
1 

 

 

PHILIPPINE BIDDING DOCUMENTS 
 

 

 

 

 

PROCUREMENT OF INSTALLATION 

OF AIR-CONDITIONING UNITS AT 

PTB AND UPGRADING/ 

IMPROVEMENT OF ELECTRICAL 

SYSTEM AT BUSUANGA AIRPORT 
 

 

 

 

Government of the Republic of the Philippines 
 

 

 

 

 

BID NO. 25-71-08 ALPHA 
 

 

Sixth Edition 

July 2020 

 

  

 



 

Page 2 of 120 

 

TABLE OF CONTENTS 

 

GLOSSARY OF TERMS, ABBREVIATIONS, AND ACRONYMS .......................................................... 5 

SECTION I. INVITATION TO BID ............................................................................................... 8 

SECTION II. INSTRUCTIONS TO BIDDERS ................................................................................ 10 

1. Scope of Bid........................................................................................................... 12 

2. Funding Information ............................................................................................. 12 

3. Bidding Requirements .......................................................................................... 12 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices ............... 12 

5. Eligible Bidders ...................................................................................................... 13 

6. Origin of Associated Goods.................................................................................. 13 

7. Subcontracts ......................................................................................................... 13 

8. Pre-Bid Conference ............................................................................................... 13 

9. Clarification and Amendment of Bidding Documents ....................................... 13 

10. Documents Comprising the Bid: Eligibility and Technical Components .......... 14 

11. Documents Comprising the Bid: Financial Component .................................... 14 

12. Alternative Bids ..................................................................................................... 15 

13. Bid Prices ............................................................................................................... 15 

14. Bid and Payment Currencies ............................................................................... 15 

15. Bid Security ............................................................................................................ 15 

16. Sealing and Marking of Bids ................................................................................ 15 

17. Deadline for Submission of Bids ......................................................................... 16 

18. Opening and Preliminary Examination of Bids .................................................. 16 

19. Detailed Evaluation and Comparison of Bids ..................................................... 16 

20. Post Qualification .................................................................................................. 17 

21. Signing of the Contract ......................................................................................... 17 

SECTION III. BID DATA SHEET .............................................................................................. 18 

SECTION IV. GENERAL CONDITIONS OF CONTRACT ................................................................. 24 

1. Scope of Contract ................................................................................................. 25 

2. Sectional Completion of Works ........................................................................... 25 

3. Possession of Site ................................................................................................. 25 

4. The Contractor’s Obligations ............................................................................... 25 



 

Page 3 of 120 

 

5. Performance Security ........................................................................................... 26 

6. Site Investigation Reports .................................................................................... 26 

7. Warranty ................................................................................................................ 26 

8. Liability of the Contractor .................................................................................... 26 

9. Termination for Other Causes ............................................................................. 27 

10. Dayworks ............................................................................................................... 27 

11. Program of Work .................................................................................................. 27 

12. Instructions, Inspections and Audits ................................................................... 27 

13. Advance Payment ................................................................................................. 27 

14. Progress Payments ............................................................................................... 28 

15. Operating and Maintenance Manuals ................................................................ 28 

SECTION V. SPECIAL CONDITIONS OF CONTRACT .................................................................... 29 

SECTION VI. SPECIFICATIONS AND SCOPES OF WORK .............................................................. 31 

SCOPES OF WORK ............................................................... ERROR! BOOKMARK NOT DEFINED. 

Section 105 Mobilization ................................................................................................ 40 

1. CIVIL / STRUCTURAL WORKS ............................... Error! Bookmark not defined. 

2. ARCHITECTURAL WORKS ..................................... Error! Bookmark not defined. 

3. ELECTRICAL WORKS ............................................. Error! Bookmark not defined. 

4. MECHANICAL WORKS .......................................... Error! Bookmark not defined. 

5. PLUMBING WORKS .............................................. Error! Bookmark not defined. 

SECTION VII. DRAWINGS ..................................................................................................... 41 

SECTION VIII. BILL OF QUANTITIES ....................................................................................... 42 

SECTION IX. CHECKLIST OF TECHNICAL AND FINANCIAL DOCUMENTS ....................................... 85 

BIDDING FORMS ................................................................................................................ 89 

(ANNEX “A”) ................................................................................................................... 90 

CAAP-BAC-SF Annex “A” Form 1 ........................................................................................... 91 

CAAP-BAC-SF Annex “A” Form 2 ........................................................................................... 92 

(ANNEX “B”) ................................................................................................................... 93 

CAAP-BAC-SF Annex “B” Form 1 ........................................................................................... 94 

CAAP-BAC-SF Annex “B” Form 2 ........................................................................................... 95 

CAAP-BAC-SF Annex “B” Form 3 ........................................................................................... 96 

CAAP-BAC-SF Annex “B” Form 4a ......................................................................................... 97 



 

Page 4 of 120 

 

CAAP-BAC-SF Annex “B” Form 4b ......................................................................................... 99 

CAAP-BAC-SF Annex “B” Form 4c ........................................................................................ 101 

CAAP-BAC-SF Annex “B” Form 5 ......................................................................................... 103 

CAAP-BAC-SF Annex “B” Form 6 ......................................................................................... 104 

BID FORM ..................................................................................................................... 106 

(ANNEX “C”).................................................................................................................. 109 

CAAP-BAC-SF Annex “C” Form 1 ......................................................................................... 110 

CAAP-BAC-SF Annex “C” Form 2 ......................................................................................... 111 

CAAP-BAC-SF Annex “C” Form 3 ......................................................................................... 112 

CAAP-BAC-SF Annex “C” Form 4 ......................................................................................... 113 

CAAP-BAC-SF Annex “C” Form 5 ......................................................................................... 114 

CAAP-BAC-SF Annex “C” Form 6 ......................................................................................... 115 

CAAP-BAC-SF Annex “C” Form 7 ......................................................................................... 116 

(ANNEX “D”) ................................................................................................................. 117 

CAAP-BAC-SF Annex “D” Form 1 ......................................................................................... 118 



 

 

Page 5 of 120 

Glossary of Terms, Abbreviations, and 

Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in 

response to and in consonance with the requirements of the bidding documents. Also 

referred to as Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant 

who submits a bid in response to the requirements of the Bidding Documents. (2016 

revised IRR, Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for 

bids, furnishing all information necessary for a prospective bidder to prepare a bid for 

the Goods, Infrastructure Projects, and/or Consulting Services required by the Procuring 

Entity. (2016 revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of 

projects or activities of the GOP requiring adequate external technical and professional 

expertise that are beyond the capability and/or capacity of the GOP to undertake such as, 

but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; 

(iii) design; (iv) construction supervision; (v) management and related services; and (vi) 

other technical services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods 

and Services; Contractor for Procurement of Infrastructure Projects; or Consultant or 

Consulting Firm for Procurement of Consulting Services; as the case may be, as recorded 

in the Contract Form signed by the parties, including all attachments and appendices 

thereto and all documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used 
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in these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, 

or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement 

whose funding source is from a foreign government, foreign or international financing 

institution as specified in the Treaty or International or Executive Agreement. (2016 

revised IRR, Section 5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction 

of public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, 

janitorial, security, and related or analogous services, as well as procurement of materials 

and supplies provided by the Procuring Entity for such services. The term “related” or 

“analogous services” shall include, but is not limited to, lease or purchase of office space, 

media advertisements, health maintenance services, and other services essential to the 

operation of the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, 

demolition, repair, restoration or maintenance of roads and bridges, railways, airports, 

seaports, communication facilities, civil works components of information technology 

projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and 

solid waste management systems, shore protection, energy/power and electrification 

facilities, national buildings, school buildings, hospital buildings, and other related 

construction projects of the government. Also referred to as civil works or works. (2016 

revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 
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PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the 

agency which shall be consolidated in the procuring entity's Annual Procurement Plan. 

(GPPB Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
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Invitation to Bid for 
INSTALLATION OF AIR-CONDITIONING UNITS AT PTB 

AND UPGRADING/ IMPROVEMENT OF ELECTRICAL 

SYSTEM AT BUSUANGA AIRPORT 
Bid No. 25-71-08 ALPHA 

1. The Civil Aviation Authority of the Philippines, through the APP FY 2025 intends to apply 

the sum THIRTEEN MILLION THIRTY-EIGHT THOUSAND THREE HUNDRED 

SEVENTEEN PESOS AND 69/100 CENTAVOS ONLY (Php 13,038,317.69) being the 

Approved Budget for the Contract (ABC) to payments under the contract for 

INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/ 

IMPROVEMENT OF ELECTRICAL SYSTEM AT BUSUANGA AIRPORT (Bid No. 25-71-08 

ALPHA).  Bids received in excess of the ABC shall be automatically rejected at bid 

opening. 

 

2. The Civil Aviation Authority of the Philippines now invites bids for the above 

Procurement Project.  Completion of the Works requires ONE HUNDRED FIFTY (150) 

Calendar Days inclusive of TWELVE (12) UNWORKABLE DAYS.  Bidders should have 

completed a contract similar to the Project.  The description of an eligible bidder is 

contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from the Civil Aviation Authority of 

the Philippines, BAC Office and inspect the Bidding Documents at the address given 

below from 08:00 AM to 05:00 PM from Monday to Friday. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on 26 

August 2025 until deadline of submission of bid from given address and website/s 

below and upon payment of the applicable fee for the Bidding Documents, pursuant to 

the latest Guidelines issued by the GPPB, in the amount of PHP 25,000 (exclusive of 

any/or taxes imposed by relevant government agencies). The Procuring Entity shall 

allow the bidder to present its proof of payment for the fees by presenting the official 

receipt in person.  

 

6. Upon payment of the bid documents, bidders must provide their respective email 

addresses to the BAC Secretariat. All communications, including but not limited to 

Notices, Resolutions, and Replies, among others, will be sent to the email address 

provided by the bidder/s. The date when such email was sent shall be considered the 

date of receipt of the bidder/s for purposes of complying with the requirements under 

RA 9184. 
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7. Bidders must also check the PhilGEPS website, CAAP website, and BAC Secretariat for 

any bid bulletins and announcements related to the bidding. 

 

8. The Civil Aviation Authority of the Philippines will hold a Pre-Bid Conference1 on 04 

September 2025 @ 9:30 AM through videoconferencing/webcasting via 

Jitsi/Zoom/Google Meet, which shall be open to prospective bidders.  

 

9. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below on or before 16 September 2025 @ 9:30 AM. Late 

bids shall not be accepted. 

 

10. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 15.  

 

11. Bid opening shall be on 16 September 2025 @ 9:30 AM at the given address below 

and/or Jitsi/Zoom/Google Meet. Bids will be opened in the presence of the bidders’ 

representatives who choose to attend the activity.   

 

12. The Civil Aviation Authority of the Philippines reserves the right to reject any and all bids, 

declare a failure of bidding, or not award the contract at any time prior to contract award 

in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 

Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected 

bidder or bidders.  

 

13. For further information, please refer to: 

ENGR. LEANDRO R. VARQUEZ 

Head, BAC Secretariat 

3rd Floor Supply, Procurement Building 

Civil Aviation Authority of the Philippines 

MIA Road corner Ninoy Aquino Avenue 

1300 Pasay City, Metro Manila 

Telephone number – (02) 8246-4988 loc. 2236 

Email: bac@caap.gov.ph 

 

14. You may visit the following websites: 

For downloading of Bidding Documents: www.caap.gov.ph  

 

 

 

        

                          ATTY. ROBERTO MARTIN S. BUENAVENTURA 

                                    Chairperson, BAC-ALPHA 

 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

pre-bid conference.  

mailto:bac@caap.gov.ph
http://www.caap.gov.ph/
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Section II. Instructions to Bidders 
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1. Scope of Bid 

 

The Procuring Entity, Civil Aviation Authority of the Philippines invites Bids for the 

INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/ 

IMPROVEMENT OF ELECTRICAL SYSTEM AT BUSUANGA AIRPORT, with Project 

Identification Number: Bid No. 25-71-08 ALPHA. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 

 

2.1. The GOP through the source of funding as indicated below for APP FY 2025 

in the amount of THIRTEEN MILLION THIRTY-EIGHT THOUSAND THREE 

HUNDRED SEVENTEEN PESOS AND 69/100 CENTAVOS ONLY (Php 

13,038,317.69). 

 

2.2. The source of funding is GOCC and GFIs, the Corporate Operating Budget. 

 

3. Bidding Requirements 

 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 

and its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules, and regulations as the primary source thereof, while the herein 

clauses shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable 

only to the ongoing posting, advertisement, or invitation to bid by the BAC through 

the issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contracted Works and the 

conditions for this Project, such as  the location and the nature of the work; (b) 

climatic conditions; (c) transportation facilities; (c) nature and condition of the 

terrain, geological conditions at the site communication facilities, requirements, 

location and availability of construction aggregates and other materials, labor, 

water, electric power and access roads; and (d) other factors that may affect the 

cost, duration and execution or implementation of the contract, project, or work 

and examine all instructions, forms, terms, and project requirements in the 

Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 

highest standard of ethics during the procurement and execution of the contract.  

They or through an agent shall not engage in corrupt, fraudulent, collusive, 
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coercive, and obstructive practices defined under Annex “I” of the 2016 revised IRR 

of RA No. 9184 or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  

 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on 

another track record requirement, as specified in the Bidding Document 

prepared for this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of 

the 2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  

 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of the 

UN. 

 

7. Subcontracts 

 

7.1. The Procuring Entity has prescribed that subcontracting is not allowed. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting as indicated in paragraph 8 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 

 

Prospective bidders may request clarification on and/or interpretation of any part 

of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in 
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the IB, at least ten (10) calendar days before the deadline set for the submission 

and receipt of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical Components  

 

10.1. The first envelope shall contain the eligibility and technical documents of 

the Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other 

documents for submission to the BAC are in foreign language other than 

English, it must be accompanied by a translation in English, which shall be 

authenticated by the appropriate Philippine foreign service establishment, 

post, or the equivalent office having jurisdiction over the foreign bidder’s 

affairs in the Philippines.  For Contracting Parties to the Apostille 

Convention, only the translated documents shall be authenticated through 

an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 2019. 

The English translation shall govern, for purposes of interpretation of the 

bid. 

 

10.3. A valid special PCAB License in case of Joint Ventures, and registration for 

the type and cost of the contract for this Project. Any additional type of 

Contractor license or permit shall be indicated in the BDS. 

 

10.4. Duly signed list of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract to 

be bid, with their complete qualification and experience data shall be 

provided.  These key personnel must meet the required minimum years of 

experience set in the BDS. 

 

10.5. Duly signed list of Contractor’s major equipment units, which are owned, 

leased, and/or under purchase agreements, supported by proof of 

ownership, certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be, must 

meet the minimum requirements for the contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 

 

11.1. The second bid envelope shall contain the financial documents for the Bid 

as specified in Section IX. Checklist of Technical and Financial 

Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 
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11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR 

of RA No. 9184. 

 

12. Alternative Bids 

 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative 

Bids shall not be accepted. 

 

13. Bid Prices 

 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 

determined by the NEDA and approved by the GPPB pursuant to the revised 

Guidelines for Contract Price Escalation guidelines.   

 

14. Bid and Payment Currencies 

 

14.1. Bid prices may be quoted in the local currency or tradeable currency 

accepted by the BSP at the discretion of the Bidder.  However, for purposes 

of bid evaluation, Bids denominated in foreign currencies shall be 

converted to Philippine currency based on the exchange rate as published 

in the BSP reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in Philippine Pesos. 

 

15. Bid Security  

 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than 

the percentage of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not 

accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive. 

 

16. Sealing and Marking of Bids 

 

Each Bidder shall submit one copy of the first and second components of its Bid.  
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The Procuring Entity may request additional hard copies and/or electronic copies 

of the Bid. However, failure of the Bidders to comply with the said request shall 

not be a ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to 

the given website or any other electronic means, the Bidder shall submit an 

electronic copy of its Bid, which must be digitally signed. An electronic copy that 

cannot be opened or is corrupted shall be considered non-responsive and, thus, 

automatically disqualified. 

 

17. Deadline for Submission of Bids 

 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 9 of the IB.  

 

18. Opening and Preliminary Examination of Bids  

 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 

place specified in paragraph 11 of the IB. The Bidders’ representatives who 

are present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 

attendance of participants shall likewise be recorded by the BAC 

Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, 

the rescheduling requirements under Section 29 of the 2016 revised IRR of 

RA No. 9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  

 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 

of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 

of 2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and opened 

and evaluated simultaneously so as to determine the Bid or combination 

of Bids offering the lowest calculated cost to the Procuring Entity.  Bid 

Security as required by ITB Clause 15 shall be submitted for each contract 

(lot) separately.  
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19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for 

all the lots participated in by the prospective Bidder. 

 

20. Post Qualification  

 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder 

of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder 

shall submit its latest income and business tax returns filed and paid through the 

BIR Electronic Filing and Payment System (Efps), and other appropriate licenses 

and permits required by law and stated in the BDS. 

  

21. Signing of the Contract 

 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 

shall form part of the Contract. Additional Contract documents are indicated in 

the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB 

Clause 

 

5.2 A. For this purpose, contracts similar to the Project refer to contracts which 

have the same major categories of work, which shall be:  

 

Category ABC, 

BUILDING CONSTRUCTION/ 

IMPROVEMENT/ 

REHABILITATION/REPAIR 

Php 13,038,317.69 

B. The statement of SLCC shall be accompanied by a Certificate of Final 

Acceptance issued by the owner, or a final rating of at least “Satisfactory in 

the Constructors Performance Evaluation System (CPES). In the case of 

contracts with the private sector, an equivalent document shall be 

submitted. (Section 23.4.2.5 of the Revised IRR of Republic Act No. 9184) 

7.1 Subcontracting is not allowed. 

10.1 Bidder shall submit all eligibility and technical documents as specified in 

Section IX. Checklist of Technical and Financial Documents: 

 

Class “A” Documents 

Legal Documents 

 

a. Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) 

in accordance with Section 8.5.2 of the IRR;  

 

Technical Documents 

 

b. Statement of the prospective bidder of all its ongoing government and 

private contracts, including contracts awarded but not yet started, if any, 

whether similar or not similar in nature and complexity to the contract to 

be bid. (Annex “A” Form 1); and 

 

c. Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the 

rules. (Annex “A” Form 2); and 

 

1. The statement of SLCC shall be accompanied by a Certificate of Final 

Acceptance issued by the owner, or a final rating of at least Satisfactory in 

the Constructors Performance Evaluation System (CPES). In the case of 

contracts with the private sector, an equivalent document shall be 

submitted. (Section 23.4.2.5 of the Revised IRR of Republic Act No. 9184).; 

and 
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d. Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; 

e. Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration (Annex “B” Form 1); and 

 

f. Project Requirements, which shall include the following: 

 

1. Organizational chart for the contract to be bid (Annex “B” Form 2); and 

 

2. Original of duly signed list of contractor’s key personnel (e.g., Project 

Manager, Project Engineers, Materials Engineers, and Foremen), to 

be assigned to the contract to be bid, with their complete 

qualification and experience data (Annex “B” Form 3, 4a, 4b & 4c); and 

 

3. Original of duly signed list of contractor’s major equipment units, 

which are owned, leased, and/or under purchase agreements, 

supported by proof of ownership or certification of availability of 

equipment from the equipment lessor/vendor for the duration of the 

project, as the case may be (Annex “B” Form 5); and 

 

g. Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer 

to sign the OSS and do acts to represent the Bidder (Annex “B” Form 6) 

 

This shall include all of the following documents as attachment to the 

Omnibus Sworn Statement: 

1. Certification, under oath, attesting that they have no pending case(s) 

against the Government, in addition to the eligibility requirements as 

prescribe under the 2016 Revise Implementing Rules and Regulation 

(R-IRR) of RA No. 9184; and 

 

2. Legal Clearance to be issued by the CAAP Enforcement and Legal 

Service with respect to the non-pending cases of the prospective 

bidders against this Authority; and 

 

3. Bid Bulletins (if applicable); and 

 

Financial Documents 

 

h. The prospective bidder’s computation of Net Financial Contracting 

Capacity (NFCC). 

 

Class “B” Documents 
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i. If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; or 

duly notarized statements from all the potential joint venture partners 

stating that they will enter into and abide by the provisions of the JVA in 

the instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

 

j. Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

k.  Original of duly signed Bid Prices in the Bill of Quantities (Annex “C” Form 

1); 

 

l. Summary of Bid Proposal (Annex “C” Form 2); 

 

m. Bill of Materials & Cost Estimates (Annex “C” Form 3); 

 

n. Summary Sheet indicating the Unit Prices of Construction Materials (Annex 

“C” Form 4); 

 

o. Summary Sheet indicating Unit Prices of Labor (Annex “C” Form 5); 

 

p. Summary Sheet indicating the Unit Prices of Equipment (Annex “C” Form 6); 

and 

 

q. Cash Flow by Quarter and Payment Schedule (Annex “C” Form 7). 

 

Bids not complying with the above instruction shall be disqualified. 

 

 

10.3 

 

Valid PCAB License or a valid special PCAB License in case of Joint Ventures, and 

registration for the type and cost of the contract for this Project.  

 

 

Small B - License Category C & D (Building and Industrial Plant) 

 

No other contractor license or permit is required.  
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10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

 Key Personnel                   General Experience      Relevant Experience 

Project (Civil) Engineer 

Mechanical Engineer 

Electrical Engineer 

Construction Safety 

and Health Officer 

Construction Foreman 

 

Five (5) years 

in General 

Engineering 

Three (3) years in 

 Building Construction/       

   Improvement/  

  Rehabilitation/ Repair 

Use Annex “B” Forms 3, 4a, 4b & 4c as per checklist 
 

10.5 The minimum major equipment requirements are the following: 

 

Equipment                                    Capacity Number of Units 

Portable welding machine  10-200 amp One (1) 

Jack Hammer  One (1) 

Boom Truck  One (1) 

 

Use Annex “B” Form 5 as per checklist 

12 No further instructions. 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than two percent (2%) of ABC, if bid security is in 

cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable 

letter of credit; 

 

b. The amount of not less than five percent (5%) of ABC if bid security is in 

Surety Bond. 

16 1. Each and every page thereof shall be initialed/signed by the duly authorized 

representative/s of the Bidder.  

Submitted Eligibility, Technical and Financial documents shall be properly 

marked with index tabs (ear tab) and must be sequentially paginated in 

accurate order in the form i.e. “page 3 of 100”. Page number of last page of 

the document (per envelope basis). 

Pagination should be sequential based on the entire span of the whole 

documents inside the envelope. 

Bids not complying with the above instructions shall be automatically 

disqualified. 

2. Each Bidder shall submit one copy of the first and second components of 

its bid. 



 

Page 23 of 120 

 

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot 

and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

20 The Bidder with the Lowest Calculated Bid (LCB) that complies with and is 

responsive to all the requirements and conditions shall submit its  

a) Updated Valid PhilGEPS Certificate of Registration; 

b) Latest income and business tax returns filed through the Electronic Filing 

and Payment System (EFPS); 

c) Key personnel licenses; 

d) Updated status of all ongoing contracts, including contracts awarded but 

not yet started, issued by the government agency or private concerned; 

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the bidder for award. 

Provided, that in the event that a finding against the veracity of any of the 

documents submitted is made, it shall cause the forfeiture of the Bid Security 

in accordance with Section 69 of the IRR of RA 9184. 

21 

 

The following relevant project documents are required to be submitted by the 

successful bidder who submitted the LCRB as part of the Contract Agreement 

during its signing: 

a) Construction Schedule 

b) Bar Chart & S-curve 

c) PERT/CPM Network Diagram 

d) Manpower Schedule 

e) Construction Methods 

f) Equipment Utilization Schedule 

Construction safety & health programs approved by the Department of Labor 

& Employment (INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND 

UPGRADING/ IMPROVEMENT OF ELECTRICAL SYSTEM AT BUSUANGA 

AIRPORT) 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 

 

This Contract shall include all such items, although not specifically mentioned, that 

can be reasonably inferred as being required for its completion as if such items 

were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 

revised IRR, including the Generic Procurement Manual, and associated issuances, 

constitute the primary source for the terms and conditions of the Contract, and 

thus, applicable in contract implementation.  Herein clauses shall serve as the 

secondary source for the terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 

No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 

procurement activities, the advertisement, posting, or invitation of which were 

issued after the effectivity of the said amendment.   

  

2. Sectional Completion of Works 

 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and 

the Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole 

of the Works). 

 

3. Possession of Site 

 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay 

or incurs cost from failure on the part of the Procuring Entity to give 

possession in accordance with the terms of this clause, the Procuring 

Entity’s Representative shall give the Contractor a Contract Time Extension 

and certify such sum as fair to cover the cost incurred, which sum shall be 

paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring 

Entity will be deemed to have delayed the start of the relevant activities.  

The resulting adjustments in contract time to address such delay may be 

addressed through contract extension provided under Annex “E” of the 

2016 revised IRR of RA No. 9184. 

 

4. The Contractor’s Obligations 

 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.4 and 

specified in the BDS, to carry out the supervision of the Works.   
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The Procuring Entity will approve any proposed replacement of key personnel only 

if their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

 

5. Performance Security 

 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any 

of the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant 

to RA No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with 

labor, materials and/or equipment for the performance of this Contract. 

  

6. Site Investigation Reports 

 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the 

Contractor. 

 

7. Warranty  

 

7.1. In case the Contractor fails to undertake the repair works under Section 

62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 

performance security, subject its property(ies) to attachment or 

garnishment proceedings, and perpetually disqualify it from participating 

in any public bidding. All payables of the GOP in his favor shall be offset to 

recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-

on force majeure, shall cover the period from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 

the warranty is found in the SCC. 

 

8. Liability of the Contractor 

 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 

liability under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly 

and severally liable to the Procuring Entity. 
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9. Termination for Other Causes 

 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the 

implementation of the contract, in unlawful deeds and behaviors relative to 

contract acquisition and implementation, such as, but not limited to corrupt, 

fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4. 

 

10. Dayworks 

 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR 

of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 

 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the 

period stated in the SCC.  If the Contractor does not submit an updated 

Program of Work within this period, the Procuring Entity’s Representative 

may withhold the amount stated in the SCC from the next payment 

certificate and continue to withhold this amount until the next payment 

after the date on which the overdue Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 

 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor 

and to have them audited by auditors of the GOP or the Procuring Entity, as may 

be required. 

 

13. Advance Payment 

 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor 

in an amount not exceeding fifteen percent (15%) of the total contract price, to be 

made in lump sum, or at the most two installments according to a schedule 
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specified in the SCC, subject to the requirements in Annex “E” of the 2016 revised 

IRR of RA No. 9184. 

 

14. Progress Payments 

 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place 

shall not be included for payment. 

 

15. Operating and Maintenance Manuals 

 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the 

dates stated above, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative may 

withhold the amount stated in the SCC from payments due to the 

Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 Not applicable. 

3.1 The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES shall give 

possession of all parts of the Site to the Contractor upon receipt of 

the Notice to Proceed. 

5 In addition to the Performance Security, winning bidder shall submit 

Contractor’s All Risks Insurance (CARI) upon release of Notice to 

Proceed. 

6 None. 

7.2 Fifteen (15) years. 

10 No dayworks are applicable to the contract. 

11.1 Not applicable. 

11.2 Not applicable. 

13 The amount of the advance payment shall not exceed 15% of the total 

contract price. 

14 No further instructions. 

15.1 The date by which operating and maintenance manuals are required 

is upon completion of the project 

The date by which “as built” drawings are required is upon 

completion of the project.  

 

PDF/AutoCAD File of the “as built” plans shall include as attachment 

to the required hard copy of the same upon completion of the 

project. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

percent (2.00%) of the Contract price. 
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Section VI. Specifications and Scopes of 

Work 
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Name of Project:             INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND   

                                           UPGRADING/ IMPROVEMENT OF ELECTRICAL SYSTEM 

Location:                           Busuanga Airport, Coron Palawan 

Duration:        One Hundred Fifty (150) Calendar Days 

                                            Inclusive of twelve (12) unworkable days 

   

    

  

SCOPE OF WORK 

 

The project covers the supply of labor, materials, mobilization/demobilization, 

tools/equipment’s, and construction related permits necessary for the INSTALLATION OF 

AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM 

with the following scope of works which shall be done in accordance with the approved 

plans, specifications and provision of contract. 

 

The details of work are at best enumerated below, but be noted that the Contract includes 

all works and services although not specifically mentioned herein, but are needed to fully 

complete the Project: 

 

GENERAL REQUIREMENTS 

1.00 Mobilization/Demobilization 

This work includes mobilization and demobilization of the contractor’s personnel and 

equipment necessary for performing the work required under the contract. 

 

Mobilization shall include all activities and associated costs for transportation of contractor’s 

personnel, equipment, and establishment of offices, and other necessary facilities for the 

contractor’s operations at the site. 

 

Demobilization shall include the disassembly of offices and other facilities on the site, as well 

as the removal and hauling of debris and rubbish materials. 

 

1.02 Construction Safety and Health Program 

This item covers the provision of personnel protective equipment and devices intended for 

CAAP-Project Management Office (PMO) and resident engineer(s). The Contractor shall 

further take all necessary precautions against damage to other facilities located at or 

adjacent to the worksite. 

 

The Contractor shall at all times comply with any accident prevention, regulations and any 

safety regulations of local or national authorities or that are prescribed by CAAP. 

 

The Contractor shall appoint a Safety Officer and Safety Aide to hold periodical safety 

meetings with the workers and with his own supervisors and foreman. In addition, the 

Contractor shall report in writing within twenty-four (24) hours to the PMO all the accidents 

involving the death of and/or injury to any person, resulting from the Contractor’s operation. 
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1.03 Project Billboard / Sign Board 

This item covers the provision, construction and installation of the project billboard at the 

approved site location. The billboard structure must conform to the approved dimensions 

and design. The design must adhere to the branding guidelines and regulatory standards of 

this Authority. In addition, the Contractor must ensure that the construction of the billboard 

is stable, secure and capable of withstanding local weather conditions. 

 

1.04 Temporary Facilities 

  STAFF HOUSE 

This item covers the Contractor’s provision of PMO Staff house. The Contractor shall be 

responsible for the payment of utility bills (water and electric) for the whole duration of the 

project. 

 

B. PASSENGER TERMINAL BUILDING 

ITEM 1.0 CIVIL/STRUCTURAL WORKS 

1.01 Demolition Works 

The work includes supply of materials and labor to complete the demolition of floor tiles, 

selected bird screen and decorative interior fascia with an approximate coverage of 154.18 

sq.m. as indicated on the approved plans. 

 

ITEM 2.0 ARCHITECTURAL WORKS 

2.01   Carpentry Works 

The work includes supply of materials, labor and equipment/tools to complete the 

installation 12mm thick. Fiber Cement Board cladding with a total area of 250.23sq.m. The 

work shall conform to lines, grades and dimensions as indicated on the approved plans. 

Whereas any miscellaneous cost shall be the full responsibility of the Contractor. 

 

2.02   Glazing Works 

The work includes supply of materials, labor and equipment/tools to complete the 

installation 9mm thick. Tempered Clear Glass including frames and fittings with a total area 

of 79.83sq.m. The work shall conform to lines, grades and dimensions as indicated on the 

approved plans. Whereas any miscellaneous cost shall be the full responsibility of the 

Contractor. 

 

2.03   Painting Works 

The work includes supply of materials, labor and equipment/tools to complete the painting 

works with a total coverage area of 227.19sq.m. The work shall conform to lines, grades and 

dimensions as indicated on the approved plans. Whereas any miscellaneous cost shall be 

the full responsibility of the Contractor. 

 

2.04   Tile Works 

The work includes supply of materials, labor and equipment/tools to complete the 

installation 600mm x 600mm x 18mm thk. homogeneous porcelain tiles in polished finish. 

3mm gap for tile grout shall be strictly observed using 3mm cross-type plastic tile spacer with 

a total area of 15.90sq.m. The work shall conform to lines, grades and dimensions as 
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indicated on the approved plans. Whereas, any miscellaneous cost shall be the full 

responsibility of the Contractor. 

 

 

ITEM 3.0 ELECTRICAL WORKS 

3.01 Power Conduits, Boxes and Fittings 

The work includes the supply of labor, materials, tools and equipment needed to complete 

the installation of 534.00 linear meter of conduits (EMT) including boxes, hangers, supports 

and fittings as indicated in the approved plans. The contractor is to provide routing of 

conduits to suit job conditions. All conduits and fittings shall be Underwriters Laboratories 

(UL) Listed. Materials to be used and workmanship must be approved by the Project In-

Charge. 

 

3.02 Power Conductors 

The work includes the supply of labor, materials, tools and equipment needed to complete 

the installation of 13 rolls of THHN/THWN-2 Copper wire including accessories as indicated 

in the approved plans. All conductors shall be Underwriters Laboratories (UL) Listed and shall 

be tested and passed the Insulation Resistance Test prior to energization. Conductors shall 

be color coded as follows:  

 

Ground : Green 

Line 1 : Red 

Line 2/Neutral : Black 

 

Materials to be used and workmanship must be approved by the Project In-Charge. 

 

3.03 Panel Board/Circuit Breaker/Wire Gutter 

The work includes the supply of labor, materials, tools and equipment needed to complete 

the installation of following assembly as indicated in the approved plans.  

 

4 assembly – Panelboards with breakers (UL listed) 

1 assembly – Automatic Transfer Switch (UL listed) 

1 assembly – Manual Transfer Switch (UL listed) 

4 assembly – Wire Gutter 

 

3.04 Feeder conduits and fittings 

The work includes the supply of labor, materials, tools and equipment needed to complete 

the installation of 789 linear meter of conduits (PVC, EMT, LTF and IMC) including boxes, 

hangers, supports, fittings and other accessories as indicated in the approved plans. The 

contractor is to provide routing of conduits to suit job conditions. All conduits and fittings 

shall be Underwriters Laboratories (UL) Listed Materials to be used and workmanship must 

be approved by the Project In-Charge. 

 

3.05 Feeder Conductors 

The work includes the supply of labor, materials, tools and equipment needed to complete 

the installation of 2,448 linear meter of THHN/THWN-2 Copper wire including accessories as 
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indicated in the approved plans. All conductors shall be Underwriters Laboratories (UL) 

Listed and shall be tested and passed the Insulation Resistance Test prior to energization. 

Conductors shall be color coded as follows:  

 

Ground : Green 

Line 1 : Black 

Line 2/Neutral : Black 

 

Materials to be used and workmanship must be approved by the Project In-Charge. 

 

3.06 Power Supply 

The work includes the supply, delivery, installation, testing and commissioning of the 

following assembly as indicated in the approved plans.  

 

1 unit – 100 kVA, 1phase, 13.2 kV-230V, 60Hz Pole mounted Distribution Transformer 

1 set – 125 kVA Brand New Diesel Engine Generator Set 

 

3.07 Grounding System 

The work includes the supply of labor, materials, tools and equipment needed to complete 

the installation of facility/equipment grounding and other accessories to make the system 

complete as indicated in the approved plans. All materials shall be Underwriters 

Laboratories (UL) Listed.  Materials to be used and workmanship must be approved by the 

Project In-Charge. 

 

3.08 Line Materials and Metering Equipment 

The work includes the supply of labor, materials, tools and equipment needed to complete 

the installation of line materials, metering equipment and other accessories to make the 

system complete as indicated in the approved plans. Materials to be used and workmanship 

must be approved by the Project In-Charge. 

 

Securing of necessary Electrical Permits, CEI, Electrical plans, Permit to operate (Generator 

set) and other necessary requirements shall be part of the General Contractor including 

coordination/application with the utility company and other government agencies. 

 

Electrical Works should be installed, tested, commissioned and operated to the 

requirements of the Project. Materials to be used and workmanship must be approved by 

the Project In-Charge assigned by CAAP. 

 

The contractor shall conduct factory acceptance test and/or site acceptance tests on the 

Generator Set in accordance with Applicable Standards, witnessed and acknowledged by 

three (3) CAAP authorized representatives prior to the installation. All cost of preparation for 

VISA requirements (if needed), transportation, board and lodging of the CAAP authorized 

representatives shall be for the account of the contractor. 
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ITEM 4.0MECHANICAL WORKS 

4.01 Air-Conditioning Unit, Wirings, Pipings & Support 

4.01.15.0 TR Inverter Floor Standing Type Air-Conditioning Unit 

The work includes the supply of labor, materials, tools and equipment needed to complete 

the installation of 7 sets of 5.0 TR Inverter Floor Standing Type Air-Conditioning Unit including 

copper tubing, condensate drain pipes, fittings, inter-unit wirings, conduits, hanger, support 

and other accessories as indicated in the approved plans. Materials to be used and 

workmanship must be approved by the Project In-Charge. 

 

7 sets – 5.0 TR Inverter Floor Standing Type Air-Conditioning Unit with complete standard 

accessories (indoor unit, outdoor unit, remote control, circuit breaker in NEMA-3R Enclosure 

and other standard fittings) 

Power Supply: 220-230 V, 1 Ph, 60Hz 

Refrigerant Type: R-32 

 

4.01.23.0 TR Inverter Floor Standing Type Air-Conditioning Unit 

The work includes the supply of labor, materials, tools and equipment needed to complete 

the installation of 6 sets of 3.0 TR Inverter Floor Standing Type Air-Conditioning Unit including 

copper tubing, condensate drain pipes, fittings, inter-unit wirings, conduits, hanger, support 

and other accessories as indicated in the approved plans. Materials to be used and 

workmanship must be approved by the Project In-Charge. 

 

6 sets – 3.0 TR Inverter Floor Standing Type Air-Conditioning Unit with complete standard 

accessories (indoor unit, outdoor unit, remote control, circuit breaker in NEMA-3R Enclosure 

and other standard fittings) 

Power Supply: 220-230 V, 1 Ph, 60Hz 

Refrigerant Type: R-32 

 

Installed Air-Conditioning Units shall be tested and commissioned. 

 

4.02Evaporative Air Cooler 

The work includes the supply and delivery of 4 units Evaporative Air Cooler complete with 

standard accessories. Proposed units must be approved by the Project In-Charge. 

 

4 units – Evaporative Air Cooler, Heavy Duty type, Floor Standing with caster wheels and 

complete accessories (remote control, auto shut-off water pump, water supply inlet) 

Power: 350 watts 

  Airflow: 7,000-8,000 cu.m./hr. 

  Water Tank Capacity: 40 L 
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C.POWERHOUSE BUILDING  

ITEM 1.0STRUCTURAL WORKS 

1.01Demolition Works 

The work includes supply of materials, labor and equipment to complete the demolition of 

electrical trench, existing wall, ramp slab and existing Slab on grade with an approximate 

coverage of 32.16 sq.m. as indicated on the approved plans. 

 

1.02 Excavation Works 

The work includes supply of materials, labor and equipment to complete the excavation of 

electrical cable trench, ramp footing and concrete pad with an approximate coverage of 

74.62cu.m. as indicated on the approved plans. 

 

1.03 Backfilling Works 

The work includes supply of materials and labor to complete the backfilling of electrical cable 

trench and ramp stair with an approximate coverage of 51.42cu.m. as indicated on the 

approved plans. Excavated materials shall be used as filling materials for this scope. 

 

1.04 Gravel Bedding Works 

The work includes supply of materials and labor to complete the gravel bedding works of 

concrete pad with an approximate coverage of 1.46cu.m. as indicated on the approved plans. 

 

1.05 Concrete Works 

1.05.1 Genset Pad 

The work includes supply of materials and labor to complete the concreting works with a 

total volume of 3.63 cu.m. as indicated on the approved plans. Concrete mixture shall meet 

the minimum compressive strength of 3000psi at twenty eight (28) days. This also includes 

the fabrication and installation of reinforcing bars and formworks necessary to complete the 

scope. 

 

1.05.2 Ramp Stair 

The work includes supply of materials and labor to complete the concreting works with a 

total volume of 0.71 cu.m. as indicated on the approved plans. Concrete mixture shall meet 

the minimum compressive strength of 3000psi at twenty eight (28) days. This also includes 

the fabrication and installation of reinforcing bars and formworks necessary to complete the 

scope. 

 

1.05.3 Cable Trench 

The work includes supply of materials and labor to complete the concreting works with a 

total volume of 2.86 cu.m. as indicated on the approved plans. Concrete mixture shall meet 

the minimum compressive strength of 3000psi at twenty-eight (28) days. This also includes 

the fabrication and installation of reinforcing bars and formworks necessary to complete the 

scope. 
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1.06   Steel Works 

The work includes supply of materials, labor and equipment/tools to complete the 

fabrication, installation all steel frames needed for cable trench for generator set with a total 

weight of 125 kgs. as indicated on the approved plans.  

 

ITEM 2.0ARCHITECTURAL WORKS 

 

2.01   Painting Works 

The work includes supply of materials and labor to complete the painting of powerhouse 

concrete pave including pads using a rubberized paint with a total coverage of 54.05 sq.m.  

as indicated on the approved plans.  

 

2.02    Windows 

The work includes supply of materials and labor to complete the installation of 4-sets Z-Type 

Storm Louver windows as indicated on the approved plans.  

 

ITEM 3.0 ELECTRICAL WORKS 

3.01Lighting and Power Conduits, Boxes and Fittings 

The work includes the supply of labor, materials, tools and equipment needed to complete 

the installation of 21.00 linear meter of conduits (EMT) including boxes, hangers, supports 

and fittings as indicated in the approved plans. The contractor is to provide routing of 

conduits to suit job conditions. All conduits and fittings shall be Underwriters Laboratories 

(UL) Listed. Materials to be used and workmanship must be approved by the Project In-

Charge. 

 

3.02 Lighting and Power Conductors 

The work includes the supply of labor, materials, tools and equipment needed to complete 

the installation of 1 roll of THHN/THWN-2 Copper wire including accessories as indicated in 

the approved plans. All conductors shall be Underwriters Laboratories (UL) Listed and shall 

be tested and passed the Insulation Resistance Test prior to energization. Conductors shall 

be color coded as follows:  

 

Ground : Green 

Line 1 : Red 

Line 2/Neutral : Black 

 

Materials to be used and workmanship must be approved by the Project In-Charge. 

 

3.03 Lighting Fixtures and Electrical Wiring Devices 

The work includes the supply of labor, materials, tools and equipment needed to complete 

the installation of 4 sets of LED lamp/tube/bulb and lighting fixtures; 1 set of switch including 

accessories as indicated in the approved plans. Materials to be used and workmanship must 

be approved by the Project In-Charge. 
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 All scopes of work for this item must be in accordance with the approved plans 

and specifications. The contractor shall submit Request For Approval (RFA) with attached 

catalogue/brochure of materials/furniture to be approved by the Project In-Charge prior to 

delivery of the said items. Quality and types of materials must conform to specifications and 

must be approved by the project in-charge of the CAAP. 

 

The contractor shall be responsible in providing personal protective equipment (PPE) for 

staffs and workers, and Safety Inspectors or Safety Engineers on site while construction is 

ongoing. Regular safety and weather reports should be accomplished. 

 

The contractor shall be responsible for all laboratory, material testing, safety and building 

permits and survey instruments necessary in the project implementation. All expenses shall 

be incorporated in the contractor’s overhead cost and shall not be considered as pay item. 
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SPECIFICATIONS 

 

Section 105 Mobilization 

105-1 Description. This item shall consist of work and operations, but is not limited to, 

work and operations necessary for the movement of personnel, equipment, material and 

supplies to and from the project site for work on the project except as provided in the 

contract as separate pay items.  

105-1.1 Posted notices. Prior to commencement of construction activities the Contractor 

must post the following documents  in a prominent and accessible place where they may 

be easily viewed by all employees of the prime Contractor and by all employees of 

subcontractors engaged by the prime Contractor: Equal Employment Opportunity (EEO) 

Poster “Equal Employment Opportunity is the Law” in accordance with the Office of 

Federal Contract Compliance Programs Executive Order 11246, as amended; Davis Bacon 

Wage Poster (WH 1321) - DOL “Notice to All Employees” Poster; and Applicable Davis-

Bacon Wage Rate Determination.  These notices must remain posted until final 

acceptance of the work by the Owner. 

********************************************************************************** 

The Owner may include additional posted notices as required by local and State law. 

********************************************************************************** 

105-2 Basis of measurement and payment. Based upon the contract lump sum price 

for “Mobilization” partial payments will be allowed as follows:  

a. With first pay request, 25%.  

b. When 25% or more of the original contract is earned, an additional 25%.  

c. When 50% or more of the original contract is earned, an additional 40%.  

d. After Final Inspection, Staging area clean-up and delivery of all Project Closeout 

materials as required by 90-11, the final 10%. 

********************************************************************************** 

Item Mobilization may be added to project at Owner’s discretion. Rather than 

paying Contractor 100% of mobilization on first pay request, many Sponsors have 

found a payment schedule to be an effective way to reimburse Contractor for 

mobilization and demobilization. It is not required but it is recommended that the 

final 10% of this bid item not be paid until the Contractor has cleaned up the project 

staging area. The payment schedule can be altered, e.g., on small projects may not 

be appropriate to have more than two (2) payments.  

********************************************************************************** 

END OF SECTION 105 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be 

attached to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
Bill of Quantities, Summary of Bid Proposal & Detailed Estimate should be 

submitted together with the Annex “C” Form 4 to 7. 

 

Non-attachment of Annex “C” Form 1 to 7 shall be automatically disqualified. 
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A. GENERAL REQUIREMENTS

1.01 Mobilization/Demobilization 1.00                  lot

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

1.02 Construction Safety and Health Program 5.00                  months

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

1.03 Project Billboard/Sign Board 2.00                  eac

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

1.04 Construction Board-ups & Staking/Lay-out of Structure Line 45.00                li.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

1.05 Temporary Facilities 5.00                  months

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

B. PASSENGER TERMINAL BUILDING

1.00 CIVIL / STRUCTURAL WORKS

15 1.01 Demolition Works 154.18              sq.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

2.00 ARCHITECTURAL WORKS

36 2.01 Carpentry Works 250.23              sqm

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

2.02 Glazing Works 79.83                sqm

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

2.03 Painting Works 227.19              sqm

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

2.04 Tile Works 15.90                sqm

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

{ATTACH COMPANY LETTERHEAD/LOGO}

TOTAL COST UNIT COST

BILL OF QUANTITIES

INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

Busuanga Airport, Coron Palawan

ITEM NO. DESCRIPTION OF WORK                                 QUANTITY UNIT             
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3.00 ELECTRICAL WORKS

3.01 Power Conduits, Boxes and Fittings 534.00              li.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

3.02 Power Conductors 13.00                rolls

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

3.03 Panel Board/Circuit Breaker/Wire Gutter 1.00                  lot

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

3.04 Feeder conduits and fittings 789.00              li.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

3.05 Feeder Conductors 2,448.00           li.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

3.06 Power Supply 1.00                  lot

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

3.07 Grounding System 1.00                  lot

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

3.08 Line Materials and Metering Equipment 1.00                  lot

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

4.00 MECHANICAL WORK

4.01 Air-Conditioning Unit, Wirings, Pipings & Support

4.01.1
5.0 TR Inverter Floor Standing Type Air-Conditioning 

Unit
7.00                  sets

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

4.01.2
3.0 TR Inverter Floor Standing Type Air-Conditioning 

Unit
6.00                  sets

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

4.02 Evaporative Air Cooler 4.00                  units

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos
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C. POWER HOUSE BUILDING

1.00 CIVIL / STRUCTURAL WORKS

1.01 Demolition Works 32.16                sq.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

1.02 Excavation Works 74.62                cu.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

1.03 Backfilling Works 51.42                cu.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

1.04 Gravel Bedding Works 1.46                  cu.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

1.05 Concreting Works, 3000psi

1.05.1 Genset Pad 3.63                  cu.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

1.05.2 Ramp Stair 0.71                  cu.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

1.05.3 Cable Trench 2.86                  cu.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

1.06 Steel Works 125.00              kgs.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

2.00 ARCHITECTURAL WORKS

2.01 Painting Works 54.05                sq.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

2.02 Windows 4.00                  sets

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos
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3.00 ELECTRICAL WORKS

3.01 Lighting and Power Conduits, Boxes and Fittings 21.00                li.m.

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

3.02 Lighting and Power Conductors 1.00                  roll

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

3.03 Lighting Fixtures and Electrical Wiring Devices 5.00                  sets

Pesos_____________ Amount in Words  

_________________________________________________________

____________________and__________________________________

_________________________________ centavos

TOTAL BID AMOUNT  (Php)

TOTAL BID AMOUNT  IN WORDS

Signature:

Printed Name:

Position:

Name Company:

Date:
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

 

 

 

 

 

 

 

 

 

 

 

NAME OF PROJECT : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION        : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT   : Bill of Materials & Cost Estimate 1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

A. GENERAL REQUIREMENTS

1.01 Mobilization/Demobilization

C Equipment QTY DUR. (DAYS) RATE/DAY

1 VARIOUS EQUIPMENT NEEDED FOR THE PROJECT 1.00 lot

Equipment Cost  . . . . . . . . . 

C. TOTAL EQUIPMENT

D. TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

 

 

 

 

 

 

 

 

 

NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 5.00 mos

ITEM QUANTITY UNIT UNIT COST AMOUNT

A. GENERAL REQUIREMENTS

1.02 Construction Safety and Health Program

A Material

Safety Shoes 3.00 pairs

Working Gloves 3.00 pairs

Rain Coats 3.00 pcs.

Safety Hats 3.00 pcs.

Reflectorized Safety Vest 3.00 pcs.

First-aid Kit 1.00 pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Safety Practitioner 1.00 150

First Aider 1.00 150

Labor Cost  . . . . . . . . . 

A. TOTAL MATERIAL COST

B. TOTAL LABOR COST

D. TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0%-8%of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/UnitC

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S T S
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NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 2.00 eac

ITEM QUANTITY UNIT UNIT COST AMOUNT

A. GENERAL REQUIREMENTS

1.03 Project Billboard/Sign Board

A Material

4"x8" Marine Plywood, 1/2" pcs.

Coco Lumber bd.ft.

Project Sign (Tarpaulin 8' x 8') sq.ft.

CWN Assorted kg.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction ForemanConstruction Foreman

Skilled LaborerSkilled Worker

Common LaborerCommon Worker

Labor Cost  . . . . . . . . . 

A. TOTAL MATERIAL COST

B. TOTAL LABOR COST

D. TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 45.00 li.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

A. GENERAL REQUIREMENTS

1.04 Construction Board-ups & Staking/Lay-out of Structure Line

A Material

50mmØ x 6m GI Pipe, Sched. 40 pcs

G.I. Clamp pcs

G.I. Rib-Type Ga. #26 l.m.

Coco Lumber 2" x 3" bd.ft.

CWN Assorted kgs.

Nylon Spool rolls

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction ForemanConstruction Foreman

Skilled LaborerSkilled Worker

Common LaborerCommon Worker

Labor Cost  . . . . . . . . . 

A. TOTAL MATERIAL COST

B. TOTAL LABOR COST

D. TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S T S
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NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 5.00 mos

ITEM QUANTITY UNIT UNIT COST AMOUNT

A. GENERAL REQUIREMENTS

1.05 Temporary Facilities

A Material

Electrical Consumption (for the existing living quarters and field office) 5.00 months

Water Consumption (for the existing living quarters and field office) 5.00 months

Material Cost  . . . . . . . . . 

A. TOTAL MATERIAL COST

D. TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION        : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT   : Bill of Materials & Cost Estimate 154.18 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

1.00 CIVIL WORKS

1.01 Demolition Works

Existing Bird Screen at PTB -112.00 sq.m.

Tiles for Aircon Drain at PTB - 15.90 sq.m

Decorative Interior Facia (excluding frames) at PTB - 26.28 sq.m

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Jack Hammer

Equipment Cost  . . . . . . . . . 

B. Total Labor Cost

C. Total Equipment Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 250.23         sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

2.00 ARCHITECTURAL WORKS

2.01 Carpentry Works

A. Material

12mm thk x 1.2m x 2.4m Fiber Cement Board pcs

Decorative Sticker sq.m.

0.50mm 2 x 2 Metal Studs, 3m pcs

Metal screws boxes

2 x 4 WPC tubulars (pre-painted), 6m pcs

2 x 2 WPC tubulars (pre-painted), 6m pcs

Self-drilling screws boxes

2x4 good lumber bd.ft.

2x2 good lumber bd.ft.

Materials Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 Joint Pins, (1set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Total Materials Cost

B. Total Labor Cost

C. Total Equipment Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S T S
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NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 79.83            sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

2.00 ARCHITECTURAL WORKS

2.02 Glazing Works

A Materials

0.95m x 1.82m x 9mm Tempered Clear Glass pcs

0.52m x 1.82m x 9mm Tempered Clear Glass pcs

0.72m x 1.82m x 9mm Tempered Clear Glass pcs

50mm x 100mm x 3m Aluminum Steel pcs

50x50x4mm, 6m Tubular Steel pcs

1.2m x 2.4m x 12mm MS Plate pc

25x25x6mm MS Plate pcs

Ø25mm Threaded Bolt pcs

Bolt female thread pcs

10mm Bolt pcs

Epoxy Paint gals

Welding Rod boxes

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment (including Fuel, Oil, Maintenance & Spare Parts) QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 Joint Pins, (1set)

Platform, 1.8m x 0.48m

Portable Welding Machine, (10-200amp)

Equipment Cost  . . . . . . . . . 

A. Total Materials Cost

B. Total Labor Cost

C. Total Equipment Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION        : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT   : Bill of Materials & Cost Estimate 227.19 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

2.00 ARCHITECTURAL WORKS

2.03 Painting Works

A Material

Semi-gloss Latex Paint, white gals

Semi-gloss Latex Paint, black gals

Semi-gloss Latex Paint, maple brown gals

9" Roller Paint pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 Joint Pins, (1set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Total Materials Cost

B. Total Labor Cost

C. Total Equipment Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 15.90            sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

2.00 ARCHITECTURAL WORKS

2.04 Tile Works

A Materials

600x600x18mm, Homogeneous Floor Tiles (Polished Finish) pcs

Tile Adhesive, 25kg/bag bags

Portland Cement, 40kg/bag bags

Sand cu.m.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A. Total Materials Cost

B. Total Labor Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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PROJECT TITLE : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION : Busuanga Airport, Coron Palawan

SUBJECT : Bill of Materials & Cost Estimate

QUANTITY UNIT

534.00 li.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

3.00 ELECTRICAL WORKS

3.01 Power Conduits, Boxes and Fittings

A Materials

20mm diameter x 3m Electrical Metallic Tubing, UL Listed pcs.

20mm diameter EMT Coupling pcs.

20mm diameter EMT Connector with locknut and bushing pcs.

41mm x 41mm x2mm x 3m Strut Channel - HDG (Half slot) pcs.

20mm diameter strut clamp with bolt and nut pcs.

10mm diameter Anchor grip pcs.

10mm diameter Hex Bolt pcs.

Galvanized rod 10mm x 3meters (full threaded) pcs.

G.I. Tie Wire Ga. 16 kgs

Metal Square box with cover, 4" Gauge 16, Deep type pcs.

Metal Pull Box, 300mm×300mm×100mm, gauge 16 pcs.

Material Cost  . . . . . . . . . 

B Labor QUANTITY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S
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PROJECT TITLE : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION : Busuanga Airport, Coron Palawan

SUBJECT : Bill of Materials & Cost Estimate

QUANTITY UNIT

13.00 rolls

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

3.00 ELECTRICAL WORKS

3.02 Power Conductors

A Materials

3.5 mm² THHN/THWN-2 ,600V, Copper Wire x 150m, UL Listed rolls

5.5 mm² THHN/THWN-2 ,600V, Copper Wire x 150m, UL Listed rolls

8.0 mm² THHN/THWN-2 ,600V, Copper Wire x 150m, UL Listed rolls

Material Cost  . . . . . . . . . 

B Labor QUANTITY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S
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PROJECT TITLE : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION : Busuanga Airport, Coron Palawan

SUBJECT : Bill of Materials & Cost Estimate

QUANTITY UNIT

1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

3.00 ELECTRICAL WORKS

3.03 Panel Board/Circuit Breaker/Wire Gutter

A Materials

Automatic Transfer Switch 1.00 assy

2 x 600AT, 630AF, 3P, 230V, 60Hz 40KAIC MCCB

Enclosure: NEMA-1, Gauge 16, Powder coated gray finish, Bolted Dead front

(Includes Grounding Bus Bar, Terminal Lugs, Digital metering, relays, 

contactors, lamps and other accessories to make the system complete

and operational)

Panel MDPB: 1.00 assy

Main: 600AT, 630AF, 3P, 230V, 60Hz 40KAIC MCCB

Branches: 1-600AT, 630AF, 3P, 230V, 60Hz 40KAIC MCCB

2-200AT, 250AF, 2P, 230V, 60Hz 36KAIC MCCB

1-160AT, 250AF, 2P, 230V, 60Hz 25KAIC MCCB

With Grounding Bus Bar, Terminal Lugs, Bolted Dead Front and

Surge Protection Device

Enclosure: NEMA-1, Gauge 16, Powder coated gray finish

Panel DPFSB: 1.00 assy

Main: 200AT, 250AF, 2P, 230V, 60Hz 36KAIC MCCB

Branches: 1-30AT, 100AF, 2P, 230V, 60Hz 25KAIC MCCB

1-40AT, 100AF, 2P, 230V, 60Hz 25KAIC MCCB

1-50AT, 100AF, 2P, 230V, 60Hz 25KAIC MCCB 

5-60AT, 100AF, 3P, 230V, 60Hz 25KAIC MCCB 

With Grounding Bus Bar, Terminal Lugs, Bolted Dead Front and

Surge Protection Device

Enclosure: NEMA-1, Gauge 16, Powder coated gray finish

Panel PP4: 1.00 assy

Main: 200AT, 250AF, 2P, 230V, 60Hz 36KAIC MCCB

Branches: 3-40AT, 100AF, 2P, 230V, 60Hz 25KAIC MCCB

4-60AT, 100AF, 2P, 230V, 60Hz 25KAIC MCCB

With Grounding Bus Bar, Terminal Lugs and Bolted Dead Front

Enclosure: NEMA-1 Gauge 16, Powder coated gray finish

Panel PP5: 1.00 assy

Main: 160AT, 250AF, 2P, 230V, 60Hz 36KAIC MCCB

Branches: 1-40AT, 100AF, 2P, 230V, 60Hz 25KAIC MCCB

2-60AT, 100AF, 2P, 230V, 60Hz 25KAIC MCCB

With Grounding Bus Bar, Terminal Lugs and Bolted Dead Front

Enclosure: NEMA-1 Gauge 16, Powder coated gray finish

Manual Transfer Switch 1.00 assy

2 x 200AT, 250AF, 2P, 230V, 60Hz 36KAIC MCCB

Enclosure: NEMA-1, Gauge 16, Powder coated gray finish, Bolted Dead front

(Includes Grounding Bus Bar, Terminal Lugs, Digital metering, relays, 

contactors, lamps and other accessories to make the system complete

and operational)

DESCRIPTION
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Wire Gutter (1200mm x 200mm x 200mm) 4.00 assys

Enclosure:   NEMA-1

Materials:   Gauge 16

Finished:     Powder Coated Gray Finish w/ Cover

Material Cost  . . . . . . . . . 

B Labor QUANTITY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S
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PROJECT TITLE : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION : Busuanga Airport, Coron Palawan

SUBJECT : Bill of Materials & Cost Estimate

QUANTITY UNIT

789.00 li.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

3.00 ELECTRICAL WORKS

3.04 Feeder conduits and fittings

A Materials

32mm diameter × 3m Intermediate Metal Conduit, UL listed pcs

32mm diameter IMC Locknut and Bushing pcs.

40mmØ x 3m Intermediate Metal Conduit, UL Listed pcs.

40mmØ IMC Coupling pc

40mmØ IMC Locknut and Bushings pcs.

50mm diameter × 3m Intermediate Metal Conduit, UL listed pcs

50mm diameter IMC Coupling pcs.

50mm diameter IMC Elbow pcs.

50mm diameter IMC Locknut and Bushing pcs.

50mm diameter Strut Clamp pcs.

63mm diameter × 3m Intermediate Metal Conduit, UL listed pcs

63mm diameter IMC Coupling pcs.

63mm diameter IMC Elbow pcs.

63mm diameter IMC Locknut and Bushing pcs.

63mm diameter Strut Clamp pcs.

90mm diameter × 3m Intermediate Metal Conduit, UL listed pcs

90mm diameter IMC Coupling pcs.

90mm diameter IMC Elbow pcs.

90mm diameter IMC Locknut and Bushing pcs.

20mm diameter x 3m Electrical Metallic Tubing, UL Listed pcs.

20mm diameter EMT Coupling pcs.

20mm diameter EMT Connector with locknut and bushing pcs.

20mmØ x 3m PVC Electrical Pipe, Thick Wall pcs.

20mmØ PVC Coupling pcs.

20mmØ PVC Electrical Adapter with Locknut pcs.

25mmØ x 3m PVC Electrical Pipe, Thick Wall pcs.

25mmØ PVC Coupling pcs.

25mmØ PVC Electrical Adapter with Locknut pcs.

50mmØ x 3m PVC Electrical Pipe, Thick Wall pcs.

50mmØ PVC Coupling pcs.

50mmØ PVC Electrical Adapter with Locknut pcs.

63mmØ x 3m PVC Electrical Pipe, Thick Wall pcs.

63mmØ PVC Coupling pcs.

63mmØ PVC Elbow pcs.

63mmØ PVC Electrical Adapter with Locknut pcs.

75mmØ x 3m PVC Electrical Pipe, Thick Wall pcs.

75mmØ PVC Coupling pcs.

75mmØ PVC Elbow pcs.

75mmØ PVC Electrical Adapter with Locknut pcs.

75mmØ PVC Endbell pcs.

25mmØ Liquidtight Flexible Conduit li.m.

25mmØ Liquidtight Flexible Connector pcs.

75mmØ Liquidtight Flexible Conduit li.m.

75mmØ Liquidtight Flexible Connector pcs.

100mmØ Liquidtight Flexible Conduit li.m.

100mmØ Liquidtight Flexible Connector pcs.

41mm x 41mm x2mm x 3m Strut Channel - HDG (Half slot) pcs.

40mm diameter strut clamp with bolt and nut pcs.

50mm diameter strut clamp with bolt and nut pcs.

DESCRIPTION
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63mm diameter strut clamp with bolt and nut pcs.

90mm diameter strut clamp with bolt and nut pcs.

Galvanized rod 10mm x 3meters (full threaded) pcs.

Service Entrance Cap (for 63mm diameter) pcs.

Electrical Warning Tape (3" x 1000ft) rolls

PVC pipe Solvent Cement 400cc cans

Welding Rod box

Metal Pull Box, 300mm×300mm×100mm, gauge 16 pcs.

Material Cost  . . . . . . . . . 

B Labor QUANTITY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QUANTITY. DUR. (DAYS) RATE/DAY

Portable Welding Machine

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S
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PROJECT TITLE : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION : Busuanga Airport, Coron Palawan

SUBJECT : Bill of Materials & Cost Estimate

QUANTITY UNIT

2,448.00 li.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

3.00 ELECTRICAL WORKS

3.05 Feeder Conductors

A Materials

3.5 mm² THHN/THWN-2 ,600V, Copper Wire, UL Listed li.m.

5.5 mm² THHN/THWN-2 ,600V, Copper Wire x 150m, UL Listed roll

8.0 mm² THHN/THWN-2 ,600V, Copper Wire, UL Listed li.m.

14 mm² THHN/THWN-2 ,600V, Copper Wire, UL Listed li.m.

22 mm² THHN/THWN-2 600V, Copper Wire, UL Listed li.m.

30 mm² THHN/THWN-2 ,600V, Copper Wire, UL Listed li.m.

38 mm² THHN/THWN-2 ,600V, Copper Wire, UL Listed li.m.

50 mm² THHN/THWN-2 ,600V, Copper Wire, UL Listed li.m.

80 mm² THHN/THWN-2 ,600V, Copper Wire, UL Listed li.m.

100 mm² THHN/THWN-2 ,600V, Copper Wire, UL Listed li.m.

125 mm² THHN/THWN-2 ,600V, Copper Wire, UL Listed li.m.

150 mm² THHN/THWN-2 ,600V, Copper Wire, UL Listed li.m.

Material Cost  . . . . . . . . . 

B Labor QUANTITY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S
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PROJECT TITLE : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION : Busuanga Airport, Coron Palawan

SUBJECT : Bill of Materials & Cost Estimate

QUANTITY UNIT

1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

3.00 ELECTRICAL WORKS

3.06 Power Supply

A Materials

100 kVA, Single phase, 13.2kV-230V, 60 Hz, Pole Mounted 1.00 assy

Distribution Transformer, Cu-Cu Winding with complete standard 

accessories, manufacturer's certificates and test reports

Diesel Engine Generator Set 1.00 set

Rated Power: 125kVA Standby Duty

Voltage:           230 Volts

Frequency:      60 Hz

Power Factor: 1

Speed:              1800 rpm

Phasing:           Single

Engine:             Brand new Diesel Engine, heavy load durable, four stroke,  

                           water cooled engine, four valves per cylinder, stainless

                           steel crankshaft, 24V DC safe isolate valve, dual spin-on

                           paper element fuel filter, gensets equipped with dual

                           flexible fuel union pipe

Alternator:       Brushless, four-pole revolving field, single bearing and

                           drop proof screen protected, class H insulation, IP23

                           protection standard

Control System: Latest Model. Complete gen-set parameter display, 

                           independent overload protection, special on-off pre

                           warning system, emergency stop button and with auto

                           starting system

Inclusions:        *Mounted tropical radiator, skidbase with anti-vibration

                           mounts, skid-based diesel tank, exhaust silencer and

                           flexible pipe, batteries with cables, toolkit and operational

                           manual

                           *Hauling/Rigging/Positioning of Generator Set to Powerhouse

                           *Start-up of Generator Set

                           *Testing and Commissioning

                           *Warranty: One (1) Year or 1500 running hours whichever

                           comes first, on parts and services from the Day of Commissioning

Material Cost  . . . . . . . . . 

B Labor QUANTITY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S
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PROJECT TITLE : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION : Busuanga Airport, Coron Palawan

SUBJECT : Bill of Materials & Cost Estimate

QUANTITY UNIT

1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

3.00 ELECTRICAL WORKS

3.07 Grounding System

A Materials

100 mm² Bare Copper Wire (UL Listed) li.m.

Copper Bonded Ground Rod (threaded), 254 micron, 3/4"x10ft pcs

swith split bolt connector Material Cost  . . . . . . . . . 

B Labor QUANTITY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S
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PROJECT TITLE : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION : Busuanga Airport, Coron Palawan

SUBJECT : Bill of Materials & Cost Estimate

QUANTITY UNIT

1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

3.00 ELECTRICAL WORKS

3.08 Line Materials and Metering Equipment 

A Materials

Potential Transformer Rated 15KV, VT Ratio 7620:120, Outdoor type pc

Current Transformer Rated 15KV, CT Ratio 10:5, Outdoor Type pc

Insulator, Suspension, 4 shed, Polymer, 15kV pcs

Fuse Cut-out & Arrester Combination, 15kV pc

Clamp, Deadend Strain, #1/0 ACSR pc

Clamp, Loop Deadend, #2 ACSR pcs

Clamp, Hot line, #2-#4/0 ACSR Main to  #2-#4/0 pc

Bolt, Oval Eye, 5/8" x 16" pcs

Nut, Eye, 5/8", Conventional pcs

Secondary rack with spool insulator pc

Conductor, Bare, ACSR, #2 AWG li.m.

3.5 mm² THHN/THWN-2 ,600V, Copper Wire, UL Listed li.m.

20mmØ x 3m PVC Electrical Pipe, Thick Wall pcs.

20mmØ PVC Coupling pc

20mmØ PVC Electrical Adapter with Locknut pcs.

Bare Copper Wire, 22 mm² li.m.

Copper Bonded Ground Rod (threaded), 254 micron, 3/4"x10ft pc

Material Cost  . . . . . . . . . 

B Labor QUANTITY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QUANTITY DUR. (DAYS) RATE/DAY

Boom Truck

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S
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NAME OF PROJECT : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION        : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT   : Bill of Materials & Cost Estimate 7.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

4.00 MECHANICAL WORKS

4.01 Air-Conditioning Unit, Wirings, Pipings & Support

4.01.1 5.0 TR Inverter Floor Standing Type Air-Conditioning Unit

A Materials

5.0 TR Inverter Floor Standing Type Air-Conditioning Unit with complete 7.00 sets

standard accessories  (indoor unit, outdoor unit, remote control, circuit breaker in

NEMA-3R Enclosure and other standard fittings) 

   Power Supply: 220-230 V, 1Ph, 60 Hz

   Refrigerant Type: R-32

Copper Tube Soft Drawn 5/8" OD. 0.028 thickness x 15m pcs

Copper Tube Soft Drawn 3/8" OD. 0.028 thickness x 15m pcs

Copper Tube Coupling 5/8" pcs

Copper Tube Coupling 3/8" pcs

Rubber Insulation 5/8" I.D. 3/4" thickness x 1.8 m pcs

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs

Polyethylene tape (White) rolls

25mm diameter PVC Pipe x 3m (drain pipe) pcs

25mm diameter PVC Elbow pcs

25mm diameter PVC Coupling pcs

25mm diameter PVC Tee pcs

Refrigerant R-32, 9.5 kgs./tank tanks

Angle Bar 50 mm X 50 mm X 6 mm X 6 m pcs

4" Clevis Hanger w/ bolt & nut sets

1/4" dia. x 3 m. Hanger Rod (threaded) pcs

4" 2-hole Saddle Clamp pcs

Welding Rod box

3.5 mm² THHN/THWN-2 600V Copper Wire x 150m, UL Listed rolls

20mm diameter PVC Flexible Conduit x 100m rolls

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Portable Welding Machine (10-200 Amp)

Equipment Cost  . . . . . . . . . 

A. Total Materials Cost

B. Total Labor Cost

C. Total Equipment Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 6.00              sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

4.00 MECHANICAL WORKS

4.01 Air-Conditioning Unit, Wirings, Pipings & Support

4.01.2 3.0 TR Inverter Floor Standing Type Air-Conditioning Unit

A Materials

3.0 TR Inverter Floor Standing Type Air-Conditioning Unit with complete 6.00 sets

standard accessories  (indoor unit, outdoor unit, remote control, circuit breaker in

NEMA-3R Enclosure and other standard fittings) 

   Power Supply: 220-230 V, 1Ph, 60 Hz

   Refrigerant Type: R-32

Copper Tube Soft Drawn 5/8" OD. 0.028 thickness x 15m pcs

Copper Tube Soft Drawn 3/8" OD. 0.028 thickness x 15m pcs

Copper Tube Coupling 5/8" pcs

Copper Tube Coupling 3/8" pcs

Rubber Insulation 5/8" I.D. 3/4" thickness x 1.8 m pcs

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs

Polyethylene tape (White) rolls

25mm diameter PVC Pipe x 3m (drain pipe) pcs

25mm diameter PVC Elbow pcs

25mm diameter PVC Coupling pcs

Refrigerant R-32, 9.5 kgs./tank tanks

Angle Bar 50 mm X 50 mm X 6 mm X 6 m pcs

4" Clevis Hanger w/ bolt & nut sets

4" 2-hole Saddle Clamp pcs

Welding Rod box

3.5 mm² THHN/THWN-2 600V Copper Wire x 150m, UL Listed rolls

20mm diameter PVC Flexible Conduit x 100m roll

Materials Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Portable Welding Machine (10-200 Amp)

Equipment Cost  . . . . . . . . . 

A. Total Materials Cost

B. Total Labor Cost

C. Total Equipment Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 4.00              units

ITEM QUANTITY UNIT UNIT COST AMOUNT

B. PASSENGER TERMINAL BUILDING

4.00 MECHANICAL WORKS

4.02 Evaporative Air Cooler

Materials

Evaporative Air Cooler, Heavy Duty type, Floor Standing with caster wheels and 4.00             units

complete accessories (remote control, auto shut-off water pump, water supply

inlet) (VAT Inclusive)

   Power : 350 watts

   Airflow : 7,000-8,000 cu.m./hr.

   Water Tank Capacity : 40 L

Material Cost  . . . . . . . . . 

A. Total Materials Cost

D. Total Direct Cost

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)



 

Page 72 of 120 

  

 

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

 

 

 

 

 

 

NAME OF PROJECT : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION        : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT   : Bill of Materials & Cost Estimate 32.16 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

C. POWER HOUSE BUILDING

1.00 CIVIL WORKS

1.01 Demolition Works

Electrical Trench at Power House - 5.98 sq.m.

Existing Wall at Power House -1.32 sq.m.

Ramp Slab at Power House - 3.16 sq.m.

Concrete Pad at Power House - 21.69 sq.m.

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Jack Hammer

Equipment Cost  . . . . . . . . . 

B. Total Labor Cost

C. Total Equipment Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 74.62            cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

C. POWER HOUSE BUILDING

1.00 CIVIL WORKS

1.02 Excavation Works

Electrical Cables- 73.27 cu.m.

Ramp Footing-0.25 cu.m.

Concrete Pad-1.10 cu.m.

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Jack Hammer

Equipment Cost  . . . . . . . . . 

B. Total Labor Cost

C. Total Equipment Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S T S
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NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 51.42            cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

C. POWER HOUSE BUILDING

1.00 CIVIL WORKS

1.03 Backfilling Works (Requires Labor Only)

Electrical Cables (use excavated materials)- 48.85 cu.m.

Ramp Stair  (use excavated materials)-2.57 cu.m.

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

B. Total Labor Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 1.46              cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

C. POWER HOUSE BUILDING

1.00 CIVIL WORKS

1.04 Gravel Bedding Works

A Materials

Gravel, G1 cu.m.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Common Laborer

Labor Cost  . . . . . . . . . 

A. Total Materials Cost

B. Total Labor Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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Position:         

Name Company:         

Date:         

 

 

NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 3.63              cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

C. POWER HOUSE BUILDING

1.00 CIVIL WORKS

1.05 Concreting Works, 3000psi

1.05.1 Genset Pad

A Materials

Portland Cement, 40kgs/bag bags

Sand cu.m.

3/4" Crushed Gravel cu.m.

Ø16mm DRSB, 6m pcs.

Ø12mm DRSB, 6m pcs.

#16 Tiewire kgs.

1.2m x 2.4m x 12mm Ordinary Plywood pcs.

2" x 2" Coco Lumber bd.ft.

Assorted CWN kg.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A. Total Materials Cost

B. Total Labor Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

 

 

NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 0.71              cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

C. POWER HOUSE BUILDING

1.00 CIVIL WORKS

1.05 Concreting Works, 3000psi

1.05.2 Ramp Stair

A Materials

Portland Cement, 40kgs/bag bags

Sand cu.m.

3/4" Crushed Gravel cu.m.

Ø10mm DRSB, 6m pcs.

#16 Tiewire kgs.

1.2m x 2.4m x 12mm Ordinary Plywood pcs.

2" x 2" Coco Lumber bd.ft.

Assorted CWN kgs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A. Total Materials Cost

B. Total Labor Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

 

NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 2.86              cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

C. POWER HOUSE BUILDING

1.00 CIVIL WORKS

1.05 Concreting Works, 3000psi

1.05.3 Cable Trench

A Materials

Portland Cement, 40kgs/bag bags

Sand cu.m.

3/4" Crushed Gravel cu.m.

Ø10mm DRSB, 6m pcs.

#16 Tiewire kgs.

1.2m x 2.4m x 12mm Ordinary Plywood pcs.

2" x 2" Coco Lumber bd.ft.

Assorted CWN kgs.

Ø50mm PVC Pipe, 3m pc.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A. Total Materials Cost

B. Total Labor Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S T S
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

 

 

 

 

NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 125.00         kgs.

ITEM QUANTITY UNIT UNIT COST AMOUNT

C. POWER HOUSE BUILDING

1.00 CIVIL WORKS

1.06 Steel Works

A Materials

Checkered Plate, 1.2m x 2.4m x 6mm pcs.

38x38x6mm Angle Bar, 6m pcs.

25x25x3mm Angle Bar, 6m pcs.

Ø10mm Round Bar, 6m pcs.

Welding Rod box

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment (including Fuel, Oil, Maintenance & Spare Parts) QTY DUR. (DAYS) RATE/DAY

Portable Welding Machine

Equipment Cost  . . . . . . . . . 

A. Total Materials Cost

B. Total Labor Cost

C. Total Equipment Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

 

 

 

 

 

 

 

 

 

 

NAME OF PROJECT : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION        : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT   : Bill of Materials & Cost Estimate 54.05 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

C. POWER HOUSE BUILDING

2.00 ARCHITECTURAL WORKS

2.01 Painting Works

A Material

Rubberized Paint gals.

9" Paint Roller pc.

4" Paint Roller pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A. Total Materials Cost

B. Total Labor Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

 

 

 

 

 

 

 

 

 

 

NAME OF PROJECT  : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION                : Busuanga Airport, Coron Palawan QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 4.00              sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

C. POWER HOUSE BUILDING

2.00 ARCHITECTURAL WORKS

2.02 Windows

A. Material

1.13m x 1.2m Z-Type Storm Louver, (Louver Blade: 100mm; Blade Spacing: 50mm) 2.00             sets

1.13m x 0.30m Z-Type Storm Louver, (Louver Blade: 100mm; Blade Spacing: 50mm) 2.00             sets

Materials Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A. Total Materials Cost

B. Total Labor Cost

C. Total Equipment Cost

D. Total Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S T S
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

 

PROJECT TITLE : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION : Busuanga Airport, Coron Palawan

SUBJECT : Bill of Materials & Cost Estimate

QUANTITY UNIT

21.00 li.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

C. POWER HOUSE BUILDING

3.00 ELECTRICAL WORKS

3.01 Lighting and Power Conduits, Boxes and Fittings

A Materials

15mm diameter x 3m Electrical Metallic Tubing, UL Listed pcs.

15mm diameter EMT Connector with locknut and bushing pcs.

15mm diameter conduit clamp pcs.

Metal Junction box with cover, 4" Gauge 16, Deep type pcs

Metal 4 × 2 Utility Box, Guage 16, Deep type (surface mounted) pc

Material Cost  . . . . . . . . . 

B Labor QUANTITY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

 

PROJECT TITLE : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION : Busuanga Airport, Coron Palawan

SUBJECT : Bill of Materials & Cost Estimate

QUANTITY UNIT

1.00 roll

ITEM QUANTITY UNIT UNIT COST AMOUNT

C. POWER HOUSE BUILDING

3.00 ELECTRICAL WORKS

3.02 Lighting and Power Conductors

A Materials

3.5 mm² THHN/THWN-2 ,600V, Copper Wire x 150m, UL Listed roll

Material Cost  . . . . . . . . . 

B Labor QUANTITY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

 

 

 

 

 

 

 

 

PROJECT TITLE : INSTALLATION OF AIR-CONDITIONING UNITS AT PTB AND UPGRADING/IMPROVEMENT OF ELECTRICAL SYSTEM

LOCATION : Busuanga Airport, Coron Palawan

SUBJECT : Bill of Materials & Cost Estimate

QUANTITY UNIT

5.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

C. POWER HOUSE BUILDING

3.00 ELECTRICAL WORKS

3.03 Lighting Fixtures and Electrical Wiring Devices

A Materials

1200mm Industrial type lighting fixture w/ powder coated white finish 4.00 sets

steel housing, aluminum reflector & 2x18W (T-8)LED tube, 240V, 60Hz

Two-Gang Switch, 16A, 250V, wide series with mounting 1.00 set

strap and device plate cover

Material Cost  . . . . . . . . . 

B Labor QUANTITY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

DESCRIPTION
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Section IX. Checklist of Technical and 

Financial Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

   (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

   (b) Statement of the prospective bidder of all its ongoing government and 

private contracts, including contracts awarded but not yet started, if any, 

whether similar or not similar in nature and complexity to the contract to be 

bid (Annex “A” Form 1); and  

 

   (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules 

(Annex “A” Form 2);  

 

   a. The statement of SLCC shall be accompanied by a Certificate of Final 

Acceptance issued by the owner, or a final rating of at least 

Satisfactory in the Constructors Performance Evaluation System 

(CPES). In the case of contracts with the private sector, an equivalent 

document shall be submitted. (Section 23.4.2.5 of the Revised IRR of 

Republic Act No. 9184).; and 

 

   (d) Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; and 

 

   (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration (Annex “B” Form 1); and 

 

 (f) Project Requirements, which shall include the following: 

   a. Organizational chart for the contract to be bid (Annex “B” Form 2);  

   b. Original of duly signed list of contractor’s key personnel (e.g., Project 

Manager, Project Engineers, Materials Engineers, and Foremen), to be 

assigned to the contract to be bid, with their complete qualification 

and experience data (Annex “B” Form 3, 4a, 4b & 4c); 

   c. Original of duly signed list of contractor’s major equipment units, 

which are owned, leased, and/or under purchase agreements, 

supported by proof of ownership or certification of availability of 

equipment from the equipment lessor/vendor for the duration of the 

project, as the case may be (Annex “B” Form 5); and 
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   (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder (Annex “B” Form 6). 

 

This shall include all of the following documents as attachment to the 

Omnibus Sworn Statement: 

   1. Certification, under oath, attesting that they have no pending 

case(s) against the Government, in addition to the eligibility 

requirements as prescribe under the 2016 Revise Implementing 

Rules and Regulation (R-IRR) of RA No. 9184; and 

 

   2. Legal Clearance to be issued by the CAAP Enforcement and Legal 

Service with respect to the non-pending cases of the prospective 

bidders against this Authority; and 

 

   3. Bid Bulletins (if applicable); and 

 

 

  

Financial Documents 

   (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

 

   (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or  

duly notarized statements from all the potential joint venture partners 

stating that they will enter into and abide by the provisions of the JVA in the 

instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

   (j) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

   (k) Original of duly signed Bid Prices in the Bill of Quantities (Annex “C” Form 1); 

and 

 

   (l) Summary of Bid Proposal (Annex “C” Form 2); and 

 

   (m) Bill of Materials & Cost Estimates (Annex “C” Form 3); and 

 

   (n) Summary Sheet indicating the Unit Prices of Construction Materials (Annex “C” 

Form 4); and 
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   (o) Summary Sheet indicating the Unit Prices of Labor (Annex “C” Form 5); and 

   (p) Summary Sheet indicating the Unit Prices of Equipment (Annex “C” Form 6); 

and 

 

   (q) Cash Flow by Quarter and Payment Schedule (Annex “C” Form 7). 
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Bidding Forms 
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Other Bidding Forms 

(ANNEX “A”) 

ANNEX “A” FORM 1 ………………………………...STATEMENT OF ALL ON-GOING CONTRACTS 

ANNEX “A” FORM 2 ………………...STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT  

ANNEX “A” FORM 3 …………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

file:///E:/_BDS/VIRAC/Virac%20Development%202020%20(49M)/A%23_Annex_
file:///E:/_BDS/VIRAC/Virac%20Development%202020%20(49M)/A%23_Annex_
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CAAP-BAC-SF Annex “A” Form 1 
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(ANNEX “B”) 

 

Annex “B” Form 1 …………………..……………………………Bid Securing Declaration 

Annex “B” Form 2 …………………...………Organizational Chart of Contract to be Bid  

Annex “B” Form 3 ……………………….…..Qualification of Key Personnel Proposed to 

be Assigned in the Project 

Annex “B” Form 4a …..…………….Contractor's Letter-Certificate to Procuring Entity 

Annex “B” Form 4b …..……………...……...Key Personnel's Certificate of Employment 

Annex “B” Form 4c …..……………………………...Key Personnel (Format of Bio-Data) 

Annex “B” Form 5 ………………….……………List of Equipment Owned or Leased and/or   

under Purchased 

Annex “B” Form 6 …..……………………………………Omnibus Sworn Statement (Revised) 
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CAAP-BAC-SF Annex “B” Form 1 

 

 

Bid Securing Declaration Form 

[shall be submitted with the Bid if bidder opts to provide this form of bid security] 

_________________________________________________________________________ 

  

REPUBLIC OF THE PHILIPPINES) 

CITY OF _______________________) S.S. 

 

  

BID SECURING DECLARATION 

Project Identification No.: [Insert number] 

  

To: [Insert name and address of the Procuring Entity] 

  

I/We, the undersigned, declare that: 

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which may 

be in the form of a Bid Securing Declaration. 

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) 

I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing 

Declaration, within fifteen (15) days from receipt of the written demand by the procuring entity for the 

commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 

34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake. 

 

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request; 

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) 

I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right; 

and 

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have furnished 

the performance security and signed the Contract. 

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at [place of 

execution].             

                                       

 

 

 

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

Affiant 

 

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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CAAP-BAC-SF Annex “B” Form 2 

  

 

Contractor’s Organizational Chart for the Project 

 

 

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 

contract if awarded to him. Indicate in the chart the names of the Key Engineering Personnel 

who will be assigned in the Project. 

 

 

 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Attach the required Proposed Organizational Chart for the Contract as stated above. 

 

 

Submitted by: ________________________________ 

Designation  : ________________________________ 

Date              : _________________ 
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CAAP-BAC-SF Annex “B” Form 4a 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Date: ___________ 

 

ATTY. ROBERTO MARTIN S. BUENAVENTURA 

Chairman, Bids and Awards Committee-ALPHA 

Civil Aviation Authority of the Philippines 

Mia Road, Pasay City, M.M. 1300 

Tel: 944-2358 

 

Subject: Contractor’s Letter-Certificate to Procuring Entity  

 

Dear Sir: 

 

Supplementing our Organizational Chart for the Contract, we have the honor to submit 

herewith, and to certify as true and correct, the following pertinent information: 

 

That I/we have engaged the service of   (Name of Employee)  , to be the     (Designation)  of 

the   (Name of Project) , who is a   (Profession)   with Professional License Certificate No. 

    issued on     and who has performed the duties in the 

construction of the project enumerated in the filled Annex “B” Form 5b. 

 

That   (Name of Employee)   shall personally perform the duties of the said position in the 

above-mentioned project, if and when the same is awarded in our favor. 

 

That   (Name of Employee)     shall employ the best care, skill and ability in performing his 

duties in accordance with the Contract Agreement, Conditions of Contract, Plans, 

Specifications, Special Provisions, and other provisions embodied in the proposed 

contract. 

 

That   (Name of Employee)    shall be personally present at the jobsite all the time to 

supervise the phase of the construction work pertaining to his assignment as   

(Designation) . 

 

That   (Name of Employee)   is aware that he shall be authorized to handle only one 

contract at a time. 
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That in order to guarantee that   (Name of Employee)   shall perform his duties properly 

and be personally present in the Job Site, he is hereby required to secure a certificate of 

appearance for the Procuring Entity’s Engineer at the end of every month. 

 

That in the event that I/we elect or choose to replace   (Name of Employee)   with another 

Engineer, the Procuring Entity will be accordingly notified by us in writing at least twenty 

one (21) days before making replacement. We will submit to the Procuring Entity, for 

prior approval, the name of the proposed new  (Designation) , his qualification, 

experience, list of projects undertaken and other relevant information. 

 

That any willful violation on my/our part of the herein conditions may prejudice my/our 

standing as a reliable contractor in future bidding of the Procuring Entity. 

 

 

Very truly yours, 

 

      

(Authorized Representative of Bidder) 

 

 

CONCURRED BY: 

 

      

(Name of Engineer) 
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CAAP-BAC-SF Annex “B” Form 4b 

 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Date: ___________ 

 

ATTY. ROBERTO MARTIN S. BUENAVENTURA 

Chairman, Bids and Awards Committee-ALPHA 

Civil Aviation Authority of the Philippines 

Mia Road, Pasay City, M.M. 1300 

Tel: 944-2358 

 

Subject: Key Personnel’s Certificate of Employment 

 

Dear Sir: 

 

I am   (Name of Employee)   a License        Engineer with Professional License No.  

issued on   (Date of Issuance)  at   (Place of Issuance) . 

 

I hereby certify that   (Name of Bidder)  has engaged my services as  (Designation)  for   (Name of 

the Project)  , if awarded in their favor. 

 

As   (Designation) , I know I will have to stay in the job site all the time to supervise and managed 

the Contract works to the best of my ability, and aware that I am authorized to handle only one 

(1) contract at a time. 

 

I do not allow the use of my name for the purpose of enabling the above-mentioned Contractor 

to qualify for the Contract without any firm commitment on my part to assume the post of   

(Designation)  .  

 

As  (Designation) , I supervised the following completed projects similar to the contract under 

bidding: 

 

NAME OF PROJECT      OWNER       COST       DATE 

                    COMPLETED 
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At present, I am supervising the following project: 

 

NAME OF PROJECT      OWNER       COST       DATE 

                    COMPLETION 

                                   

                                   

                                   

                                   

 

In case of my separation for any reason whatsoever from the above-mentioned Contractor, I 

shall notify the   (Name of the Procuring Entity)  at least twenty one (21) days before the effective 

date of my separation.    

            

                          (Signature of Engineer) 

     

 

SUBSCRIBED AND SWORN to before me this   day of    , 20  affiant exhibiting 

to me his/her Residence Certificate No.      issued on   

  at      , Philippines. 

 

            

                 Notary Public 

   

        Until 31 December 20  

        PRT No.:    

        Issued at:    

        Issued on:    

        TIN No.:    

Doc. No.   

Page No.   

Book No.    

Series of   
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CAAP-BAC-SF Annex “B” Form 4c 

 

 KEY PERSONNEL  

(FORMAT OF BIO-DATA) 

 

Give the detailed information of the following personnel who are scheduled to be assigned as 

full-time field staff for the project. Fill up a form for each person. 

 

1. Authorized Managing Officer / Representative: _______________________ 

 

2. Sustained Technical Employee: 

Name:          

Date of Birth:         

Nationality:                    

Education and Degrees:        

Specialty:          

Registration:         

Length of Service with the Firm:  

                ______Year          From _______ (months)  _______ (year) 

                             To      _______ (months)  _______ (year) 

Years of Experience: 

If Item 7 is less than ten (10) years, give name and length of service with previous 

employers for a ten (10) year period (attached additional sheet/s, if necessary: 

 

Name and Address of Employer Length of Service 

      year(s)   from   to ______ 

       year(s)   from   to ______ 

      year(s)   from   to ______ 

 

Experience: 

This should cover the past ten (10) years of experience. (Attached as many pages as 

necessary to show involvement of personnel in projects using the format below). 

 

 

a. Name:          

b. Name and Address of Owner:       
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c. Name and Address of the Owner’s Engineer (Consultant):   

         

d. Indicate the Features of Project (particulars of the project components  

and any other particular interest connected with the project):   

          

e. Contract Amount Expressed in Philippine Currency:     

f. Position:       

g. Structures for which the employee was responsible:    

          

h. Assignment Period: from   (months)   (years) 

to   (months)   (years) 

 

 

 

      

Name and Signature of Employee 

 

It is hereby certified that the above personnel can be assigned to the 

_______________________________________ Project, if the contract is awarded to our company. 

 

 

            

      (Place and Date)        (The Authorized Representative) 
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CAAP-BAC-SF Annex “B” Form 5 
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CAAP-BAC-SF Annex “B” Form 6 

 

Omnibus Sworn Statement (Revised) 

[shall be submitted with the Bid] 

_________________________________________________________________________ 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______  ) S.S. 

 AFFIDAVIT 

 

I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. [Select one, delete the other:] 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of 

[Name of Bidder] with office address at [address of Bidder]; 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. [Select one, delete the other:] 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized 

representative of [Name of Bidder], I have full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for [Name of the Project] of the [Name of the Procuring 

Entity], as shown in the attached duly notarized Special Power of Attorney; 

 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit 

the bid, and to sign and execute the ensuing contract for [Name of the Project] of the 

[Name of the Procuring Entity], as shown in the attached [state title of attached 

document showing proof of authorization (e.g., duly notarized Secretary’s Certificate, 

Board/Partnership Resolution, or Special Power of Attorney, whichever is 

applicable;)]; 

  

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 

foreign government/foreign or international financing institution whose blacklisting 
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rules have been recognized by the Government Procurement Policy Board, by itself 

or by relation, membership, association, affiliation, or controlling interest with 

another blacklisted person or entity as defined and provided for in the Uniform 

Guidelines on Blacklisting; 

  

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 

  

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 

 

6. [Select one, delete the rest:] 

 

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 

Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of 

the Project Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree; 

 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] 

is related to the Head of the Procuring Entity, Procurement Agent if engaged, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, and 

the BAC Secretariat, the head of the Project Management Office or the end-user unit, 

and the project consultants by consanguinity or affinity up to the third civil degree; 

 

[If a corporation or joint venture:] None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), 

the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree; 

 

7. [Name of Bidder] complies with existing labor laws and standards; and 

  

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes: 

 

a. Carefully examining all of the Bidding Documents; 

b. Acknowledging all conditions, local or otherwise, affecting the implementation of 

the Contract; 

c. Making an estimate of the facilities available and needed for the contract to be 

bid, if any; and 

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity. 

 

10. In case advance payment was made or given, failure to perform or deliver any 

of the obligations and undertakings in the contract shall be sufficient grounds 

to constitute criminal liability for Swindling (Estafa) or the commission of fraud 

with unfaithfulness or abuse of confidence through misappropriating or 

converting any payment received by a person or entity under an obligation 

involving the duty to deliver certain goods or services, to the prejudice of the 

public and the government of the Philippines pursuant to Article 315 of Act No. 

3815 s. 1930, as amended, or the Revised Penal Code. 

 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

                      Affiant 

 

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 

Bid Form for the Procurement of Infrastructure Projects 

[shall be submitted with the Bid] 

_________________________________________________________________________ 

BID FORM 

Date : _________________ 

                                                               Project Identification No.  : _________________ 

To:  [name and address of Procuring Entity] 

Having examined the Philippine Bidding Documents (PBDs) including the 

Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby 

duly acknowledged, we, the undersigned, declare that: 
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a. We have no reservation to the PBDs, including the Supplemental or Bid 

Bulletins, for the Procurement Project: [insert name of contract]; 

 

b. We offer to execute the Works for this Contract in accordance with the PBDs; 

 

c. The total price of our Bid in words and figures, excluding any discounts offered 

below is: [insert information]; 

 

d. The discounts offered and the methodology for their application are: [insert 

information]; 

 

e. The total bid price includes the cost of all taxes, such as, but not limited to: 

[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local 

taxes, and (iv) other fiscal levies and duties], which are itemized herein and 

reflected in the detailed estimates, 

 

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain 

binding upon us at any time before the expiration of that period; 

 

g. If our Bid is accepted, we commit to obtain a Performance Security in the 

amount of  [insert percentage amount] percent of the Contract Price for the due 

performance of the Contract, or a Performance Securing Declaration in lieu of 

the the allowable forms of Performance Security, subject to the terms and 

conditions of issued GPPB guidelines2 for this purpose;  

 

h. We are not participating, as Bidders, in more than one Bid in this bidding 

process, other than alternative offers in accordance with the Bidding 

Documents; 

 

i. We understand that this Bid, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 

between us, until a formal Contract is prepared and executed; and 

 

j. We understand that you are not bound to accept the Lowest Calculated Bid or 

any other Bid that you may receive. 

 

k. We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, 

 

2
 currently based on GPPB Resolution No. 09-2020 
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execute and perform any and all acts necessary to participate, submit the bid, 

and to sign and execute the ensuing contract for the [Name of Project] of the 

[Name of the Procuring Entity]. 

 

l. We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________       

Duly authorized to sign the Bid for and behalf of: __________________________________                                                                

Date: ___________________  
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Other Bidding Forms 

(ANNEX “C”) 

 
Annex “C” Form 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Bill of Quantities 

Annex “C” Form 2  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Summary of Bid Proposal 

Annex “C” Form 3  . . . . . . . . . . . . . . . . . . . . . . . . . . Bill of Materials & Cost Estimates  

Annex “C” Form 4  . . . . . . . . . . . . . . . . . . . . . . . . Summary of Unit Prices of Materials 

Annex “C” Form 5  . . . . . . . . . . . . . . . . . . . . . . . . . . . Summary of Unit Prices of Labor 

Annex “C” Form 6  . . . . . . . . . . . . . . . . . . . . . . .Summary of Unit Prices of Equipment 

Annex “C” Form 7  . . . . . . . . . . . . . . . . .Cash Flow by Quarter and Payment Schedule 
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CAAP-BAC-SF Annex “C” Form 1 

 

PROJECT:     ______________________________________________

LOCATION: ______________________________________________

ITEM 

NO.
DESCRIPTION QTY UNIT

UNIT PRICE 

(Pesos)

AMOUNT 

(Pesos)

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

TOTAL BID AMOUNT  (Php)

TOTAL BID AMOUNT  IN WORDS

Signature:

Printed Name:

Position:

Name Company:

Date:

{ATTACH COMPANY LETTERHEAD/LOGO}

BILL OF QUANTITIIES
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CAAP-BAC-SF Annex “C” Form 2 
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CAAP-BAC-SF Annex “C” Form 3 

 

 

SUBMITTED BY:   

   

Signature:     

Printed Name:     

Position:     

Name Company:     

Date:     

 

 

 

NAME OF PROJECT  :

DESCRIPTION :

LOCATION                : QUANTITY UNIT

ITEM QUANTITY UNIT UNIT COST AMOUNT

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & CONTRACTOR's PROFIT

5.0%

G. TOTAL ESTIMATED INDIRECT COST ( E + F ),  P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

{ATTACH COMPANY LETTERHEAD/LOGO}

B I L L   O F   M A T E R I A L S   &   C O S T   E S T I M A T E S

DESCRIPTION

I N D I R E C T     C O S T S
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CAAP-BAC-SF Annex “C” Form 4  

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF MATERIALS 
    

PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

  

 

DESCRIPTION UNIT PRICE UNIT  

       

       

       

       

       

       

       

       

       

       

       

       

       

       

    

    

SUBMITTED BY:    

    

Signature:      

Printed Name:      

Position:      

Name Company:      

Date:      
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CAAP-BAC-SF Annex “C” Form 5 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF LABOR 
    

PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

  

 

DESCRIPTION UNIT PRICE UNIT  

       

       

       

       

       

       

       

       

       

       

       

       

       

       

    

SUBMITTED BY:    

    

Signature:      

Printed Name:      

Position:      

Name Company:      

Date:      
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CAAP-BAC-SF Annex “C” Form 6 

CAAP-BAC-SF Annex “C” Form 6 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF EQUIPMENT 
    

PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

  

 

DESCRIPTION UNIT PRICE UNIT  

       

       

       

       

       

       

       

       

       

       

       

       

       

       

    

SUBMITTED BY:    

    

Signature:      

Printed Name:      

Position:      

Name Company:      

Date:      
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CAAP-BAC-SF Annex “C” Form 7 
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Other Bidding Forms 

(ANNEX “D”) 
 

Annex “D” Form 1 ……………………. Authority of Signatory (Secretary's 

Certificate) 
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 CAAP-BAC-SF Annex “D” Form 1 

 

AUTHORITY OF SIGNATORY 

(SECRETARY’S CERTIFICATE) 

 

 I,, a duly elected and qualified Corporate Secretary of (Name of the Bidder), a 

corporation duly organized and existing under and by virtue of the law of the, DO 

HEREBY CERTIFY, that: 

 

 I am familiar with the facts herein certified and duly authorized to certify the 

same; 

 

 At the regular meeting of the Board of Directors of the said Corporation duly 

convened and held on at which meeting a quorum was present and acting throughout, 

the following resolutions were approve, and the same have been annulled, revoked and 

amended in any way whatever and are in full force and effect on the date hereof: 

 

 RESOLVED, that(Name of Bidder)be, as it hereby is, authorized to participate in 

the bidding of(Name of the Project)by the(Name of the Procuring Entity); and in that if 

awarded the project shall enter into a contract with the(Name of the Procuring Entity)and 

in connection therewith hereby appoints(Name of Representative), acting as duly 

authorized and designated representatives of(Name of the Bidder), and granted full 

power and authority to do, execute and perform any and all acts necessary and/or to 

represent(Name of the Bidder)in the bidding as fully and effectively as the(Name of the 

Bidder)might do if personally present with full power of substitution and revocation and 

hereby satisfying and confirming all that my said representative shall lawfully do or 

cause to be done by virtue hereof; 

 

 RESOLVED FERTHER THAT, the Board hereby authorized its President to: 

a. execute a waiver of jurisdiction whereby the(Name of the Bidder)hereby submits 

itself to the jurisdiction of the Philippine government and hereby waives its right 

to question the jurisdiction of the Philippine court; 

b. execute a waiver that the (Name of the Bidder) shall not seek and obtain writ of 

injunctions or prohibition or restraining order against the CAAP or any other 

agency in connection with this Project to prevent and restrain the bidding 

procedures related thereto, the negotiating and award of a contract to a 

successful bidder, and the carrying out of the awarded project. 
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WITNESS the signature of the undersigned as such officer of the said_this. 

 

     _ 

       (Corporate Secretary) 

 SUBSCRIBED AND SWORN to before me this day of, 20affiant exhibited to me 

his/her Community Tax Certificate No.     issued on  

 at, Philippines. 

         

Notary Public 

        Until 31 December 20 

  

        PRT No.:     

        Issued at:     

        Issued on:    

        TIN No.:     

Doc. No.    

Page No.:    

Book No.:    

Series of    
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