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Glossary of Terms, Abbreviations, and 

Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in 

response to and in consonance with the requirements of the bidding documents. Also 

referred to as Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant 

who submits a bid in response to the requirements of the Bidding Documents. (2016 

revised IRR, Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for 

bids, furnishing all information necessary for a prospective bidder to prepare a bid for 

the Goods, Infrastructure Projects, and/or Consulting Services required by the Procuring 

Entity. (2016 revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of 

projects or activities of the GOP requiring adequate external technical and professional 

expertise that are beyond the capability and/or capacity of the GOP to undertake such as, 

but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; 

(iii) design; (iv) construction supervision; (v) management and related services; and (vi) 

other technical services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods 

and Services; Contractor for Procurement of Infrastructure Projects; or Consultant or 

Consulting Firm for Procurement of Consulting Services; as the case may be, as recorded 

in the Contract Form signed by the parties, including all attachments and appendices 

thereto and all documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used 
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in these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, 

or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement 

whose funding source is from a foreign government, foreign or international financing 

institution as specified in the Treaty or International or Executive Agreement. (2016 

revised IRR, Section 5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction 

of public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, 

janitorial, security, and related or analogous services, as well as procurement of materials 

and supplies provided by the Procuring Entity for such services. The term “related” or 

“analogous services” shall include, but is not limited to, lease or purchase of office space, 

media advertisements, health maintenance services, and other services essential to the 

operation of the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, 

demolition, repair, restoration or maintenance of roads and bridges, railways, airports, 

seaports, communication facilities, civil works components of information technology 

projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and 

solid waste management systems, shore protection, energy/power and electrification 

facilities, national buildings, school buildings, hospital buildings, and other related 

construction projects of the government. Also referred to as civil works or works. (2016 

revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 
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PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the 

agency which shall be consolidated in the procuring entity's Annual Procurement Plan. 

(GPPB Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
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Invitation to Bid for 
IMPROVEMENT /REHABILITATION OF AERODROME AND 

AIR NAVIGATION SAFETY OVERSIGHT OFFICE (AANSOO) 

 
1. The Civil Aviation Authority of the Philippines, through the CAAP APP CY 2025 intends 

to apply the sum Fifty-Nine Million SIXTEEN MILLION THREE HUNDRED SIXTY 

THOUSAND EIGHT HUNDRED TWENTY-ONE AND 61/100 PESOS (Php 16,360,821.61) 

being the Approved Budget for the Contract (ABC) to payments under the contract for 

IMPROVEMENT / REHABILITATION OF AERODROME AND AIR NAVIGATION SAFETY 

OVERSIGHT OFFICE (AANSOO) (Bid No. 25-90-10 ALPHA).  Bids received in excess of 

the ABC shall be automatically rejected at bid opening. 

 

2. The Civil Aviation Authority of the Philippines now invites bids for the above 

Procurement Project.  Completion of the Works requires NINETY (90) CALENDAR DAYS 

(INCLUSIVE OF SEVEN (7) RAINY/UNWORKABLE DAYS). Bidders should have 

completed a contract similar to the Project.  The description of an eligible bidder is 

contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from the Civil Aviation Authority of 

the Philippines, BAC Office and inspect the Bidding Documents at the address given 

below from 08:00 AM to 05:00 PM from Monday to Friday. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on 28 

October 2025 until deadline of submission of bid from given address and website/s 

below and upon payment of the applicable fee for the Bidding Documents, pursuant to 

the latest Guidelines issued by the GPPB, in the amount of PHP 25,000 (exclusive of 

any/or taxes imposed by relevant government agencies). The Procuring Entity shall 

allow the bidder to present its proof of payment for the fees by presenting the official 

receipt in person.  

 

6. Upon payment of the bid documents, bidders must provide their respective email 

addresses to the BAC Secretariat. All communications, including but not limited to 

Notices, Resolutions, and Replies, among others, will be sent to the email address 

provided by the bidder/s. The date when such email was sent shall be considered the 

date of receipt of the bidder/s for purposes of complying with the requirements under 

RA 9184. 
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7. Bidders must also check the PhilGEPS website, CAAP website, and BAC Secretariat for 

any bid bulletins and announcements related to the bidding. 

 

8. The Civil Aviation Authority of the Philippines will hold a Pre-Bid Conference1 on 04 

November 2025 @ 9:30 AM through videoconferencing/webcasting via 

Jitsi/Zoom/Google Meet, which shall be open to prospective bidders.  

 

9. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below on or before 18 November 2025 @ 9:30 AM. Late bids 

shall not be accepted. 

 

10. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 15.  

 

11. Bid opening shall be on 18 November 2025 @ 9:30 AM at the given address below 

and/or Jitsi/Zoom/Google Meet. Bids will be opened in the presence of the bidders’ 

representatives who choose to attend the activity.   

 

12. The Civil Aviation Authority of the Philippines reserves the right to reject any and all bids, 

declare a failure of bidding, or not award the contract at any time prior to contract award 

in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 

Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected 

bidder or bidders.  

 

13. For further information, please refer to: 

 

ENGR. LEANDRO R. VARQUEZ 

Head, BAC Secretariat 

BAC Office 

3rd Floor Supply, Procurement Building 

Civil Aviation Authority of the Philippines 

MIA Road corner Ninoy Aquino Avenue 

1300 Pasay City, Metro Manila 

Telephone number – (02) 8246-4988 loc. 2236 

Email: bac@caap.gov.ph 

 

 

 

 

 

 

 

 

 

 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

pre-bid conference.  

mailto:bac@caap.gov.ph
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14. You may visit the following websites: 

 

For downloading of Bidding Documents: www.caap.gov.ph  

 

 

 

 

 

 

 

 ______________________________________________ 

ATTY. ROBERTO MARTIN S. BUENAVENTURA 

Chairperson, BAC – ALPHA 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.caap.gov.ph/
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1. Scope of Bid 

 

The Procuring Entity, Civil Aviation Authority of the Philippines invites Bids for the 

IMPROVEMENT / REHABILITATION OF AERODROME AND AIR NAVIGATION 

SAFETY OVERSIGHT OFFICE (AANSOO), with Project Identification Number: Bid 

No. 25-90-10 ALPHA. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 

 

2.1. The GOP through the source of funding as indicated below for APP CY 2025 

in the amount of SIXTEEN MILLION THREE HUNDRED SIXTY THOUSAND 

EIGHT HUNDRED TWENTY-ONE AND 61/100 PESOS (Php 16,360,821.61). 

 

2.2. The source of funding is GOCC and GFIs, the Corporate Operating Budget. 

 

3. Bidding Requirements 

 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 

and its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules, and regulations as the primary source thereof, while the herein 

clauses shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable 

only to the ongoing posting, advertisement, or invitation to bid by the BAC through 

the issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contracted Works and the 

conditions for this Project, such as  the location and the nature of the work; (b) 

climatic conditions; (c) transportation facilities; (c) nature and condition of the 

terrain, geological conditions at the site communication facilities, requirements, 

location and availability of construction aggregates and other materials, labor, 

water, electric power and access roads; and (d) other factors that may affect the 

cost, duration and execution or implementation of the contract, project, or work 

and examine all instructions, forms, terms, and project requirements in the 

Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 

highest standard of ethics during the procurement and execution of the contract.  

They or through an agent shall not engage in corrupt, fraudulent, collusive, 
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coercive, and obstructive practices defined under Annex “I” of the 2016 revised IRR 

of RA No. 9184 or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  

 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on 

another track record requirement, as specified in the Bidding Document 

prepared for this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of 

the 2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  

 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of the 

UN. 

 

7. Subcontracts 

 

7.1. The Procuring Entity has prescribed that subcontracting is not allowed. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting as indicated in paragraph 8 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 

 

Prospective bidders may request clarification on and/or interpretation of any part 

of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in 
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the IB, at least ten (10) calendar days before the deadline set for the submission 

and receipt of Bids.   

 

 

10. Documents Comprising the Bid: Eligibility and Technical Components  

 

10.1. The first envelope shall contain the eligibility and technical documents of 

the Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other 

documents for submission to the BAC are in foreign language other than 

English, it must be accompanied by a translation in English, which shall be 

authenticated by the appropriate Philippine foreign service establishment, 

post, or the equivalent office having jurisdiction over the foreign bidder’s 

affairs in the Philippines.  For Contracting Parties to the Apostille 

Convention, only the translated documents shall be authenticated through 

an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 2019. 

The English translation shall govern, for purposes of interpretation of the 

bid. 

 

10.3. A valid special PCAB License in case of Joint Ventures, and registration for 

the type and cost of the contract for this Project. Any additional type of 

Contractor license or permit shall be indicated in the BDS. 

 

10.4. Duly signed list of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract to 

be bid, with their complete qualification and experience data shall be 

provided.  These key personnel must meet the required minimum years of 

experience set in the BDS. 

 

10.5. Duly signed list of Contractor’s major equipment units, which are owned, 

leased, and/or under purchase agreements, supported by proof of 

ownership, certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be, must 

meet the minimum requirements for the contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 

 

11.1. The second bid envelope shall contain the financial documents for the Bid 

as specified in Section IX. Checklist of Technical and Financial 

Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 
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11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR 

of RA No. 9184. 

 

12. Alternative Bids 

 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative 

Bids shall not be accepted. 

 

13. Bid Prices 

 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 

determined by the NEDA and approved by the GPPB pursuant to the revised 

Guidelines for Contract Price Escalation guidelines.   

 

14. Bid and Payment Currencies 

 

14.1. Bid prices may be quoted in the local currency or tradeable currency 

accepted by the BSP at the discretion of the Bidder.  However, for purposes 

of bid evaluation, Bids denominated in foreign currencies shall be 

converted to Philippine currency based on the exchange rate as published 

in the BSP reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in Philippine Pesos. 

 

15. Bid Security  

 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than 

the percentage of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not 

accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive. 

 

16. Sealing and Marking of Bids 

 

Each Bidder shall submit one copy of the first and second components of its Bid.  
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The Procuring Entity may request additional hard copies and/or electronic copies 

of the Bid. However, failure of the Bidders to comply with the said request shall 

not be a ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to 

the given website or any other electronic means, the Bidder shall submit an 

electronic copy of its Bid, which must be digitally signed. An electronic copy that 

cannot be opened or is corrupted shall be considered non-responsive and, thus, 

automatically disqualified. 

 

17. Deadline for Submission of Bids 

 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 9 of the IB.  

 

18. Opening and Preliminary Examination of Bids  

 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 

place specified in paragraph 11 of the IB. The Bidders’ representatives who 

are present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 

attendance of participants shall likewise be recorded by the BAC 

Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, 

the rescheduling requirements under Section 29 of the 2016 revised IRR of 

RA No. 9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  

 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 

of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 

of 2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and opened 

and evaluated simultaneously so as to determine the Bid or combination 

of Bids offering the lowest calculated cost to the Procuring Entity.  Bid 

Security as required by ITB Clause 15 shall be submitted for each contract 

(lot) separately.  
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19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for 

all the lots participated in by the prospective Bidder. 

 

20. Post Qualification  

 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder 

of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder 

shall submit its latest income and business tax returns filed and paid through the 

BIR Electronic Filing and Payment System (Efps), and other appropriate licenses 

and permits required by law and stated in the BDS. 

  

21. Signing of the Contract 

 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 

shall form part of the Contract. Additional Contract documents are indicated in 

the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB 

Clause 

 

5.2 A. For this purpose, contracts similar to the Project refer to contracts which 

have the same major categories of work, which shall be:  

 

Category ABC, 

BUILDING CONSTRUCTION/ 

IMPROVEMENT/ REHABILITATION/ 

REPAIR 

Php 16,360,821.61 

B. The statement of SLCC shall be accompanied by a Certificate of Final 

Acceptance issued by the owner, or a final rating of at least “Satisfactory in 

the Constructors Performance Evaluation System (CPES). In the case of 

contracts with the private sector, an equivalent document shall be 

submitted. (Section 23.4.2.5 of the Revised IRR of Republic Act No. 9184) 

7.1 Subcontracting is not allowed. 

10.1 Bidder shall submit all eligibility and technical documents as specified in 

Section IX. Checklist of Technical and Financial Documents: 

 

Class “A” Documents 

Legal Documents 

 

a. Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) 

in accordance with Section 8.5.2 of the IRR;  

 

Technical Documents 

 

b. Statement of the prospective bidder of all its ongoing government and 

private contracts, including contracts awarded but not yet started, if any, 

whether similar or not similar in nature and complexity to the contract to 

be bid. (Annex “A” Form 1); and 

 

c. Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the 

rules. (Annex “A” Form 2); and 

 

1. The statement of SLCC shall be accompanied by a Certificate of Final 

Acceptance issued by the owner, or a final rating of at least Satisfactory in 

the Constructors Performance Evaluation System (CPES). In the case of 

contracts with the private sector, an equivalent document shall be 

submitted. (Section 23.4.2.5 of the Revised IRR of Republic Act No. 9184).; 

and 
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d. Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; 

e. Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration (Annex “B” Form 1); and 

 

f. Project Requirements, which shall include the following: 

 

1. Organizational chart for the contract to be bid (Annex “B” Form 2); and 

 

2. Original of duly signed list of contractor’s key personnel (e.g., Project 

Manager, Project Engineers, Materials Engineers, and Foremen), to 

be assigned to the contract to be bid, with their complete 

identification, qualification and experience data (Annex “B” Form 3, 4a, 

4b & 4c); and 

 

3. Original of duly signed list of contractor’s major equipment units, 

which are owned, leased, and/or under purchase agreements, 

supported by proof of ownership or certification of availability of 

equipment from the equipment lessor/vendor for the duration of the 

project, as the case may be (Annex “B” Form 5); and 

 

g. Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer 

to sign the OSS and do acts to represent the Bidder (Annex “B” Form 6) 

 

This shall include all of the following documents as attachment to the 

Omnibus Sworn Statement: 

1. Certification, under oath, attesting that they have no pending case(s) 

against the Government, in addition to the eligibility requirements as 

prescribe under the 2016 Revise Implementing Rules and Regulation 

(R-IRR) of RA No. 9184; and 

 

2. Legal Clearance to be issued by the CAAP Enforcement and Legal 

Service with respect to the non-pending cases of the prospective 

bidders against this Authority; and 

 

3. Bid Bulletins (if applicable); and 

 

Financial Documents 

 

h. The prospective bidder’s computation of Net Financial Contracting 

Capacity (NFCC). 
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Class “B” Documents 

 

i. If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; or 

duly notarized statements from all the potential joint venture partners 

stating that they will enter into and abide by the provisions of the JVA in 

the instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

 

j. Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

k.  Original of duly signed Bid Prices in the Bill of Quantities (Annex “C” Form 

1); 

 

l. Summary of Bid Proposal (Annex “C” Form 2); 

 

m. Bill of Materials & Cost Estimates (Annex “C” Form 3); 

 

n. Summary Sheet indicating the Unit Prices of Construction Materials (Annex 

“C” Form 4); 

 

o. Summary Sheet indicating Unit Prices of Labor (Annex “C” Form 5); 

 

p. Summary Sheet indicating the Unit Prices of Equipment (Annex “C” Form 6); 

and 

 

q. Cash Flow by Quarter and Payment Schedule (Annex “C” Form 7). 

 

Bids not complying with the above instruction shall be disqualified. 

 

 

10.3 

 

Valid PCAB License or a valid special PCAB License in case of Joint Ventures, and 

registration for the type and cost of the contract for this Project.  

 

 

Small B - License Category C & D (Building and Industrial Plant)  

 

No other contractor license or permit is required.  
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10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

 Key Personnel                   General Experience      Relevant Experience 

Project (Civil) Engineer 

Master Electrician 

Master Plumber 

Safety Officer / 

Engineer 

Construction Foreman 

 

Five (5) years 

in General 

Engineering 

Three (3) years in 

   Building Construction/       

   Improvement/  

  Rehabilitation/ Repair 

Use Annex “B” Forms 3, 4a, 4b & 4c as per checklist 
 

10.5 The minimum major equipment requirements are the following: 

 

Equipment                                    Capacity Number of Units 

Electric Jackhammer 1,700 W, 45 Joules One (1) 

Dumptruck 3 cu.m. One (1) 

 

Use Annex “B” Form 5 as per checklist 

12 No further instructions. 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than two percent (2%) of ABC, if bid security is in 

cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable 

letter of credit; 

 

b. The amount of not less than five percent (5%) of ABC if bid security is in 

Surety Bond. 

16 1. Each and every page thereof shall be initialed/signed by the duly authorized 

representative/s of the Bidder.  

Submitted Eligibility, Technical and Financial documents shall be properly 

marked with index tabs (ear tab) and must be sequentially paginated in 

accurate order in the form i.e. “page 3 of 100”. Page number of last page of 

the document (per envelope basis). 

Pagination should be sequential based on the entire span of the whole 

documents inside the envelope. 

Bids not complying with the above instructions shall be automatically 

disqualified. 

2. Each Bidder shall submit one copy of the first and second components of 

its bid. 
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19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot 

and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

20 The Bidder with the Lowest Calculated Bid (LCB) that complies with and is 

responsive to all the requirements and conditions shall submit its  

a) Updated Valid PhilGEPS Certificate of Registration; 

b) Latest income and business tax returns filed through the Electronic Filing 

and Payment System (EFPS); 

c) Key personnel licenses; 

d) Updated status of all ongoing contracts, including contracts awarded but 

not yet started, issued by the government agency or private concerned; 

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the bidder for award. 

Provided, that in the event that a finding against the veracity of any of the 

documents submitted is made, it shall cause the forfeiture of the Bid Security 

in accordance with Section 69 of the IRR of RA 9184. 

21 

 

The following relevant project documents are required to be submitted by the 

successful bidder who submitted the LCRB as part of the Contract Agreement 

during its signing: 

a) Construction Schedule 

b) Bar Chart & S-curve 

c) PERT/CPM Network Diagram 

d) Manpower Schedule 

e) Construction Methods 

f) Equipment Utilization Schedule 

Construction safety & health programs approved by the Department of Labor 

& Employment (IMPROVEMENT / REHABILITATION OF AERODROME AND AIR 

NAVIGATION SAFETY OVERSIGHT OFFICE (AANSOO)) 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 

 

This Contract shall include all such items, although not specifically mentioned, that 

can be reasonably inferred as being required for its completion as if such items 

were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 

revised IRR, including the Generic Procurement Manual, and associated issuances, 

constitute the primary source for the terms and conditions of the Contract, and 

thus, applicable in contract implementation.  Herein clauses shall serve as the 

secondary source for the terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 

No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 

procurement activities, the advertisement, posting, or invitation of which were 

issued after the effectivity of the said amendment.   

  

2. Sectional Completion of Works 

 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and 

the Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole 

of the Works). 

 

3. Possession of Site 

 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay 

or incurs cost from failure on the part of the Procuring Entity to give 

possession in accordance with the terms of this clause, the Procuring 

Entity’s Representative shall give the Contractor a Contract Time Extension 

and certify such sum as fair to cover the cost incurred, which sum shall be 

paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring 

Entity will be deemed to have delayed the start of the relevant activities.  

The resulting adjustments in contract time to address such delay may be 

addressed through contract extension provided under Annex “E” of the 

2016 revised IRR of RA No. 9184. 

 

4. The Contractor’s Obligations 

 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.4 and 

specified in the BDS, to carry out the supervision of the Works.   
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The Procuring Entity will approve any proposed replacement of key personnel only 

if their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

 

5. Performance Security 

 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any 

of the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant 

to RA No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with 

labor, materials and/or equipment for the performance of this Contract. 

  

6. Site Investigation Reports 

 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the 

Contractor. 

 

7. Warranty  

 

7.1. In case the Contractor fails to undertake the repair works under Section 

62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 

performance security, subject its property(ies) to attachment or 

garnishment proceedings, and perpetually disqualify it from participating 

in any public bidding. All payables of the GOP in his favor shall be offset to 

recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-

on force majeure, shall cover the period from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 

the warranty is found in the SCC. 

 

8. Liability of the Contractor 

 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 

liability under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly 

and severally liable to the Procuring Entity. 
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9. Termination for Other Causes 

 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the 

implementation of the contract, in unlawful deeds and behaviors relative to 

contract acquisition and implementation, such as, but not limited to corrupt, 

fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4. 

 

10. Dayworks 

 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR 

of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 

 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the 

period stated in the SCC.  If the Contractor does not submit an updated 

Program of Work within this period, the Procuring Entity’s Representative 

may withhold the amount stated in the SCC from the next payment 

certificate and continue to withhold this amount until the next payment 

after the date on which the overdue Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 

 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor 

and to have them audited by auditors of the GOP or the Procuring Entity, as may 

be required. 

 

13. Advance Payment 

 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor 

in an amount not exceeding fifteen percent (15%) of the total contract price, to be 

made in lump sum, or at the most two installments according to a schedule 
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specified in the SCC, subject to the requirements in Annex “E” of the 2016 revised 

IRR of RA No. 9184. 

 

14. Progress Payments 

 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place 

shall not be included for payment. 

 

15. Operating and Maintenance Manuals 

 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the 

dates stated above, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative may 

withhold the amount stated in the SCC from payments due to the 

Contractor. 

 



 

Page 31 of 171 

 

Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 Not applicable. 

3.1 The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES shall give 

possession of all parts of the Site to the Contractor upon receipt of 

the Notice to Proceed. 

5 In addition to the Performance Security, winning bidder shall submit 

Contractor’s All Risks Insurance (CARI) upon release of Notice to 

Proceed. 

6 None. 

7.2 Fifteen (15) years. 

10 No dayworks are applicable to the contract. 

11.1 Not applicable. 

11.2 Not applicable. 

13 The amount of the advance payment shall not exceed 15% of the total 

contract price. 

14 No further instructions. 

15.1 The date by which operating and maintenance manuals are required 

is upon completion of the project 

The date by which “as built” drawings are required is upon 

completion of the project.  

 

PDF/AutoCAD File of the “as built” plans shall include as attachment 

to the required hard copy of the same upon completion of the 

project. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

percent (2.00%) of the Contract price. 
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Section VI. Specifications and Scopes of 

Work 
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Name of Project: IMPROVEMENT/REHABILITATION OF AERODROME AND AIR 

NAVIGATION SAFETY OVERSIGT OFFICE 

Location : CAAP Head Office, NAIA Road, Pasay City 

Duration : Ninety (90) Calendar Days   

 

SCOPE OF WORK 

The project covers the supply of labor, materials and equipment necessary for the 

IMPROVEMENT/REHABILITATION OF AERODROME AND AIR NAVIGATION SAFETY 

OVERSIGT OFFICE at CAAP Head Office, NAIA Road, Pasay City . The details of work are 

best enumerated below, however, it is understood that the contract includes all works and 

services though not specifically mentioned herein, but are needed to fully complete the 

project shall be undertaken by the Contractor. 

The following scopes of work shall be done in accordance with the approved plans, 

specifications and provisions of contract.  

 

I. GENERAL REQUIREMENTS 

I.a MOBILIZATION / DEMOBILIZATION 

This work includes mobilization and demobilization of the contractor’s personnel and 

equipment necessary for performing the work required under the contract. 

a. Mobilization shall include all activities and associated costs for transportation of 

contractor’s personnel, equipment, and establishment of offices, and other necessary 

facilities for the contractor’s operations at the site. 

b. Demobilization shall include the disassembly of offices and other facilities on the site, 

as well as the removal and hauling of debris and rubbish materials. 

The following provisions must be delivered within seven (7) days upon receipt of the Notice 

to Proceed (NTP). 

I.b OCCUPATION SAFETY AND HEALTH PROGRAM 

The contractor shall be responsible in providing personal protective equipment (PPE) for 

Project In-Charge, staffs and workers. Also, the contractor is responsible in providing safety 

practitioner and safety aides at the job site for the whole duration of the project. 

I.c PROJECT BILLBOARD/SIGN BOARD 
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This covers the provision of project billboard/sign board (4’ x 8’ tarpaulin size) constructed in 

a sturdy material, visible to public, and if possible, near the construction site. 

 

1.0 CIVIL/STRUCTURAL WORKS 

1.01  SITE WORKS 

1.01aDemolition Works 

 The item includes supply of labor and equipment/tools to complete the 

demolitionworks with a total coverage area of 1,451.84 sq.m. as indicated in the approved 

plans. (Demolition must be verified first by the Project-In-Charge) 

1.01bHauling of Debris 

The item includes supply of labor and equipment/tools to complete the hauling of debris 

with a total volume of 42.52 cu.m. as indicated in the approved plans. 

1.01cSafety Board-up Partition 

The item includes supply of labor and equipment/tools to complete the installation of safety 

board-up partition with a total coverage area of 74.37 q.m. as indicated in the approved 

plans.  

1.02MASONRY WORKS 

1.02aINTERIOR WALL 

The work includes materials, labor and equipment/tools for the laying of 100mm thick 

concrete hollow block (CHB) including mortar, plastering on both sides & installation of 

reinforcing steel bars as indicated on the approved plans. Materials to be used and 

workmanship must be approved by the Project In-Charge assigned by CAAP. 

• Total Area of Masonry Works = 35.25 sq.m. 

1.02bCOUNTER TOP 

The work includes materials, labor and equipment/tools to finish the concreting of counter 

top with a total volume of 0.10 cu.m. including the fabrication/installation/ dismantling of 

rebar and formworks. The work shall conform to lines, grades as indicated on the approved 

plans. Materials to be used and workmanship must be approved by the Project In-Charge 

assigned by CAAP. 

 

2.00 ARCHITECTURAL WORKS 

2.01 TILE WORKS 
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The item includes supply of materials, labor and equipment/tools necessary for the 

installation of floor tiles and wall tiles as indicated in the approved plans. 

 

2.02CARPENTRY WORKS 

The item includes supply of materials, labor and equipment/tools necessary for the 

installation of carpentry works with a total coverage area of 702.04 sq.m. as indicated in the 

approved plans. 

Description Area 

Floor Tiles (FF-1) 422.39 sq.m 

Floor Tiles (FF-2) 31.69 sq.m 

Wall Tiles (WF-6) 25.73 sq.m 

Granite 2.35 sq.m 

Description Area 

Ceiling (CF-1)  36.45 sq.m 

Ceiling (CF-2) 225.86 sq.m 

Ceiling (CF-4) 31.99 sq.m 

Ceiling (CF-5) 13.19 sq.m 

Ceiling Baffles 13.20 sq.m 

Cladding 25.38 sq.m 

Glass Whiteboard 4.54 sq.m 

Drywall 346.13 sq.m 

Toilet Partition 2.90 sq.m 
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2.03PAINTING WORKS 

This work includes the supply of materials and labor to complete the painting of interior 

walls including columns and exterior walls, ceiling boards and dry walls with a total coverage 

area of 833.26 sq.m. as indicated in the approved plans. 

2.04DOORS  

This work includes the supply of labor, materials and equipment/tools necessary to complete 

the installation of new purchase glass doors and wooden doors with complete hardware and 

accessories including painting works. The work shall conform to lines, grades and 

dimensions as indicated on the approved plans. Materials to be used and workmanship must 

be approved by the Project In-Charge. 

• Glass Doors = 7 sets 

• Wooden Doors = 7 sets 

• Steel Door = 1 set 

2.05WINDOWS & GLASS WALLS 

This work includes the supply of labor, materials and equipment/tools necessary to complete 

the installation of new purchase windows and glass walls with complete hardware and 

accessories including painting works. The work shall conform to lines, grades and 

dimensions as indicated on the approved plans. Materials to be used and workmanship must 

be approved by the Project In-Charge. 

• Glass Windows = 4 sets 

• Glass Walls = 19.00 sq.m 

• Total Area = 24.00 sq.m. 

 

ITEM 3.0ELECTRICAL WORKS 

3.01Lighting and Power Conduits and Fittings 

The work includes the supply of labor, materials, tools and equipment for the installation of 

1,260.00 linear meters of conduits including conduit fittings, boxes, pull wire, hangers, 

supports and other hardware and accessories needed to complete the installation as 

indicated in the approved plans. Also includes dismantling and removal of existing conduits. 

The contractor is to provide routing of conduits to suit job conditions. All conduits and fittings 

Vanity Mirror 2.40 sq.m 
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shall be Underwriters Laboratories (UL) Listed. Materials to be used and workmanship must 

be approved by the Project In-Charge. 

 

3.02Lighting and Power Conductors 

The work includes the supply of labor, materials, tools and equipment for the installation of 

20.00 rolls (150 meters per roll) of 3.5mm² THHN/THWN-2 Copper wire including termination 

accessories needed to complete the installation as indicated in the approved plans. Also 

includes dismantling and removal of existing wires and cables. All conductors shall be 

Underwriters Laboratories (UL) Listed and shall be tested and passed the Insulation 

Resistance Test prior to energization. The contractor shall submit Tests Report signed and 

sealed by a Professional Electrical Engineer (PEE). Conductors shall be color coded as 

follows:  

➢ Ground : Green 

➢ Line 1 : Red 

➢ Line 2 : Yellow 

➢ Line 3 : Blue 

Materials to be used and workmanship must be approved by the Project In-Charge. 

3.03Lighting Fixtures and Electrical Wiring Devices 

The work includes the supply of labor, materials, tools and equipment for the installation of 

395.00 sets of lighting fixtures and electrical wiring devices including other hardware and 

accessories needed to complete the installation as indicated in the approved plans. Materials 

to be used and workmanship must be approved by the Project In-Charge. 

3.04ACU Power Conduits and Fittings 

The work includes the supply of labor, materials, tools and equipment for the installation of 

580.00 linear meters of conduits including conduit fittings, boxes, pull wire, hangers, 

supports and other hardware and accessories needed to complete the installation as 

indicated in the approved plans. Also includes dismantling and removal of existing conduits 

of ACUs to be removed. The contractor is to provide routing of conduits to suit job conditions. 

All conduits and fittings shall be Underwriters Laboratories (UL) Listed. Materials to be used 

and workmanship must be approved by the Project In-Charge. 

3.05ACU Power Conductors 

The work includes the supply of labor, materials, tools and equipment for the installation of 

12.00 rolls (150 meters per roll) of THHN/THWN-2 Copper wire including termination 

accessories needed to complete the installation as indicated in the approved plans. Also 

includes dismantling and removal of existing wires and cables of ACUs to be removed. All 
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conductors shall be Underwriters Laboratories (UL) Listed and shall be tested and passed 

the Insulation Resistance Test prior to energization. The contractor shall submit Tests Report 

signed and sealed by a Professional Electrical Engineer (PEE). Conductors shall be color 

coded as follows:  

 

➢ Ground : Green 

➢ Line 1 : Red 

➢ Line 2 : Yellow 

➢ Line 3 : Blue 

Materials to be used and workmanship must be approved by the Project In-Charge. 

3.06Panel boards, Circuit Breakers and Dry Type Transformer 

The work includes all materials, labor, equipment/tools and other hardware and accessories 

needed to complete the installation of the following assemblies as indicated in the approved 

plans: 

➢ 3 assemblies – Panelboards with Molded Case Circuit Breakers (UL Listed) 

➢ 1 assembly – 175AT 250AF 3P 460V Molded Case Circuit Breakers (UL Listed) 

➢ 1 assembly – 175kVA 3Ø 460V primary 230V secondary Dry Type Transformer 

➢ 2 assemblies – 0.30m (W) x 3.00m (L) x 0.20m (D) wire gutter 

Also includes the termination of 175AT 3-pole 460V MCCB at existing 460V panel for the 

feeder of panel MDP.  All Panel Boards and Circuit Breakers shall be Underwriters 

Laboratories (UL) Listed and shall be tested and commissioned. Materials to be used and 

workmanship must be approved by the Project In-Charge. 

3.07Feeder Conduits and Fittings 

The work includes the supply of labor, materials, tools and equipment for the installation of 

30.00 linear meters of conduits including conduit fittings, boxes, pull wire, hangers, supports 

and other hardware and accessories needed to complete the installation as indicated in the 

approved plans. The contractor is to provide routing of conduits to suit job conditions. All 

conduits and fittings shall be Underwriters Laboratories (UL) Listed. Materials to be used and 

workmanship must be approved by the Project In-Charge. 

3.08Feeder Conductors 

The work includes the supply of labor, materials, tools and equipment for the installation of 

130 linear meters of THHN/THWN-2 Copper wire including termination accessories needed 
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to complete the installation as indicated in the approved plans. Also includes the installation 

of 3-meter 3/4” diameter copper clad steel ground rod driven to ground/earth. All conductors 

shall be Underwriters Laboratories (UL) Listed and shall be tested and passed the Insulation 

Resistance Test prior to energization. The contractor shall submit Tests Report signed and 

sealed by a Professional Electrical Engineer (PEE). Conductors shall be color coded as follows:  

➢ Ground : Green 

➢ Line 1 : Red 

➢ Line 2 : Yellow 

➢ Line 3 : Blue 

Materials to be used and workmanship must be approved by the Project In-Charge. 

3.09Telephone and Data Conduits and Fittings 

The work includes the supply of labor, materials, tools and equipment for the installation of 

540.00 linear meters of conduits including conduit fittings, boxes, pull wire, hangers, 

supports and other hardware and accessories needed to complete the installation as 

indicated in the approved plans. The contractor is to provide routing of conduits to suit job 

conditions. All conduits and fittings shall be Underwriters Laboratories (UL) Listed. Materials 

to be used and workmanship must be approved by the Project In-Charge. 

3.10Telephone and Data Cable 

The work includes the supply of labor, materials, tools and equipment for the installation of 

8 rolls (305 meters per roll) of CAT6 UTP Cable including termination accessories needed to 

complete the installation as indicated in the approved plans. All telephone and data cable 

shall be Underwriters Laboratories (UL) Listed. Materials to be used and workmanship must 

be approved by the Project In-Charge. 

3.11Telephone and Data Devices 

The work includes the supply of labor, materials, tools and equipment for the installation of 

25.00 sets of two-gang CAT6 Lan outlet including other hardware and accessories needed to 

complete the installation as indicated in the approved plans. Materials to be used and 

workmanship must be approved by the Project In-Charge. 

 

4.00 MECHANICAL WORKS 

4.01Dismantling of Existing Air conditioning Units (Labor Only) 

The work includes all materials, labor and equipment/tools to complete the dismantling of 

the existing 14.0 sets of Air conditioning Units including its hangers, supports, mechanical 

and electrical components and other accessories  as indicated on the approved plans. 
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Materials to be used and workmanship must be approved by the Project-in-charge assigned 

by CAAP. 

4.02Airconditioning Units, Pipings & Supports 

4.02a4.0 HP Inverter Ceiling Cassette Type Air Conditioning Unit 

The work includes all materials, labor and equipment/tools to complete the installation of 

8.0 sets of 4.0 HP Inverter Ceiling Cassette Type Air conditioning units including its pipings 

and supports and shall conform to lines, grades, and dimensions as indicated on the 

approved plans. Materials to be used and workmanship must be approved by the Project-in-

charge assigned by CAAP.  

4.02b3.0 HP Inverter Wall Mounted Type Air Conditioning Unit 

The work includes all materials, labor and equipment/tools to complete the installation of 

1.0 set of 3.0 HP Inverter Wall Mounted Type Air conditioning units including its pipings and 

supports and shall conform to lines, grades, and dimensions as indicated on the approved 

plans. Materials to be used and workmanship must be approved by the Project-in-charge 

assigned by CAAP.  

4.02cMulti Split Inverter Wall Mounted Type Air Conditioning Unit 

The work includes all materials, labor, and equipment/tools to complete the installation of 

1.0 set of 4.0 HP Outdoor Unit and two (2) units 2.0 hp Inverter Wall Mounted Type Air 

conditioning units including its pipings and supports and shall conform to lines, grades, and 

dimensions as indicated on the approved plans. Materials to be used and workmanship must 

be approved by the Project-in-charge assigned by CAAP.  

4.02d Relocation of Existing Wall Mounted Type Airconditioning Unit 

The work includes all materials, labor, and equipment/tools to complete the relocation of 1.0 

set of Existing Wall Mounted Type Air conditioning unit including its pipings and supports 

and shall conform to lines, grades, and dimensions as indicated on the approved plans. 

Materials to be used and workmanship must be approved by the project-in-charge assigned 

by CAAP. 

The contractor must secure the cleaning duringdown, testing and commissioning of 

Airconditioning Works. 

4.03Ventilation Works 

4.03aCeiling Mounted Exhaust Fan 

The work includes all materials, labor and equipment/tools to complete the installation of 

4.0 sets of 12” Ceiling Mounted Type Exhaust Fan complete with standard accessories and 

electrical components as indicated on the approved plans. Materials to be used and 

workmanship must be approved by the Project-in-charge assigned by CAAP.  
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4.03bIndustrial Wall Fan 

The work includes all materials, labor and equipment/tools to complete the installation of 

3.0 sets of 18” Industrial Wall Fan complete standard accessories and electrical components 

as indicated on the approved plans. Materials to be used and workmanship must be 

approved by the Project-in-charge assigned by CAAP.  

4.04Portable Fire Extinguisher 

The work includes all materials, labor and equipment/tools to complete the installation of 

6.0 sets of 10lbs ABC Dry Chemical Portable Fire Extinguisher with complete accessories as 

indicated on the approved plans. Materials to be used and workmanship must be approved 

by the Project-in-charge assigned by CAAP.  

 

5.00 PLUMBING WORKS 

5.01 Site works 

The work includes all materials, labor, and equipment/tools required for the chipping works, 

excavation, backfill, and sand bedding of pipe trenches and other areas indicated in the 

approved plans, even if not explicitly mentioned. All materials and workmanship must be 

approved by the Project In-Charge assigned by CAAP. 

5.02Waterline System 

The work includes the supply of all necessary materials, labor, equipment, tools, and material 

testing for the installation of a 61.25 linear meter cold waterline system. This covers pipe 

roughing-in, installation, and connection to all required fixtures, as well as the provision of 

pipe fittings, accessories, hangers, supports, pipe sleeves, pipe tags, and other related 

consumables, in accordance with the approved plans. 

The scope also includes tapping into the existing service water main or the nearest available 

tapping point, regardless of distance. This shall involve the installation of all necessary valves, 

pumps, fittings, and accessories to ensure a complete, functional, and pressurized water 

supply and distribution system throughout the building. 

To protect the system against water hammer or hydraulic shock caused by sudden changes 

in water flow, air chambers shall be provided at every fixture supply. Each air chamber shall 

be sized one pipe diameter larger than the branch pipe it serves, in compliance with standard 

plumbing practice. 

5.03Sewer line System 

The work shall include the supply of all materials, labor, equipment/tools, and required 

material testing for the complete installation of a 114.47-linear-meter sewer line system.  
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This includes the roughing-in of pipes, installation and connection to all necessary plumbing 

fixtures, and the provision of pipe fittings, accessories, hangers, supports, pipe sleeves, pipe 

tags, and all other miscellaneous and consumable items. The system shall be properly 

connected to the main sewer, existing sewage treatment plant, or equivalent facility for 

proper waste disposal, in accordance with the approved plans. 

This scope also covers the installation of a complete vent system for all plumbing fixtures. 

All vent pipes shall be installed tight to roof joists and/or decking. All materials and 

workmanship shall be subject to the approval of the Project In-Charge designated by CAAP. 

5.04Plumbing Fixtures and Accessories 

This work entails the provision and installation of plumbing fixtures, complete with fittings, 

hardware, and accessories as specified in the approved plans. The quantities and types of 

fixtures required are detailed in the bill of materials. 

All fixtures must be delivered new and in excellent condition to the site. It is imperative that 

these materials are stored indoors to protect them from damage, dirt, moisture, and adverse 

weather conditions. 

The installation process necessitates meticulous attention to detail to ensure proper 

connection to all necessary supply lines, waste, and vent piping. Additionally, each fixture 

must be equipped with an air chamber to prevent water back splash effectively. 

Furthermore, all materials used in this installation must undergo approval from the CAAP 

Project-in-Charge to ensure compliance with relevant standards and regulations, 

maintaining the integrity and safety of the plumbing system. 

 

6.00 FURNITURES 

This item covers the provision and installation of the following modular partitions, counters 

and office furniture with complete fittings, hardware and accessories as indicated on the 

approved plans. (Materials to be used and workmanship must be approved by the Project 

In-Charge). 

Description Quantity 

Chairs 140.00 sets 

Tables 43.00 sets 

Modular Partition 30.72 sq.m. 
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All scopes of work for this item must be in accordance with the approved plans and 

specifications. Quality and types of materials must conform to specifications and must be 

approved by the project in-charge of the CAAP. 

The contractor shall be responsible for all laboratory, material testing, environmental 

compliance certificate (ECC), safety permits and survey instruments necessary in the project 

implementation. All expenses shall be incorporated in the contractor’s overhead cost and 

shall not be considered as pay item. 

 

 

GENERAL PROVISIONS 

 

All Scopes of Work for the project must be in accordance with the approved Plans and 

Specifications. Quality and types of materials must be approved by the CAAP Project-in-

Charge. 

Provisions for staff house, service vehicles, laptops, printers, cameras, plotters, furniture and 

other materials, devices and equipment under Special Item or Temporary Facilities shall not 

include OCM & CP. 

 

The contractor shall be responsible for providing safety perimeter fence or security fences, 

personal protective equipment (PPE) for staff and workers on site while construction is 

ongoing. Safety reports should be prepared regularly. 

 

The contractor shall be responsible for all laboratory, material testing, environmental 

compliance certificate (ECC, if applicable), safety permits, survey instruments, and building 

permits including other permits necessary in the project implementation. All expenses shall 

be incorporated in the contractor’s overhead cost and shall not be considered as pay item. 

  

Office Cabinet 104.00 sets 

Sofa 2.00 sets 

Lockers 6.00 sets 

Counters 3.00 sets 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be 

attached to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
Bill of Quantities, Summary of Bid Proposal & Detailed Estimate should be 

submitted together with the Annex “C” Form 4 to 7. 

 

Non-attachment of Annex “C” Form 1 to 7 shall be automatically disqualified. 
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PROJECT: IMPROVEMENT / REHABILITATION OF AERODROME AND AIR NAVIGATION SAFETY OVERSIGHT OFFICE (AANSOO)

LOCATION: CAAP HEAD OFFICEM, NAIA ROAD, PASAY CITY

ITEM NO. DESCRIPTION QTY UNIT
UNIT PRICE 

(Pesos)

AMOUNT 

(Pesos)

I. GENERAL REQUIREMENTS

I.a Mobilization and Demobilization 1.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

I.b Occupation Safety and Health Program 3.00 mos.

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

I.c Project Billboard/Sign Board 2.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

1.00 CIVIL/STRUCTURAL WORKS

1.01 Site Works

1.01a Demolition Works 1,451.84 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

1.01b Hauling of Debris 42.52 cu.m

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

1.01c Safety Board-up Partition 74.37 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

{ATTACH COMPANY LETTERHEAD/LOGO}

BILL OF QUANTITIIES
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1.02 Masonry Works

1.02a Interior Wall 35.25 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

1.02b Counter Top 0.10 cu.m

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.00 ARCHITECTURAL WORKS

2.01 Tile Works

2.01a Floor Tiles (FF-1) 422.39 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.01b Floor Tiles (FF-2) 31.69 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.01c Wall Tiles (WF-6) 25.73 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.01d Granite 2.35 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos
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2.02 Carpentry Works

2.02a Ceiling (CF-1) 36.45 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.02b Ceiling (CF-2) 225.86 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.02c Ceiling (CF-4) 31.99 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.02d Ceiling (CF-5) 13.19 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.02e Ceiling Baffles 13.20 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.02f Cladding 25.38 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.02g Glass Whiteboard 4.54 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.02h Drywall 346.13 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.02i Toilet Partition 2.90 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.02j Vanity Mirror 2.40 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos
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2.03 Paint Works

2.03a WF-1 150mm Thk. CHB Wall painted with 2 Coats of Acrylic Latex68.28 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.03b WF-2 150mm Thk. Dry Wall painted with 2 Coats of Acrylic Latex101.90 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.03c WF-3 150mm Thk. Wall painted with Limewash Finish 262.18 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.03d CF-2 12mm Thk Gypsum Board in Latex Paint Finish 141.19 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.03e CF-3 Slab Soffit in Limewash Finish 211.35 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.03f CF-4 12mm Thk Moisture Resistant Gypsum Board in Latex Paint Finish19.94 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.03g
CF-5 1'' x 4'' Kiln Dired Lumber on 12mm Thk Marine 

Plywood in Enamel Paint Flat Finish
28.42 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos
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2.04 Doors

2.04a Glass Doors 7.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.04b Wooden Doors 7.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.04c Steel Door 1.00 set

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.05 Windows & Glass Walls

2.05a Glass Windows 4.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

2.05b Glass Walls 19.00 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos
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3.00 ELECTRICAL WORKS

3.01 Lighting and Power Conduits and Fittings 1,260.00 li.m.

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

3.02 Lighting and Power Conductors 20.00 rolls

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

3.03 Lighting Fixtures and Electrical Wiring Devices 395.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

3.04 ACU Power Conduits and Fittings 580.00 li.m.

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

3.05 ACU Power Conductors 12.00 rolls

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

3.06 Panel Boards, Circuit Breakers and Dry Type Transformer 7.00 assy.

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

3.07 Feeder Conduits and Fittings 30.00 li.m.

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

3.08 Feeder Conductors 130.00 li.m.

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

3.09 Telephone and Data Conduits and Fittings 540.00 li.m.

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

3.10 Telephone and Data Cable 8.00 rolls

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos

3.11 Telephone and Data Devices 25.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

____________________________________________________

__________________________________________and

________________________________________ centavos
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4.00 MECHANICAL WORKS

4.01 Dismantling of Existing Airconditioning Units (Labor Only) 14.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02 Airconditiong Units, Pipings & Support

4.02a 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit 1.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02b 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit 1.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02c 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit 1.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02d 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit 1.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02e 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit 1.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02f 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit 1.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02g 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit 1.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02h 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit 1.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos
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4.02i 3.0 HP Inverter Wall Mounted Type Airconditioning Unit 1.00 set

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02j Multi Split Inverter Wall Mounted Type Airconditioning Unit 1.00 set

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02k Relocation of Existing Wall Mounted Type Airconditioning Unit (Labor Only)1.00 set

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.03 Ventilation Works

4.03a Ceiling Mounted Exhaust Fan 4.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.03b Industrial Wall Fan 3.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.04 Portable Fire Extinguisher 6.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

5.00 PLUMBING WORKS

5.01 Siteworks 1.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

5.02 Waterline System 61.25 ln.m

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

5.03 Sewer line System 114.47 ln.m

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos
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5.04 Plumbing Fixtures and Accessories 1.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

6.00 FURNITURE

6.01 Chairs 140.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

6.02 Tables 43.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

6.03 Modular Partition 30.72 sq.m

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

6.04 Office Cabinet 104.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

6.05 Sofa 2.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

6.06 Lockers 6.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

6.07 Counters 3.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

TOTAL AMOUNT

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  : Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : GENERAL REQUIREMENTS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

I GENERAL REQUIREMENTS

I.a Mobilization and Demobilization

C Equipment # of EQPT DUR. (DAYS) RATE/DAY

VARIOUS EQUIPMENT NEEDED TO COMPLETE THE PROJECT

Equipment Cost . . . . . . . . . 

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0%  of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & CONTRACTOR's PROFIT

5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( E + F ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  : Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : GENERAL REQUIREMENTS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

3.00 mos.

ITEM QUANTITY UNIT UNIT COST AMOUNT

I GENERAL REQUIREMENTS

I.b Occupation Safety and Health Program

A Material

Safety Shoes 5.00                    pair

Working Gloves 5.00                    pair

Rain Coats 5.00                    pc.

Safety Hats 5.00                    pc.

Reflectorized Safety Vest 5.00                    pc.

First-aid Kit 5.00                    pc.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Part Time Safety Practitioner/First Aider 1 45

Note: For less than 100 Workers

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  : Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : GENERAL REQUIREMENTS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

2.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

I GENERAL REQUIREMENTS

I.c Project Billboard/Sign Board

A Material

Marine Plywood, 12 mm thk. 1.20 m x 2.40 m pc.

Form Lumber, 2" x 2" bd.ft.

Project Sign (Tarpaulin 4' x 8')  sq.ft.

CWN Assorted kg.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : CIVIL/STRUCTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1,451.84           sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

1.00 CIVIL/STRUCTURAL WORKS

1.01 Site Works

1.01a Demolition Works (Requires labor only)

Chipping works (454.08 sqm)

Removal of Fixtures (51.00 sets)

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Electric jackhammer (at least 1,700 W, 45 Joules)

Equipment Cost  . . . . . . . . . 

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight 

DESCRIPTION

Removal of Vinyl (387.55 sqm)

Demolition of Dry Wall (150.69 sqm)

Removal of Ceiling Boards (459.52 sqm)

Removal of Doors & Door Jambs (17 sets)

Removal of Workstations (68 sets)

I N D I R E C T     C O S T S
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : CIVIL/STRUCTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

42.52                cu.m

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

1.00 CIVIL/STRUCTURAL WORKS

1.01 Site Works

1.01b Hauling of Debris (Requires Labor Only)

Hauling of Debris (42.52 cu.m.)

B Labor QTY DUR. (DAYS) RATE/DAY

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Dumptruck (3 cu.m)

Equipment Cost  . . . . . . . . . 

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight 
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : CIVIL/STRUCTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      74.37                sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

1.00 CIVIL/STRUCTURAL WORKS

1.01 Site Works

1.01c Safety Board-up Partition

A Material

1/4" thk. X 4' x 8' Ordinary Plywood pcs

Form Lumber, 2" x 2" bd.ft

Assorted CWN kgs.

gals

Roller Brush, 9" pc

Roller Pan pc

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

 Acrylic Water-based Odor-less Anti Bacterial Semi-

gloss Finish Paint 

DESCRIPTION

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight 



 

Page 68 of 171 

  

 

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : CIVIL/STRUCTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      35.25                sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

1.00 CIVIL/STRUCTURAL WORKS

1.02 Masonry Works

1.02a Interior Wall

A Material

pcs

bags

cu.m

kgs

kgs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

 Tie Wire Ga. #16 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

 10 mm Ø DRSB, Grade 40 

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight 

DESCRIPTION

 CHB, 4" 

 Portland Cement, 40 kg 

 Sand 
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : CIVIL/STRUCTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      0.10                   cu.m

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

1.00 CIVIL/STRUCTURAL WORKS

1.02 Masonry Works

1.02b Counter Top

A Material

Portland Cement, 40 kg bags

Sand cu.m.

Gravel, 3/4" cu.m

10 mm Ø DRSB, Grade 40 kgs

Tie Wire Ga. #16 kg

1/2" x 4' x 8' Ordinary Plywood pc

Form Lumber, 2" x 2" bd.ft.

CWN (Assorted) kg

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight 
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      422.39              sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.01 Tile Works

2.01a Floor Tiles (FF-1)

A Material

pcs

bags

cu.m

bags

bags

pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

 600 mm x 600 mm x 10 mm Thk. Homogeneous Porcelain Floor Tiles in Polished 

Finish 

 Portland Cement, 40 kg 

 Sand 

 Tile Adhesive, 25 kgs 

 Tile Grout, 5 kgs 

 Cutting Disc, 4" 

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      31.69                sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.01 Tile Works

2.01b Floor Tiles (FF-2)

A Material

pcs

bags

cu.m

bags

bags

pc

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

 600 mm x 600 mm x 10 mm Thk. Homogeneous Porcelain Floor Tiles in Matte Finish 

 Portland Cement, 40 kg 

 Sand 

 Tile Adhesive, 25 kgs 

 Cutting Disc, 4" 

 Tile Grout, 5 kgs 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      25.73                sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.01 Tile Works

2.01c Wall Tiles (WF-6)

A Material

pcs

bags

cu.m

bags

bags

pc

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

 Sand 

 Tile Adhesive, 25 kgs 

 Tile Grout, 5 kgs 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

 Cutting Disc, 4" 

DESCRIPTION

 300 mm x 600 mm x 10 mm Thk. Homogeneous Porcelain Wall Tiles in Polished Finish 

 Portland Cement, 40 kg 

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      2.35                   sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.01 Tile Works

2.01d Granite

A Material

pcs

sets

pc

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

 20 mm thk. Granite Slab in Polished Finish, 600 mm x 1800mm 

 All Purpose Structural Epoxy Adhesive A & B, 1 L 

 Cutting Disc, 4" 

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

36.45                sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02a Ceiling (CF-1)

A Material

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

 PVC Laminated Gypsum Board with Foil Backing, 9 mm thk. 600 mm x 600 mm 

(Orange Skin) 

 Main Tee, 24 mm x 38 mm x 3.60 m 

 Cross Tee, 24 mm x 25 mm x 1.20 m 

 Cross Tee, 24 mm x 25 mm x 0.60 m 

 Expansion Anchor Bolt 5/16" diam. 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

 Wall Angle, 0.6 mm thk. 25 mm x 25 mm x 3.60 m 

 Carrying Channel, 0.6 mm thk. 38 mm x 12 mm x 5 m 

 Carrying Channel J-Clip/Hanger 

 Rod Joiner 

 Full threaded Suspension Rod 8 mm diam, 6 m 

 Wall Angle Drive pin 

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      225.86              sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02b Ceiling (CF-2)

A Material

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

box

box

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

 Gypsum Board, 12 mm thk. 1.20 m x 2.40 m 

 Double Furring Channel, 0.6mm thk. 50mm x 19mm x 5 m 

 Wall Angle Drive pin 

 Expansion Anchor Bolt 5/16" diam. 

 Blind Rivets, 4 mm Ø x 10 mm (1000 pcs/box) 

 Carrying Channel, 0.6 mm thk. 38 mm x 12 mm x 5 m 

 Wall Angle, 0.6 mm thk. 25 mm x 25 mm x 5 m 

 Double Furring W-Clip 

 Carrying Channel J-Clip/Hanger 

 Rod Joiner 

 Full threaded Suspension Rod 8 mm diam, 6 m 

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

 Gypsum Self Tapping Black Screw, 50 mm (400 pcs/box) 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      31.99                sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02c Ceiling (CF-4)

A Material

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

box

box

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

 Wall Angle Drive pin 

 Expansion Anchor Bolt 5/16" diam. 

 Blind Rivets, 4 mm Ø x 10 mm (1000 pcs/box) 

DESCRIPTION

 Moisture Resistant Gypsum Board, 12 mm thk. 1.20 m x 2.40 m 

 Double Furring Channel, 0.6mm thk. 50mm x 19mm x 5 m 

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

 Carrying Channel, 0.6 mm thk. 38 mm x 12 mm x 5 m 

 Wall Angle, 0.6 mm thk. 25 mm x 25 mm x 5 m 

 Double Furring W-Clip 

 Gypsum Self Tapping Black Screw, 50 mm (400 pcs/box) 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

 Carrying Channel J-Clip/Hanger 

 Rod Joiner 

 Full threaded Suspension Rod 8 mm diam, 6 m 
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      13.19                sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02d Ceiling (CF-5)

A Material

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

box

box

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

 Full threaded Suspension Rod 8 mm diam, 6 m 

 Wall Angle Drive pin 

 Expansion Anchor Bolt 5/16" diam. 

 Blind Rivets, 4 mm Ø x 10 mm (1000 pcs/box) 

 Gypsum Self Tapping Black Screw, 50 mm (400 pcs/box) 

I N D I R E C T     C O S T S

 Double Furring Channel, 0.6mm thk. 50mm x 19mm x 5 m 

 Carrying Channel, 0.6 mm thk. 38 mm x 12 mm x 5 m 

 Wall Angle, 0.6 mm thk. 25 mm x 25 mm x 5 m 

 Double Furring W-Clip 

 Carrying Channel J-Clip/Hanger 

 Rod Joiner 

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

 Kiln Dried S4S Hardwood Plank, 25 mm x 100 mm (Nominal/Actual size) x 3 m 

 Marine Plywood, 12 mm thk. 1.20 m x 2.40 m 
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      13.20                sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02e Ceiling Baffles

A Material

pcs

pcs

pcs

pcs

kgs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . .                   15,512.40 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

 Assorted Finishing Nail 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

 Kiln Dried S4S Hardwood Plank, 50 mm x 100 mm (Nominal/Actual size) x 3 m 

 Kiln Dried S4S Hardwood Plank, 50 mm x 150 mm (Nominal/Actual size) x 3 m 

 Full threaded Suspension Rod 8 mm diam, 6 m 

 Expansion Anchor Bolt 5/16" diam. 

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office



 

Page 79 of 171 

  

 

 

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      25.38                sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02f Cladding

A Material

pcs

kgs

boxes

boxes

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

 Kiln Dried S4S Hardwood Plank, 50 mm x 38 mm (Nominal/Actual size) x 3 m 

 Assorted Finishing Nail 

 4" Metal Screw (100 pcs per box) 

 Plastic Tox (100 pcs. Per box) 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      4.54                   sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02g Glass Whiteboard

A Material

set

pcs

tube

box

box

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

 Plastic Tox (100 pcs. Per box) 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

 6 mm thk. 1200mm x 3780 mm Backpainted Glass Whiteboard 

 Marine Plywood, 12 mm thk. 1.20 m x 2.40 m 

 Silicon Sealant Construction Grade, 300 mL 

 2" Metal Screw (100 pcs per box) 

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      346.13              sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02h Drywall

A Material

pcs

pcs

box

box

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

 Fiber Cement Board, 12 mm thk. 1.20 m x 2.40 m 

 Metal Studs 50 mm x 100 mm x 0.6 mm thk. , 3 m 

 Blind Rivets, 4 mm Ø x 10 mm (1000 pcs/box) 

I N D I R E C T     C O S T S

 1 1/2" Metal Screw (100 pcs per box) 
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      2.90                     sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02i Toilet Partition

A Material

pcs

Lm

pcs

pcs

pcs

pcs

pcs

pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

 12 mm thk. Phenolic Resin Compact Laminated Board 

 Pilaster Shoe & Header SUS 304 Stainless Steel in Satin finish 

 Self-Closing Door Hinge SUS 304 Stainless Steel in Satin finish 

 Door Knob & Indicator Lock SUS 304 Stainless Steel in Satin Finish 

 Corner Bracket SUS 304 Stainless Steel in Satin Finish 

 1/2" x 3 m Aluminum U-Channel 

 14 mm x 3 m Mohair Strip Self Adhesive 

 Door Bumper with Hook 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office



 

Page 83 of 171 

  

 

 

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      2.40                   sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02j Vanity Mirror

A Material

pcs

pcs

tube

box

box

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

 Silicon Sealant Construction Grade, 300 mL 

 2" Metal Screw (100 pcs per box) 

 Plastic Tox (100 pcs. Per box) 

DESCRIPTION

 6 mm thk. 600mm x 1000 mm Vanity Mirror 

 25 mm x 50 mm (nominal/actual dimension) x 3 m S4S Wood treated with anti-termite 

solution 

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      68.28                sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.03 Paint Works

2.03a WF-1 150mm Thk. CHB Wall painted with 2 Coats of Acrylic Latex

A Material

gals

gals

gals

pcs

pc

pc

pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

 Masonry Putty 

 Roller Brush, 9" 

 Roller Pan 

 Paint Brush, 2" 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

 Sand paper, Assorted 

DESCRIPTION

 Acrylic Latex Water-based Odor-less Anti Bacterial Paint Finish 

 Acrylic Latex Water-based Odor-less Anti Bacterial Semi-gloss Paint Finish (Primer) 
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      101.90              sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.03 Paint Works

2.03b WF-2 150mm Thk. Dry Wall painted with 2 Coats of Acrylic Latex

A Material

gals

gals

gals

pcs

pc

pc

pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . .                   15,512.40 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

 Acrylic Latex Water-based Odor-less Anti Bacterial Paint  

 Gypsum Putty 

 Roller Brush, 9" 

 Roller Pan 

 Paint Brush, 2" 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

 Sand paper, Assorted 

DESCRIPTION

 Acryllic Water-based Primer 
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      262.18              sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.03 Paint Works

2.03c WF-3 150mm Thk. Wall painted with Limewash Finish

A Material

gals

pails

cans

gals

pcs

pcs

pcs

pcs

pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

 Acrylic Water-Based Primer 

 Acrylic Lime-based Decorative Marble Finish Paint  

 Acrylic Water-Based Natural Wax Limewash Paint Protection, 2 kgs 

 Masonry Putty 

 Roller Brush, 9" 

 Roller Pan 

 Paint Brush, 2" 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

 Limewash Paint Trowel 

 Sand paper, Assorted 

DESCRIPTION
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      141.19              sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.03 Paint Works

2.03d CF-2 12mm Thk Gypsum Board in Latex Paint Finish

A Material

gals

gals

gals

pcs

pc

pc

pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

 Flat Latex Paint (Primer) 

 Semi-Gloss Latex Paint  

 Gypsum Putty 

 Roller Brush, 9" 

 Roller Pan 

 Paint Brush, 2" 

 Sand paper, Assorted 
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      211.35              sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.03 Paint Works

2.03e CF-3 Slab Soffit in Limewash Finish

A Material

gals

pails

cans

gals

pcs

pcs

pcs

pcs

pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

 Roller Pan 

 Paint Brush, 2" 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

 Limewash Paint Trowel 

 Sand paper, Assorted 

DESCRIPTION

 Acrylic Water-Based Primer 

 Acrylic Lime-based Decorative Marble Finish Paint  

 Acrylic Water-Based Natural Wax Limewash Paint Protection, 2 kgs 

 Masonry Putty 

 Roller Brush, 9" 
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      19.94                sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.03 Paint Works

2.03f CF-4 12mm Thk Moisture Resistant Gypsum Board in Latex Paint Finish

A Material

gal

gals

gal

pc

pc

pc

pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

 Gypsum Putty 

 Roller Brush, 9" 

 Roller Pan 

 Paint Brush, 2" 

 Sand paper, Assorted 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

 Flat Latex Paint (Primer) 

 Acrylic Latex Flat Finish Paint 
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      28.42                sqm

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.03 Paint Works

2.03g CF-5 1'' x 4'' Kiln Dired Lumber on 12mm Thk Marine Plywood in Enamel Paint Flat Finish

A Material

gals

gal

gal

gals

gals

gal

pc

pc

pc

pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

G.I. H-Frame Scaffoldings (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

F. VALUE ADDED TAX, (VAT)

 Roller Pan 

 Paint Brush, 2" 

 Sand paper, Assorted 

DESCRIPTION

 Acrylic Water-Based Wood Primer 

 Masonry Putty 

 Flatwall Enamel Paint 

 Quick Drying Enamel Paint 

 Glazing Putty 

 Paint Thinner 

 Roller Brush, 9" 

I N D I R E C T     C O S T S
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      7.00                   sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.04 Doors

2.04a Glass Doors

A Material

D1 1600mm x 2100mm 2-leaf Double Swing 12mm thk. 1.00 set

Tempered Glass Frameless Door in Patch Fittings

Hardwares: Pivotal Hinges; Lockset; 38mmØx1.50m 

Stainless , Steel Pipe Hairline Finish Door Handle

D2 900mm x 2100mm Double Swing 12mm thk. Tempered 1.00 set

Clear Glass Frameless Door in Patch Fittings

Hardwares: Pivotal Hinges; Lockset; 38mmØx1.50m 

Stainless , Steel Pipe Hairline Finish Door Handle

D2 800mm x 2100mm Double Swing 12mm thk. Tempered 5.00 sets

Clear Glass Frameless Door in Patch Fittings

Hardwares: Pivotal Hinges; Lockset; 38mmØx1.50m 

Stainless , Steel Pipe Hairline Finish Door Handle

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      7.00                   sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.04 Doors

2.04b Wooden Doors

A Material

D4 900mm x 2100mm Wood Panel Door in Woodgrain-like 1.00 set

Laminate Finish; Hardwares: Butt Hinges;  Chrome Lever

Type, Lockset; Door Stopper; Heavy Duty Door Closer

Jamb: 50mm x 150mm Tanguile KD Wood Frame

D5 600mm x 2100mm Wood Panel Door in Woodgrain-like 6.00 sets

Laminate Finish; Hardwares: Butt Hinges;  Chrome Lever

Type, Lockset; Door Stopper; Heavy Duty Door Closer

Jamb: 50mm x 150mm Tanguile KD Wood Frame

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1.00                   set

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.04 Doors

2.04c Steel Door

A Material

D6 900mm x 2150mm Single Swing 1.2mm thk. Metal Door 1.00 set

in Primer Painted Finish; Powder Coated; Hardwares: Butt

Hinges; Door Stopper; Heavy Duty Door Closer; Door

Lock, Jamb: 60mm x 150mm x 1.6mm thk. Galvanized

Metal Sheet

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      4.00                   sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.05 Windows & Glass Walls

2.05a Glass Windows

A Material

W1 18540mm x 2400mm x 12mm thk. Tempered Clear Glass 1.00 set

 Fixed Window on Powder Coated Aluminum Frame (Ga. 10); 

Hardwares: Built-in Lock; Jamb: 75mm x 150mm Powder Coated Aluminum Frame  (Ga. 10)

W2 9810mm x 2400mm x12mm thk. Tempered Clear Glass 1.00 set

 Fixed Window on Powder Coated Aluminum Frame  (Ga. 10);

Hardwares: Built-in Lock; Jamb: 35mm x 150mm Powder Coated Aluminum Frame  (Ga. 10)

W3 2700mm x 2400mm x12mm thk. Tempered Clear Glass 2.00 set

 Fixed Window on Powder Coated Aluminum Frame  (Ga. 10);

Hardwares: Built-in Lock; Jamb: 75mm x 150mm Powder Coated Aluminum Frame

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ARCHITECTURAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      19.00                sq.m.

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.05 Windows & Glass Walls

2.05b Glass Walls

A Material

WF-4  h = 3000mm x 12mm Thk.  Frameless Tempered Glass sq.m.

 (including Accessories)

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ELECTRICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1,260.00           li.m.

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

3.00 ELECTRICAL WORKS

3.01 Lighting and Power Conduits and Fittings

A Material

15mm diameter x 3m Electrical Metallic Tubing, UL Listed pcs

15mm diameter EMT Coupling, Compression Type pcs

15mm dia. EMT Connector, Comp. Type with Locknut and Bushing pcs

15mm diameter x 50m Flexible Metallic Conduit rolls

15mm diameter FMC Straight Connector with Locknut and Bushing pcs

pcs

pcs

pc

pc

3/8" x 10’ Full Threaded Rod, Electrogalvanized Steel pcs

3/8" Nuts and Washer pcs

3/8" Grip Anchor pcs

15mm diameter Conduit Hanger pcs

15mm diameter 2-Hole Conduit Clamp, with Tox and Screw pcs

Strut channel, 1-5/8" x 1-5/8" x 10', Solid, Pre-galvanized Steel pcs

15mm diameter Strut Clamp, gauge 14 pcs

G.I. Tie Wire Gauge 16, Pull Wire kgs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Rental of Scaffolding:

G.I. H-Frame Scaffoldings, 1.7m x 1.25m (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversigt Office

DESCRIPTION

Metallic Octagonal Box with cover,  4" x 4" x 2-1/8" Deep, 1/2 & 3/4 

Knockout, Gauge 16, pre-galvanized steel, UL Listed

Metallic Utility Box,  4" x 2" x 2-1/8" Deep, 1/2" & 3/4" Knockout, Gauge 

16, pre-galvanized Steel, UL Listed

Metallic Pull Box with cover,  12" x 12" x 4" Deep, 1/2 & 3/4 Knockout, 

Gauge 16, pre-galvanized steel, Gray Powder Coated Finish

Metallic Pull Box with cover,  20" x 20" x 6" Deep, 1/2 & 3/4 Knockout, 

Gauge 16, pre-galvanized steel, Gray Powder Coated Finish

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ELECTRICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      20.00                rolls

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

3.00 ELECTRICAL WORKS

3.02 Lighting and Power Conductors

A Material

3.5 mm² THHN/THWN-2 Cu Wire, Lead Free Type, x 150m, UL Listed rolls

Electrical Tape, 0.16mm×19mm×16m, UL Listed pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . .                                 -   

C Equipment QTY DUR. (DAYS) RATE/DAY

Rental of Scaffolding:

G.I. H-Frame Scaffoldings, 1.7m x 1.25m (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversigt Office
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ELECTRICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      395.00              sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

3.00 ELECTRICAL WORKS

3.03 Lighting Fixtures and Electrical Wiring Devices

A Material

8.00 sets

49.00 sets

38.00 sets

24.00 sets

9.00 sets

12.00 sets

2 meters Track Bar/Rail for LED Track Light, Aluminum Frame Material 3.00 sets

62.00 sets

2.00 sets

14.00 sets

4.00 sets

14.00 sets

40 Watts 175V-265V 4400 Lumen 6500K, 0.60m x 0.60m Recessed Type 

LED Panel Light, Aluminum Housing + Frosted PC Cover, with LED Driver

9 Watts 175V-265V 900 Lumen 6500K Recessed Type LED Square 

Downlight, Aluminum Housing + Frosted PC Cover, 145mm x 145mm 

12 Watts 175V-265V 1200 Lumen 6500K Recessed Type LED Square 

Downlight, Aluminum Housing + Frosted PC Cover, 170mm x 170mm 

with LED Driver

36 Watts 85V-265V 3600 Lumen 6500K, 1.20m LED Linear Lighting 

Fixture, Aluminum Housing + Frosted PC Cover, hanging/suspended 

mounting with 2x1m suspension kit and mounting accessories

18 Watts 85V-265V 1980 Lumen 6500K, 0.60m LED Linear Lighting 

Fixture, Aluminum Housing + Frosted PC Cover, hanging/suspended 

mounting with 2x1m suspension kit and mounting accessories

15 Watts, 85-265V, 1500 Lumen LED Track Light COB Type, Aluminum 

Housing + PC Lens

Metal Pendant Light, White Cone, E27 Holder, Metal + Wood Body 

Material, Ø200 x H310mm, with 12 Watts 1500 Lumen LED Bulb, 

Hanging/Suspended Mounting with 1 meter Chain/Cord (Adjustable) and 

Pendant Lamp, Bamboo/Handmade, 27cm diameter, Polypropylene 

Ceiling Cup, Bamboo Clear Accrylic Lacquer Shade, Steel Powder Coated 

Shade Holder, with 15 Watts 1875 Lumen LED Bulb, Hanging/Suspended 

Mounting with complete mounting accessories

Dual Optics Emergency Light, 2 x 1 Watt COB LED, 3CCT Switching 

Function,  Adjustable Lamp Heads, with LiFePO4 Lithium Battery, and 

equipped with overcharging protection, 308mm x 141mm

LED Exit Sign, 200-305V, 152mm EXIT Letter Size with 19mm stroke (UL 

924) Red/Green (switchable) letter color, injection-molded thermoplastic 

ABS housing, fire-retardant, wall/ceiling mounting option.

Simplex Universal Convenience Outlet with Ground, 16A, 250V, Wide 

Series, with Device Plate Cover

DESCRIPTION

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversigt Office
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Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

129.00 sets

3.00 sets

4.00 sets

7.00 sets

13.00 sets

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Rental of Scaffolding:

G.I. H-Frame Scaffoldings, 1.7m x 1.25m (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Pop-up Floor Box with Duplex Universal Convenience Outlet with 

Ground, 16A, 250V, with Safety Shutter, Stainless Steel Finish

One-Gang One-Way Switch, 16A, 250V, Wide Series, with Device Plate 

Cover, White Color

Two-Gang One-Way Switch, 16A, 250V, Wide Series, with Device Plate 

Cover, White Color

Three-Gang One-Way Switch, 16A, 250V, Wide Series, with Device Plate 

Cover, White Color

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Duplex Universal Convenience Outlet with Ground, 16A, 250V, Wide 

Series, with Device Plate Cover
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Name Company:         

Date:         

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ELECTRICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      580.00              li.m.

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

3.00 ELECTRICAL WORKS

3.04 ACU Power Conduits and Fittings

A Material

15mm diameter x 50m Electrical PVC Flexible Hose rolls

20mm diameter x 30m Liquidtight Flexible Conduit, UL Listed roll

20mm diameter x 3m Electrical Metallic Tubing, UL Listed pcs

20mm diameter EMT Coupling, Compression Type pcs

20mm dia. EMT Connector, Comp. Type with Locknut and Bushing pcs

20mm dia. Liquidtight Straight Connector, UL Listed pcs

pc

3/8" x 10’ Full Threaded Rod, Electrogalvanized Steel pcs

3/8" Nuts and Washer pcs

3/8" Grip Anchor pcs

20mm diameter Conduit Hanger pcs

20mm diameter 2-Hole Conduit Clamp, with Tox and Screw pcs

Strut channel, 1-5/8" x 1-5/8" x 10', Solid, Pre-galvanized Steel pcs

20mm diameter Strut Clamp, gauge 14 pcs

G.I. Tie Wire Gauge 16, Pull Wire kgs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Rental of Scaffolding:

G.I. H-Frame Scaffoldings, 1.7m x 1.25m (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

Metallic Pull Box with cover,  12" x 12" x 4" Deep, 1/2 & 3/4 Knockout, 

Gauge 16, pre-galvanized steel, Gray Powder Coated Finish

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversigt Office
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ELECTRICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      12.00                rolls

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

3.00 ELECTRICAL WORKS

3.05 ACU Power Conductors

A Material

3.5 mm² THHN/THWN-2 Cu Wire, Lead Free Type, x 150m, UL Listed rolls

5.5 mm² THHN/THWN-2 Cu Wire, Lead Free Type, x 150m, UL Listed rolls

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Rental of Scaffolding:

G.I. H-Frame Scaffoldings, 1.7m x 1.25m (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

I N D I R E C T     C O S T S

DESCRIPTION

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversigt Office
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ELECTRICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      7.00                     assy.

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

3.00 ELECTRICAL WORKS

3.06 Panel Boards, Circuit Breakers and Dry Type Transformer

A Material

Panel MDP 1.00 assy

Main: 350AT, 400AF, 3P, 230V, 60Hz 50KAIC MCCB Bolt-on

Branches: 

2 x 125AT, 250AF, 3P, 230V, 60Hz MCCB Bolt-on type

2 x 100AT, 100AF, 3P, 230V, 60Hz MCCB Bolt-on type

With Grounding Bus Bar, Terminal Lugs, Bolted Dead Front,

Push to Lock with Key Door Lock, and Laser Engraved Nameplate

Enclosure: NEMA-1 Gauge 16, Powder Coated Gray Finish

Panel LPP 1.00 assy

Main: 125AT, 250AF, 3P, 230V, 60Hz 50KAIC MCCB Bolt-on

Branches: 

24 x 20AT, 100AF, 2P, 230V, 60Hz MCCB Bolt-on type

With Grounding Bus Bar, Terminal Lugs, Bolted Dead Front,

Push to Lock with Key Door Lock, and Laser Engraved Nameplate

Enclosure: NEMA-1 Gauge 16, Powder Coated Gray Finish

Panel PPAC 1.00 assy

Main: 125AT, 250AF, 3P, 230V, 60Hz 50KAIC MCCB Bolt-on

Branches: 

9 x 40AT, 100AF, 2P, 230V, 60Hz MCCB Bolt-on type

1 x 30AT, 100AF, 2P, 230V, 60Hz MCCB Bolt-on type

2 x 20AT, 100AF, 2P, 230V, 60Hz MCCB Bolt-on type

With Grounding Bus Bar, Terminal Lugs, Bolted Dead Front,

Push to Lock with Key Door Lock, and Laser Engraved Nameplate

Enclosure: NEMA-1 Gauge 16, Powder Coated Gray Finish

DESCRIPTION

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversigt Office
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Molded Case Circuit Breaker 1.00 assy

175AT, 250AF, 3P, 460V, 60Hz 50KAIC MCCB Bolt-on type

Dry Type Transformer

1.00 assy

Wire Gutter 2.00 assy

0.30m×0.20m×3.00m, NEMA-1, Gauge 16, Powder Coated Gray Finish Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

175KVA Dry Type Transformer, 3-Phase, 60Hz, Primary Voltage: 480/460/440V 

Delta; Secondary Voltage: 240/230/220V Wye, Class H Insulation, High Grade 

Silicon Core, Temperature Rise 150⁰C in NEMA 1 Enclosure (IP10/Indoor Type); 

Winding Material: Copper; with grounding bus bar, and complete standard 

accessories, with manufacturer's certificates and tests report

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ELECTRICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      30.00                li.m.

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

3.00 ELECTRICAL WORKS

3.07 Feeder Conduits and Fittings

A Material

25mmØ x 3m Intermediate Metal Conduit, UL Listed pcs

25mmØ IMC Elbow pcs

25mmØ IMC Coupling pcs

40mmØ x 3m Intermediate Metal Conduit, UL Listed pcs

40mmØ IMC Locknut and Bushing pcs

50mmØ x 3m Intermediate Metal Conduit, UL Listed pcs

50mmØ IMC Elbow pcs

50mmØ IMC Coupling pcs

50mmØ IMC Locknut and Bushing pcs

80mmØ x 3m Intermediate Metal Conduit, UL Listed pcs

80mmØ IMC Elbow pcs

80mmØ IMC Coupling pcs

80mmØ IMC Locknut and Bushing pcs

Strut channel, 1-5/8" x 1-5/8" x 10', Solid, Pre-galvanized Steel pc

25mm diameter Rigid Steel 2-Hole Conduit Clamp, with Tox and Screw pcs

40mm diameter Strut Clamp, gauge 14 pcs

50mm diameter Strut Clamp, gauge 14 pcs

80mm diameter Strut Clamp, gauge 14 pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversigt Office
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ELECTRICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      130.00              li.m.

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

3.00 ELECTRICAL WORKS

3.08 Feeder Conductors

A Material

pc

14mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

22mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

38mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

50mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

80mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

200mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

3/4" diameter x 3.0m Copper Clad Steel Ground rod, with Ground Clamp 

Connector for 50 mm² Grounding Conductor

I N D I R E C T     C O S T S

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversigt Office
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ELECTRICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      540.00              li.m.

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

3.00 ELECTRICAL WORKS

3.09 Telephone and Data Conduits and Fittings

A Material

20mm diameter x 3m Electrical Metallic Tubing, UL Listed pcs

20mm diameter EMT Coupling, Compression Type pcs

20mm dia. EMT Connector, Comp. Type with Locknut and Bushing pcs

pcs

pc

pc

3/8" x 10’ Full Threaded Rod, Electrogalvanized Steel pcs

3/8" Nuts and Washer pcs

3/8" Grip Anchor pcs

20mm diameter Conduit Hanger pcs

20mm diameter 2-Hole Conduit Clamp, with Tox and Screw pcs

Strut channel, 1-5/8" x 1-5/8" x 10', Solid, Pre-galvanized Steel pcs

20mm diameter Strut Clamp, gauge 14 pcs

G.I. Tie Wire Gauge 16, Pull Wire kgs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Rental of Scaffolding:

G.I. H-Frame Scaffoldings, 1.7m x 1.25m (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversigt Office

DESCRIPTION

Metallic Utility Box,  4" x 2" x 2-1/8" Deep, 1/2" & 3/4" Knockout, Gauge 

16, pre-galvanized Steel, UL Listed

Metallic Pull Box with cover,  12" x 12" x 4" Deep, 1/2 & 3/4 Knockout, 

Gauge 16, pre-galvanized steel, Gray Powder Coated Finish

Metallic Pull Box with cover,  20" x 20" x 6" Deep, 1/2 & 3/4 Knockout, 

Gauge 16, pre-galvanized steel, Gray Powder Coated Finish

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ELECTRICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      8.00                   rolls

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

3.00 ELECTRICAL WORKS

3.10 Telephone and Data Cable

A Material

CAT6 UTP Cable, UL Listed (305 meters/roll) rolls

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Rental of Scaffolding:

G.I. H-Frame Scaffoldings, 1.7m x 1.25m (1 Set)

Heavy-duty Caster with lock (4-pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversigt Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : ELECTRICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      25.00                sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

3.00 ELECTRICAL WORKS

3.11 Telephone and Data Devices

A Material

Two-Gang CAT6 Lan Outlet, Wide Series, with Device Plate Cover sets

RJ45 Connector sets

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversigt Office

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S T S
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      14.00                sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.01 Dismantling of Existing Airconditioning Units (Labor Only)

(14 sets)

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

 

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1.00                     sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02a 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit

A Material

(A) 4.0 HP Inverter Ceiling Cassette Type (Round Flow) Air Conditioning Unit 1.00 set

with complete with complete standard accessories (indoor unit, outdoor

unit, remote control, circuit breaker in NEMA-3R Enclosure and other

standard fittings)

Power Supply: 230 V, 1Ø, 60 Hz

Cooling Capacity: 36,000 BTU/h

Energy Efficiency Ratio: 10.55 Kj/w-h

Refrigerant Type: R410A

Copper Tube Coupling 5/8" pcs

Copper Tube Coupling 3/8" pcs

Copper Elbow Long Radius 90 deg., 5/8" pcs

Copper Elbow Long Radius 90 deg., 3/8" pcs

Copper Tee 5/8" pc

Copper Tee 3/8" pc

Rubber Insulation 5/8" I.D. 3/4" thickness x 1.8 m pcs

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs

Polyethylene tape (White) rolls

25mm diameter x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs

25mm diameter PVC Coupling pcs

25mm diameter PVC Elbow pcs

Angle Bar 50 mm X 50 mm X 6 mm X 6 m pc

3/8" dia. x 3 m Hanger Rod (threaded) pcs

3" Clevis Hanger with bolt and nut pcs

Welding rod kgs

Refrigerant R-410a, 11.3 kgs. tank

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION
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SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

  

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1.00                     set

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02b 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit

A Material

(B) 4.0 HP Inverter Ceiling Cassette Type (Round Flow) Air Conditioning Unit 1.00 set

with complete with complete standard accessories (indoor unit, outdoor

unit, remote control, circuit breaker in NEMA-3R Enclosure and other

standard fittings)

Power Supply: 230 V, 1Ø, 60 Hz

Cooling Capacity: 36,000 BTU/h

Energy Efficiency Ratio: 10.55 Kj/w-h

Refrigerant Type: R410A

Copper Tube Coupling 5/8" pcs

Copper Tube Coupling 3/8" pcs

Copper Elbow Long Radius 90 deg., 5/8" pcs

Copper Elbow Long Radius 90 deg., 3/8" pcs

Copper Tee 5/8" pc

Copper Tee 3/8" pc

Rubber Insulation 5/8" I.D. 3/4" thickness x 1.8 m pcs

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs

Polyethylene tape (White) rolls

25mm diameter x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs

25mm diameter PVC Coupling pcs

25mm diameter PVC Elbow pcs

Angle Bar 50 mm X 50 mm X 6 mm X 6 m pc

3/8" dia. x 3 m Hanger Rod (threaded) pcs

3" Clevis Hanger with bolt and nut pcs

Welding rod kgs

Refrigerant R-410a, 11.3 kgs. tank

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)



 

Page 113 of 171 

  

 

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1.00                     set

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02c 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit

A Material

(C) 4.0 HP Inverter Ceiling Cassette Type (Round Flow) Air Conditioning Unit 1.00 set

with complete with complete standard accessories (indoor unit, outdoor

unit, remote control, circuit breaker in NEMA-3R Enclosure and other

standard fittings)

Power Supply: 230 V, 1Ø, 60 Hz

Cooling Capacity: 36,000 BTU/h

Energy Efficiency Ratio: 10.55 Kj/w-h

Refrigerant Type: R410A

Copper Tube Coupling 5/8" pcs

Copper Tube Coupling 3/8" pcs

Copper Elbow Long Radius 90 deg., 5/8" pcs

Copper Elbow Long Radius 90 deg., 3/8" pcs

Copper Tee 5/8" pc

Copper Tee 3/8" pc

Rubber Insulation 5/8" I.D. 3/4" thickness x 1.8 m pcs

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs

Polyethylene tape (White) rolls

25mm diameter x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs

25mm diameter PVC Coupling pcs

25mm diameter PVC Elbow pcs

Angle Bar 50 mm X 50 mm X 6 mm X 6 m pc

3/8" dia. x 3 m Hanger Rod (threaded) pcs

3" Clevis Hanger with bolt and nut pcs

Welding rod kgs

Refrigerant R-410a, 11.3 kgs. tank

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1.00                     set

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02d 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit

A Material

(D) 4.0 HP Inverter Ceiling Cassette Type (Round Flow) Air Conditioning Unit 1.00 set

with complete with complete standard accessories (indoor unit, outdoor

unit, remote control, circuit breaker in NEMA-3R Enclosure and other

standard fittings)

Power Supply: 230 V, 1Ø, 60 Hz

Cooling Capacity: 36,000 BTU/h

Energy Efficiency Ratio: 10.55 Kj/w-h

Refrigerant Type: R410A

Copper Tube Coupling 5/8" pcs

Copper Tube Coupling 3/8" pcs

Copper Elbow Long Radius 90 deg., 5/8" pcs

Copper Elbow Long Radius 90 deg., 3/8" pcs

Copper Tee 5/8" pc

Copper Tee 3/8" pc

Rubber Insulation 5/8" I.D. 3/4" thickness x 1.8 m pcs

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs

Polyethylene tape (White) rolls

25mm diameter x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs

25mm diameter PVC Coupling pcs

25mm diameter PVC Elbow pcs

Angle Bar 50 mm X 50 mm X 6 mm X 6 m pc

3/8" dia. x 3 m Hanger Rod (threaded) pcs

3" Clevis Hanger with bolt and nut pcs

Welding rod kgs

Refrigerant R-410a, 11.3 kgs. tank

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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 SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1.00                     set

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02e 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit

A Material

(E) 4.0 HP Inverter Ceiling Cassette Type (Round Flow) Air Conditioning Unit 1.00 set

with complete with complete standard accessories (indoor unit, outdoor

standard fittings)

Power Supply: 230 V, 1Ø, 60 Hz

Cooling Capacity: 36,000 BTU/h

Energy Efficiency Ratio: 10.55 Kj/w-h

Refrigerant Type: R410A

Copper Tube Coupling 5/8" pcs

Copper Tube Coupling 3/8" pcs

Copper Elbow Long Radius 90 deg., 5/8" pcs

Copper Elbow Long Radius 90 deg., 3/8" pcs

Copper Tee 5/8" pc

Copper Tee 3/8" pc

Rubber Insulation 5/8" I.D. 3/4" thickness x 1.8 m pcs

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs

Polyethylene tape (White) rolls

25mm diameter x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs

25mm diameter PVC Coupling pcs

25mm diameter PVC Elbow pcs

Angle Bar 50 mm X 50 mm X 6 mm X 6 m pc

3/8" dia. x 3 m Hanger Rod (threaded) pcs

3" Clevis Hanger with bolt and nut pcs

Welding rod kgs

Refrigerant R-410a, 11.3 kgs. tank

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1.00                     set

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02f 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit

A Material

(F) 4.0 HP Inverter Ceiling Cassette Type (Round Flow) Air Conditioning Unit 1.00 set

with complete with complete standard accessories (indoor unit, outdoor

unit, remote control, circuit breaker in NEMA-3R Enclosure and other

standard fittings)

Power Supply: 230 V, 1Ø, 60 Hz

Cooling Capacity: 36,000 BTU/h

Energy Efficiency Ratio: 10.55 Kj/w-h

Refrigerant Type: R410A

Copper Tube Coupling 5/8" pcs

Copper Tube Coupling 3/8" pcs

Copper Elbow Long Radius 90 deg., 5/8" pcs

Copper Elbow Long Radius 90 deg., 3/8" pcs

Copper Tee 5/8" pc

Copper Tee 3/8" pc

Rubber Insulation 5/8" I.D. 3/4" thickness x 1.8 m pcs

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs

Polyethylene tape (White) rolls

25mm diameter x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs

25mm diameter PVC Coupling pcs

25mm diameter PVC Elbow pcs

Angle Bar 50 mm X 50 mm X 6 mm X 6 m pc

3/8" dia. x 3 m Hanger Rod (threaded) pcs

3" Clevis Hanger with bolt and nut pcs

Welding rod kgs

Refrigerant R-410a, 11.3 kgs. tank

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1.00                     set

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02g 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit

A Material

(G) 4.0 HP Inverter Ceiling Cassette Type (Round Flow) Air Conditioning Unit 1.00 set

with complete with complete standard accessories (indoor unit, outdoor

unit, remote control, circuit breaker in NEMA-3R Enclosure and other

standard fittings)

Power Supply: 230 V, 1Ø, 60 Hz

Cooling Capacity: 36,000 BTU/h

Energy Efficiency Ratio: 10.55 Kj/w-h

Refrigerant Type: R410A

Copper Tube Coupling 5/8" pcs

Copper Tube Coupling 3/8" pcs

Copper Elbow Long Radius 90 deg., 5/8" pcs

Copper Elbow Long Radius 90 deg., 3/8" pcs

Copper Tee 5/8" pc

Copper Tee 3/8" pc

Rubber Insulation 5/8" I.D. 3/4" thickness x 1.8 m pcs

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs

Polyethylene tape (White) rolls

25mm diameter x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs

25mm diameter PVC Coupling pcs

25mm diameter PVC Elbow pcs

Angle Bar 50 mm X 50 mm X 6 mm X 6 m pc

3/8" dia. x 3 m Hanger Rod (threaded) pcs

3" Clevis Hanger with bolt and nut pcs

Welding rod kgs

Refrigerant R-410a, 11.3 kgs. tank

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

F. VALUE ADDED TAX, (VAT)

I N D I R E C T     C O S T S

DESCRIPTION

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1.00                     set

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02h 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit

A Material

with complete with complete standard accessories (indoor unit, outdoor

unit, remote control, circuit breaker in NEMA-3R Enclosure and other

standard fittings)

Power Supply: 230 V, 1Ø, 60 Hz

Cooling Capacity: 36,000 BTU/h

Energy Efficiency Ratio: 10.55 Kj/w-h

Refrigerant Type: R410A

Copper Tube Coupling 5/8" pcs

Copper Tube Coupling 3/8" pcs

Copper Elbow Long Radius 90 deg., 5/8" pcs

Copper Elbow Long Radius 90 deg., 3/8" pcs

Copper Tee 5/8" pc

Copper Tee 3/8" pc

Rubber Insulation 5/8" I.D. 3/4" thickness x 1.8 m pcs

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs

Polyethylene tape (White) rolls

25mm diameter x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs

25mm diameter PVC Coupling pcs

25mm diameter PVC Elbow pcs

Angle Bar 50 mm X 50 mm X 6 mm X 6 m pc

3/8" dia. x 3 m Hanger Rod (threaded) pcs

3" Clevis Hanger with bolt and nut pcs

Welding rod kgs

Refrigerant R-410a, 11.3 kgs. tank

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1.00                     set

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02i 3.0 HP Inverter Wall Mounted Type Airconditioning Unit

A Material

3.0hp Inverter Wall Mounted Type air-conditioning Unit with complete 1.00 set

standard accessories (indoor unit, outdoor unit, remote control, circuit

breaker in NEMA-3R Enclosure and other standard fittings)

Power Supply: 230 V, 60 Hz, 1 Ph

Refrigerant Type: R-32

Copper Tube Soft Drawn 5/8" dia. x 0.028 thickness x 15.0 m pcs

Copper Tube Soft Drawn 1/4" dia. x 0.028 thickness x 15.0 m pc

Copper Elbow Long Radius 90 deg., 5/8" pcs

Copper Elbow Long Radius 90 deg., 1/4" pcs

Rubber Insulation 5/8" I.D. 3/4" thickness x 1.8 m pcs

Rubber Insulation 1/4" I.D. 3/4" thickness x 1.8 m pcs

Polyethylene tape (White) roll

25mm diameter x 3m PVC (blue) Pipe, series 1000 (drain pipe) pc

Angle Bar 50 mm X 50 mm X 6 mm X 6 m pc

3/8" dia. x 3 m Hanger Rod (threaded) pcs

3" Clevis Hanger with bolt and nut pcs

Welding rod kg

Refrigerant R-32, 3.0 kgs. tank

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         



 

Page 120 of 171 

  

 

 

 

 

 

 

 

 

 

NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1.00                     set

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02j Multi Split Inverter Wall Mounted Type Airconditioning Unit

A Material

4.0hp Outdoor Unit & two (2) 2.0hp Inverter Multi Split Wall Mounted 1.00 set

Type air-conditioning Unit with complete standard accessories (indoor 

unit, outdoor unit, remote control, circuit breaker in NEMA-3R Enclosure

and other standard fittings)

Power Supply: 230 V, 60 Hz, 1 Ph

Refrigerant Type: R-32

Copper Tube Soft Drawn 1/2" dia. x 0.028 thickness x 15.0 m pcs

Copper Tube Soft Drawn 1/4" dia. x 0.028 thickness x 15.0 m pc

Copper Elbow Long Radius 90 deg., 1/2" pcs

Copper Elbow Long Radius 90 deg., 1/4" pcs

Rubber Insulation 1/2" I.D. 3/4" thickness x 1.8 m pcs

Rubber Insulation 1/4" I.D. 3/4" thickness x 1.8 m pcs

Polyethylene tape (White) rolls

25mm diameter x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs

Angle Bar 50 mm X 50 mm X 6 mm X 6 m pc

3/8" dia. x 3 m Hanger Rod (threaded) pcs

3" Clevis Hanger with bolt and nut pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      1.00                     set

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02k Relocation of Existing Wall Mounted Type Airconditioning Unit 

(Requires labor only)

1.00 set

Type air-conditioning Unit with complete standard accessories (indoor 

unit, outdoor unit, remote control, circuit breaker in NEMA-3R Enclosure

and other standard fittings)

Power Supply: 230 V, 60 Hz, 1 Ph

Refrigerant Type: R-32

Copper Tube Soft Drawn 1/2" dia. x 0.028 thickness x 15.0 m pcs

Copper Tube Soft Drawn 1/4" dia. x 0.028 thickness x 15.0 m pc

Copper Elbow Long Radius 90 deg., 1/2" pcs

Copper Elbow Long Radius 90 deg., 1/4" pcs

Rubber Insulation 1/2" I.D. 3/4" thickness x 1.8 m pcs

Rubber Insulation 1/4" I.D. 3/4" thickness x 1.8 m pcs

Polyethylene tape (White) rolls

25mm diameter x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs

Angle Bar 50 mm X 50 mm X 6 mm X 6 m pc

3/8" dia. x 3 m Hanger Rod (threaded) pcs

3" Clevis Hanger with bolt and nut pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

4.00                     sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.03 Ventilation Works

4.03a Ceiling Mounted Exhaust Fan

A Material

12" Ceiling Mounted Type Exhaust Fan, 220-240 V, 50-60 Hz, 1 Ph with 4.00 sets

complete standard accessories

100 mm dia. x 3.0 m PVC Pipe (Exhaust Duct) pcs

Stainless Steel Vent Cap with insect screen (100mmØ applicable pipe) pcs

1/4" dia. x 3 m Hanger Rod (threaded) pcs

1/4" expansion shield pcs

4" Clevis Hanger with bolt and nut pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      3.00                     sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.03 Ventilation Works

4.03b Industrial Wall Fan

A Material

18" Industrial Wall Fan, 220V/60Hz, Aluminum blade, 3-speed 3.00 sets

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : MECHANICAL WORKS

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

      6.00                     sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

4.00 MECHANICAL WORKS

4.04 Portable Fire Extinguisher

A Material

10 lbs ABC Dry Chemical Portable Fire Extinguisher with complete 6.00 sets

accessories

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.00% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : PLUMBING WORKS

SUBJECT                  : Bill of Quantities & Cost Estimates

QUANTITY UNIT

1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

5.00 PLUMBING WORKS

5.01 Siteworks

Activities:

• Chipping works (65.07 sq.m.)

• Excavation (83.85 cu.m.)

• Backfill (57.68 cu.m.)

• Sand Bedding (13.00 cu.m.)

A Material 

Sand bedding cu.m.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Electric jackhammer (at least 1,700 W, 45 Joules)

Equipment Cost  . . . . . . . . . . . .

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : PLUMBING WORKS

SUBJECT                  : Bill of Quantities & Cost Estimates

QUANTITY UNIT

61.25 ln.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

5.00 PLUMBING WORKS

5.02 Waterline System (61.25 ln.m.)

A Material 

3/4"Ø x 4m PPR Pipe, PN 20 pcs.

1/2"Ø x 4m PPR Pipe, PN 20 pcs.

3/4"Ø PPR Coupling pcs.

1/2"Ø PPR Coupling pcs.

3/4"Ø PPR Tee pcs.

3/4 x 1/2"Ø PPR Tee pcs.

1/2"Ø PPR Tee pcs.

3/4"Ø PPR 90deg. Elbow pcs.

1/2"Ø PPR 90deg. Elbow pcs.

3/4 x 1/2"Ø PPR Reducer pc.

3/4 x 1"Ø PPR Increaser pcs.

1/2 x 3/4"Ø PPR Increaser pcs.

1"Ø PPR End Cap pcs.

3/4"Ø PPR End Cap pcs.

3/4"Ø PPR Gate Valve pcs.

1/2"Ø PPR Gate Valve pcs.

Pipe Support sets

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : PLUMBING WORKS

SUBJECT                  : Bill of Quantities & Cost Estimates

QUANTITY UNIT

114.47 ln.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

5.00 PLUMBING WORKS

5.03 Sewer line System (114.47 ln.m.)

A Material 

Sanitary Pipes (57.67 ln.m.)

4"Ø uPVC Pipe, Series 1000 pcs.

2"Ø uPVC Pipe, Series 1000 pcs.

2"Ø uPVC 90deg Elbow pcs.

4"Ø uPVC 45deg Elbow pcs.

2"Ø uPVC 45deg Elbow pcs.

4"Ø uPVC Wye pcs.

4 x 2"Ø uPVC Wye pcs.

4"Ø Ground Cleanout with Brass Countersunk Plug pc.

4"Ø Floor Cleanout with SS Access Cover pcs.

2"Ø uPVC P-Trap with cleanout pcs.

Solvent Cement, 400 cc cans

Pipe Support sets

Vent Pipes (56.80 ln.m.)

2"Ø uPVC Pipe, Series 1000 pcs.

4 x 2"Ø PVC Tee pcs.

2"Ø PVC Tee pcs.

2"Ø uPVC 90deg Elbow pcs.

2"Ø Vent Cap with Screen pcs.

Solvent Cement, 400 cc can

Pipe Support sets

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  :

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : PLUMBING WORKS

SUBJECT                  : Bill of Quantities & Cost Estimates

QUANTITY UNIT

1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

5.00 PLUMBING WORKS

5.04 Plumbing Fixtures and Accessories

A Material 

4.00 sets

2.00 sets

1.00 sets

3.00 sets

5.00 sets

4.00 sets

2.00 sets

4.00 sets

2.00 sets

Stainless Steel Gooseneck Faucet 2.00 sets

Stainless Steel Grease Trap, 7 GPM 2.00 sets

Thread seal tape rolls

Waterproof silicone sealant (300ml) tubes

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

±690 mm x ±368 mm x ±400 Modern Design Elongated Ceramic 

Water Closet with dual top inlet flush and complete fittings

DESCRIPTION

Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

Heavy Duty Handheld Bidet Spray SUS 304 Stainless Steel with 1.20 

m Hose and complete fittings
Stainless Steel Single Bowl Kitchen Sink with complete fittings and 

accessories

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

±465 mm x ±365 mm x ±850 Modern Design Ceramic Urinal with 

complete fittings
±500 x ±380 x ±181 mm Undercounter Basin Ceramic Lavatory 

including SS P-trap and complete fittings
±600 x ±460 x ±460 mm Semi-Pedestal Lavatory with complete 

fittings
100 mm x 100 mm Floor Drain with insect and odor trap SUS 304 

Stainless Steel
Counter Top Single Handle Lever Faucet SUS 304 Stainless Steel with 

complete fittings
Lever-type Flushometer SUS 304 Stainless Steel with complete 

fittings

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  : Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : FURNITURE

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

140.00         sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

6.00 FURNITURE

6.01 Chairs

A Material

Executive Office Chair : High back rest in mesh fabric upholstery, aluminum star base on 6.00 sets

heavy-duty casters, tilt swivel mechanism, seat height adjustment and tilt lock feature,

 with adjustable head, arm and foot rest. (650mm W x 600mm D x 1300mm H)

Staff Office Chair : High back with head rest in mesh fabric upholstery, polished SS SUS 304 118.00 sets

base on heavy-duty casters, tilt swivel mechanism, seat height adjustment and tilt lock 

feature, with adjustable head and arm rest. (650mm W x 500mm D x 1150mm H)

Visitor Office Chair : Mid back in mesh fabric upholstery, polished SS SUS 304 cantilever type 4.00 sets

frame, with arm rest. (600mm W x 500mm D x 900mm H)

Pantry Chair : Polypropylene Plastic Back Rest and seat on wooden with iron bars leg 12.00 sets

(460mm W x 520mm D x 820mm H)

Material Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  : Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : FURNITURE

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

43.00            sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

6.00 FURNITURE

6.02 Tables

A Material

L-Type Executive Office Table : Powder Coated U-Type leg frame in 20 mm thk. Marine plywood 1.00 set

in Melamine finish with front cover and side table with drawers. (1800mm W x 800mm D x 

750mm H & 1600mm W x 400mm D x 690mm H - Side Table) with 2 - grommet hole with cover

Manager's Office Table : Powder Coated U-Type leg frame in 20 mm thk. Marine plywood in 1.00 set

Melamine finish with front cover. (1400mm W x 600mm D x 750mm H) with 2 - grommet hole with cover

4 Seater Staff Office Table : Powder Coated U-Type leg frame in 20 mm thk. Marine plywood in 24.00 sets

Melamine finish. (1800mm W x 1200mm D x 750mm H) with 4 - grommet hole with cover; electrical socket included

2 Seater Staff Office Table : Powder Coated U-Type leg frame in 20 mm thk. Marine plywood in 2.00 sets

Melamine finish. (1800mm W x 665mm D x 750mm H) with 4 - grommet hole with cover; electrical socket included

2 Seater Staff Office Table : Powder Coated U-Type leg frame in 20 mm thk. Marine plywood in 1.00 set

Melamine finish. (900mm W x 1200mm D x 750mm H) with 2 - grommet hole with cover; electrical socket included

Modular Conference Office Table : Powder Coated Steel leg frame in 20 mm thk. Marine 2.00 sets

plywood in Melamine finish. (1500mm W x 1200mm D x 750mm H) with 2 - grommet hole with cover

Circular Table : Powder Coated tri-leg frame in 20 mm thk. Marine plywood in 2.00 sets

Melamine finish. (1050 Ø x 750 H)

Center Coffee Table : Powder Coated tri-leg framewith tempered glass table top. 1.00 set

(600 Ø x 450 H & 400 Ø x 450 H)

Dining Table : Powder Coated U-Type leg frame in 20 mm thk. Marine plywood in 1.00 set

Melamine finish. (2600mm W x 500mm D x 750mm H)

Work Station Table A : 20 mm thk. Marine plywood in Melamine finish. (1600mm W x 4.00 sets

600mm D) with 2 - grommet hole with cover

Work Station Table B : 20 mm thk. Marine plywood in Melamine finish. (900mm W x 4.00 sets

400mm D) with 2 - grommet hole with cover

Material Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  : Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : FURNITURE

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

30.72            sq.m

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

6.00 FURNITURE

6.03 Modular Partition

A Material

Office Modular Partition A : 8 sets - 1600 mm x 1600 mm x 50 mm thk Aluminum Frame 

with 2-tone fabric panel covering and glass panel with frosted film; convenience outlet hole & 

communication data outlet hole ready

Office Modular Partition B : 8 sets - 800 mm x 1600 mm x 50 mm thk Aluminum Frame 

with 2-tone fabric panel covering and glass panel with frosted film; convenience outlet hole & 

communication data outlet hole ready

Material Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  : Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : FURNITURE

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

104.00         sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

6.00 FURNITURE

6.04 Office Cabinet

A Material

Office Filing Sliding Steel Cabinet : 3 - layer lateral filing steel cabinet in heavy-duty metal 52.00 sets

material with anti-tilt mechanism drawer & full extension ball bearing slide 

(900mm W x 450mm D x 1030mm H); built-in lock

Office Filing Sliding Steel Glass Cabinet : 3 - layer filing steel cabinet in heavy-duty 52.00 sets

metal material with 4 mm glass panel metal framed sliding door 

(900mm W x 450mm D x 1065mm H); built-in lock

Material Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S T S

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  : Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : FURNITURE

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

2.00              sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

6.00 FURNITURE

6.05 Sofa

A Material

2-Seater Sofa : Mid back rest on hardwood frame in heavy duty matress in fabric polyester 2.00 sets

upholstery with arm rest (2060mm W x 800mm D x 860mm H)

Material Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  : Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : FURNITURE

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

6.00              sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

6.00 FURNITURE

6.06 Lockers

A Material

Lockers : 5-layer 15 door locker 3/4'' thk MDF Board Cabinet Door in Woodgrain-like Laminate 6.00 sets

Finish on outside & Automotive spray paint finish on inside (1200 W x 400 D x 2000 H); Built-in lock

Material Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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NAME OF PROJECT  : Improvement/Rehabilitation of Aerodrome and Air Navigation Safety Oversight Office

LOCATION                : CAAP Head Office, NAIA Road, Pasay City

DESCRIPTION : FURNITURE

SUBJECT            : Bill of Quantities & Cost Estimate

QUANTITY UNIT

3.00              sets

ITEM QUANTITY UNIT  UNIT PRICE AMOUNT

6.00 FURNITURE

6.07 Counters

A Material

3 Person Counter : Hard wood framed with 3/4'' MDF Board Top & Side cover in woodgrain-like 1.00 set

laminate (2700 W x 650 D x 1150 H); Built-in Lock

2 Person Counter : Hard wood framed with 3/4'' MDF Board Top & Side cover in woodgrain-like 1.00 set

laminate (1800 W x 650 D x 1150 H); Built-in Lock

Counter : Hard wood framed with 3/4'' MDF Board Top & Side cover in woodgrain-like 1.00 set

laminate (1400 W x 650 D x 1150 H); Built-in Lock

Material Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

SUBMITTED BY:    
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         
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Section IX. Checklist of Technical and 

Financial Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

   (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

   (b) Statement of the prospective bidder of all its ongoing government and 

private contracts, including contracts awarded but not yet started, if any, 

whether similar or not similar in nature and complexity to the contract to be 

bid (Annex “A” Form 1); and  

 

   (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules 

(Annex “A” Form 2);  

 

   a. The statement of SLCC shall be accompanied by a Certificate of Final 

Acceptance issued by the owner, or a final rating of at least 

Satisfactory in the Constructors Performance Evaluation System 

(CPES). In the case of contracts with the private sector, an equivalent 

document shall be submitted. (Section 23.4.2.5 of the Revised IRR of 

Republic Act No. 9184).; and 

 

   (d) Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; and 

 

   (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration (Annex “B” Form 1); and 

 

 (f) Project Requirements, which shall include the following: 

   a. Organizational chart for the contract to be bid (Annex “B” Form 2);  

   b. Original of duly signed list of contractor’s key personnel (e.g., Project 

Manager, Project Engineers, Materials Engineers, and Foremen), to be 

assigned to the contract to be bid, with their complete identification, 

qualification and experience data (Annex “B” Form 3, 4a, 4b & 4c); 

   c. Original of duly signed list of contractor’s major equipment units, 

which are owned, leased, and/or under purchase agreements, 

supported by proof of ownership or certification of availability of 

equipment from the equipment lessor/vendor for the duration of the 

project, as the case may be (Annex “B” Form 5); and 
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   (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder (Annex “B” Form 6). 

 

This shall include all of the following documents as attachment to the 

Omnibus Sworn Statement: 

   1. Certification, under oath, attesting that they have no pending 

case(s) against the Government, in addition to the eligibility 

requirements as prescribe under the 2016 Revise Implementing 

Rules and Regulation (R-IRR) of RA No. 9184; and 

 

   2. Legal Clearance to be issued by the CAAP Enforcement and Legal 

Service with respect to the non-pending cases of the prospective 

bidders against this Authority; and 

 

   3. Bid Bulletins (if applicable); and 

 

 

  

Financial Documents 

   (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

 

   (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or  

duly notarized statements from all the potential joint venture partners 

stating that they will enter into and abide by the provisions of the JVA in the 

instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

   (j) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

   (k) Original of duly signed Bid Prices in the Bill of Quantities (Annex “C” Form 1); 

and 

 

   (l) Summary of Bid Proposal (Annex “C” Form 2); and 

 

   (m) Bill of Materials & Cost Estimates (Annex “C” Form 3); and 

 

   (n) Summary Sheet indicating the Unit Prices of Construction Materials (Annex “C” 

Form 4); and 
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   (o) Summary Sheet indicating the Unit Prices of Labor (Annex “C” Form 5); and 

   (p) Summary Sheet indicating the Unit Prices of Equipment (Annex “C” Form 6); 

and 

 

   (q) Cash Flow by Quarter and Payment Schedule (Annex “C” Form 7). 
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Bidding Forms 
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Other Bidding Forms 

(ANNEX “A”) 

ANNEX “A” FORM 1 ………………………………...STATEMENT OF ALL ON-GOING CONTRACTS 

ANNEX “A” FORM 2 ………………...STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT  

ANNEX “A” FORM 3 …………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

file:///E:/_BDS/VIRAC/Virac%20Development%202020%20(49M)/A%23_Annex_
file:///E:/_BDS/VIRAC/Virac%20Development%202020%20(49M)/A%23_Annex_
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CAAP-BAC-SF Annex “A” Form 1 
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CAAP-

BAC-

SF 

Annex “A” Form 2 
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(ANNEX “B”) 

 

Annex “B” Form 1 …………………..……………………………Bid Securing Declaration 

Annex “B” Form 2 …………………...………Organizational Chart of Contract to be Bid  

Annex “B” Form 3 ……………………….…..Qualification of Key Personnel Proposed to 

be Assigned in the Project 

Annex “B” Form 4a …..…………….Contractor's Letter-Certificate to Procuring Entity 

Annex “B” Form 4b …..……………...……...Key Personnel's Certificate of Employment 

Annex “B” Form 4c …..……………………………...Key Personnel (Format of Bio-Data) 

Annex “B” Form 5 ………………….……………List of Equipment Owned or Leased and/or   

under Purchased 

Annex “B” Form 6 …..……………………………………Omnibus Sworn Statement (Revised) 
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CAAP-BAC-SF Annex “B” Form 1 

 

 

Bid Securing Declaration Form 

[shall be submitted with the Bid if bidder opts to provide this form of bid security] 

_________________________________________________________________________ 

  

REPUBLIC OF THE PHILIPPINES) 

CITY OF _______________________) S.S. 

 

  

BID SECURING DECLARATION 

Project Identification No.: [Insert number] 

  

To: [Insert name and address of the Procuring Entity] 

  

I/We, the undersigned, declare that: 

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which may 

be in the form of a Bid Securing Declaration. 

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) 

I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing 

Declaration, within fifteen (15) days from receipt of the written demand by the procuring entity for the 

commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 

34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake. 

 

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request; 

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) 

I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right; 

and 

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have furnished 

the performance security and signed the Contract. 

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at [place of 

execution].             

                                       

 

 

 

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

Affiant 

 

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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CAAP-BAC-SF Annex “B” Form 2 

  

 

Contractor’s Organizational Chart for the Project 

 

 

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 

contract if awarded to him. Indicate in the chart the names of the Key Engineering Personnel 

who will be assigned in the Project. 

 

 

 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Attach the required Proposed Organizational Chart for the Contract as stated above. 

 

 

Submitted by: ________________________________ 

Designation  : ________________________________ 

Date              : _________________ 
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CAAP-BAC-SF Annex “B” Form 3 
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CAAP-BAC-SF Annex “B” Form 4a 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Date: ___________ 

 

ATTY. ROBERTO MARTIN S. BUENAVENTURA 

Chairman, Bids and Awards Committee - ALPHA 

Civil Aviation Authority of the Philippines 

Mia Road, Pasay City, M.M. 1300 

Tel: 944-2358 

 

Subject: Contractor’s Letter-Certificate to Procuring Entity  

 

Dear Sir: 

 

Supplementing our Organizational Chart for the Contract, we have the honor to submit 

herewith, and to certify as true and correct, the following pertinent information: 

 

That I/we have engaged the service of   (Name of Employee)  , to be the     (Designation)  of 

the   (Name of Project) , who is a   (Profession)   with Professional License Certificate No. 

    issued on     and who has performed the duties in the 

construction of the project enumerated in the filled Annex “B” Form 5b. 

 

That   (Name of Employee)   shall personally perform the duties of the said position in the 

above-mentioned project, if and when the same is awarded in our favor. 

 

That   (Name of Employee)     shall employ the best care, skill and ability in performing his 

duties in accordance with the Contract Agreement, Conditions of Contract, Plans, 

Specifications, Special Provisions, and other provisions embodied in the proposed 

contract. 

 

That   (Name of Employee)    shall be personally present at the jobsite all the time to 

supervise the phase of the construction work pertaining to his assignment as   

(Designation) . 

 

That   (Name of Employee)   is aware that he shall be authorized to handle only one 

contract at a time. 
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That in order to guarantee that   (Name of Employee)   shall perform his duties properly 

and be personally present in the Job Site, he is hereby required to secure a certificate of 

appearance for the Procuring Entity’s Engineer at the end of every month. 

 

That in the event that I/we elect or choose to replace   (Name of Employee)   with another 

Engineer, the Procuring Entity will be accordingly notified by us in writing at least twenty 

one (21) days before making replacement. We will submit to the Procuring Entity, for 

prior approval, the name of the proposed new  (Designation) , his qualification, 

experience, list of projects undertaken and other relevant information. 

 

That any willful violation on my/our part of the herein conditions may prejudice my/our 

standing as a reliable contractor in future bidding of the Procuring Entity. 

 

 

Very truly yours, 

 

      

(Authorized Representative of Bidder) 

 

 

CONCURRED BY: 

 

      

(Name of Engineer) 
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CAAP-BAC-SF Annex “B” Form 4b 

 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Date: ___________ 

 

ATTY. ROBERTO MARTIN S. BUENAVENTURA 

Chairman, Bids and Awards Committee - ALPHA 

Civil Aviation Authority of the Philippines 

Mia Road, Pasay City, M.M. 1300 

Tel: 944-2358 

 

Subject: Key Personnel’s Certificate of Employment 

 

Dear Sir: 

 

I am   (Name of Employee)   a License        Engineer with Professional License No.  

issued on   (Date of Issuance)  at   (Place of Issuance) . 

 

I hereby certify that   (Name of Bidder)  has engaged my services as  (Designation)  for   (Name of 

the Project)  , if awarded in their favor. 

 

As   (Designation) , I know I will have to stay in the job site all the time to supervise and managed 

the Contract works to the best of my ability, and aware that I am authorized to handle only one 

(1) contract at a time. 

 

I do not allow the use of my name for the purpose of enabling the above-mentioned Contractor 

to qualify for the Contract without any firm commitment on my part to assume the post of   

(Designation)  .  

 

As  (Designation) , I supervised the following completed projects similar to the contract under 

bidding: 

 

NAME OF PROJECT      OWNER       COST       DATE COMPLETED 
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At present, I am supervising the following project: 

 

NAME OF PROJECT      OWNER       COST       DATE COMPLETION 

                                   

                                   

                                   

                                   

 

In case of my separation for any reason whatsoever from the above-mentioned Contractor, I 

shall notify the   (Name of the Procuring Entity)  at least twenty one (21) days before the effective 

date of my separation.    

            

                          (Signature of Engineer) 

     

 

SUBSCRIBED AND SWORN to before me this   day of    , 20  affiant exhibiting 

to me his/her Residence Certificate No.      issued on   

  at      , Philippines. 

 

            

                 Notary Public 

   

        Until 31 December 20  

        PRT No.:    

        Issued at:    

        Issued on:    

        TIN No.:    

Doc. No.   

Page No.   

Book No.    

Series of   
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CAAP-BAC-SF Annex “B” Form 4c 

 

 KEY PERSONNEL  

(FORMAT OF BIO-DATA) 

 

Give the detailed information of the following personnel who are scheduled to be assigned as 

full-time field staff for the project. Fill up a form for each person. 

 

1. Authorized Managing Officer / Representative: _______________________ 

 

2. Sustained Technical Employee: 

Name:          

Date of Birth:         

Nationality:                    

Education and Degrees:        

Specialty:          

Registration:         

Length of Service with the Firm:  

                ______Year          From _______ (months)  _______ (year) 

                             To      _______ (months)  _______ (year) 

Years of Experience: 

If Item 7 is less than ten (10) years, give name and length of service with previous 

employers for a ten (10) year period (attached additional sheet/s, if necessary: 

 

Name and Address of Employer Length of Service 

      year(s)   from   to ______ 

       year(s)   from   to ______ 

      year(s)   from   to ______ 

 

Experience: 

This should cover the past ten (10) years of experience. (Attached as many pages as 

necessary to show involvement of personnel in projects using the format below). 

 

 

a. Name:          

b. Name and Address of Owner:       
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c. Name and Address of the Owner’s Engineer (Consultant):   

         

d. Indicate the Features of Project (particulars of the project components  

and any other particular interest connected with the project):   

          

e. Contract Amount Expressed in Philippine Currency:     

f. Position:       

g. Structures for which the employee was responsible:    

          

h. Assignment Period: from   (months)   (years) 

to   (months)   (years) 

 

 

 

      

Name and Signature of Employee 

 

It is hereby certified that the above personnel can be assigned to the 

_______________________________________ Project, if the contract is awarded to our company. 

 

 

            

      (Place and Date)        (The Authorized Representative) 
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CAAP-BAC-SF Annex “B” Form 5 
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CAAP-BAC-SF Annex “B” Form 6 

 

Omnibus Sworn Statement (Revised) 

[shall be submitted with the Bid] 

_________________________________________________________________________ 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______  ) S.S. 

 AFFIDAVIT 

 

I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. [Select one, delete the other:] 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of 

[Name of Bidder] with office address at [address of Bidder]; 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. [Select one, delete the other:] 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized 

representative of [Name of Bidder], I have full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for [Name of the Project] of the [Name of the Procuring 

Entity], as shown in the attached duly notarized Special Power of Attorney; 

 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit 

the bid, and to sign and execute the ensuing contract for [Name of the Project] of the 

[Name of the Procuring Entity], as shown in the attached [state title of attached 

document showing proof of authorization (e.g., duly notarized Secretary’s Certificate, 

Board/Partnership Resolution, or Special Power of Attorney, whichever is 

applicable;)]; 

  

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 

foreign government/foreign or international financing institution whose blacklisting 
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rules have been recognized by the Government Procurement Policy Board, by itself 

or by relation, membership, association, affiliation, or controlling interest with 

another blacklisted person or entity as defined and provided for in the Uniform 

Guidelines on Blacklisting; 

  

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 

  

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 

 

6. [Select one, delete the rest:] 

 

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 

Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of 

the Project Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree; 

 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] 

is related to the Head of the Procuring Entity, Procurement Agent if engaged, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, and 

the BAC Secretariat, the head of the Project Management Office or the end-user unit, 

and the project consultants by consanguinity or affinity up to the third civil degree; 

 

[If a corporation or joint venture:] None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), 

the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree; 

 

7. [Name of Bidder] complies with existing labor laws and standards; and 

  

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes: 

 

a. Carefully examining all of the Bidding Documents; 

b. Acknowledging all conditions, local or otherwise, affecting the implementation of 

the Contract; 

c. Making an estimate of the facilities available and needed for the contract to be 

bid, if any; and 

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity. 

 

10. In case advance payment was made or given, failure to perform or deliver any 

of the obligations and undertakings in the contract shall be sufficient grounds 

to constitute criminal liability for Swindling (Estafa) or the commission of fraud 

with unfaithfulness or abuse of confidence through misappropriating or 

converting any payment received by a person or entity under an obligation 

involving the duty to deliver certain goods or services, to the prejudice of the 

public and the government of the Philippines pursuant to Article 315 of Act No. 

3815 s. 1930, as amended, or the Revised Penal Code. 

 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

                      Affiant 

 

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 

Bid Form for the Procurement of Infrastructure Projects 

[shall be submitted with the Bid] 

_________________________________________________________________________ 

BID FORM 

Date : _________________ 

                                                               Project Identification No.  : _________________ 

To:  [name and address of Procuring Entity] 

Having examined the Philippine Bidding Documents (PBDs) including the 

Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby 

duly acknowledged, we, the undersigned, declare that: 
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a. We have no reservation to the PBDs, including the Supplemental or Bid 

Bulletins, for the Procurement Project: [insert name of contract]; 

 

b. We offer to execute the Works for this Contract in accordance with the PBDs; 

 

c. The total price of our Bid in words and figures, excluding any discounts offered 

below is: [insert information]; 

 

d. The discounts offered and the methodology for their application are: [insert 

information]; 

 

e. The total bid price includes the cost of all taxes, such as, but not limited to: 

[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local 

taxes, and (iv) other fiscal levies and duties], which are itemized herein and 

reflected in the detailed estimates, 

 

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain 

binding upon us at any time before the expiration of that period; 

 

g. If our Bid is accepted, we commit to obtain a Performance Security in the 

amount of  [insert percentage amount] percent of the Contract Price for the due 

performance of the Contract, or a Performance Securing Declaration in lieu of 

the the allowable forms of Performance Security, subject to the terms and 

conditions of issued GPPB guidelines2 for this purpose;  

 

h. We are not participating, as Bidders, in more than one Bid in this bidding 

process, other than alternative offers in accordance with the Bidding 

Documents; 

 

i. We understand that this Bid, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 

between us, until a formal Contract is prepared and executed; and 

 

j. We understand that you are not bound to accept the Lowest Calculated Bid or 

any other Bid that you may receive. 

 

k. We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, 

 

2
 currently based on GPPB Resolution No. 09-2020 
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execute and perform any and all acts necessary to participate, submit the bid, 

and to sign and execute the ensuing contract for the [Name of Project] of the 

[Name of the Procuring Entity]. 

 

l. We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________       

Duly authorized to sign the Bid for and behalf of: __________________________________                                                                

Date: ___________________  
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Other Bidding Forms 

(ANNEX “C”) 

 
Annex “C” Form 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Bill of Quantities 

Annex “C” Form 2  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Summary of Bid Proposal 

Annex “C” Form 3  . . . . . . . . . . . . . . . . . . . . . . . . . . Bill of Materials & Cost Estimates  

Annex “C” Form 4  . . . . . . . . . . . . . . . . . . . . . . . . Summary of Unit Prices of Materials 

Annex “C” Form 5  . . . . . . . . . . . . . . . . . . . . . . . . . . . Summary of Unit Prices of Labor 

Annex “C” Form 6  . . . . . . . . . . . . . . . . . . . . . . .Summary of Unit Prices of Equipment 

Annex “C” Form 7  . . . . . . . . . . . . . . . . .Cash Flow by Quarter and Payment Schedule 
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CAAP-BAC-SF Annex “C” Form 1 

 

PROJECT:     ______________________________________________

LOCATION: ______________________________________________

ITEM 

NO.
DESCRIPTION QTY UNIT

UNIT PRICE 

(Pesos)

AMOUNT 

(Pesos)

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

TOTAL BID AMOUNT  (Php)

TOTAL BID AMOUNT  IN WORDS

Signature:

Printed Name:

Position:

Name Company:

Date:

{ATTACH COMPANY LETTERHEAD/LOGO}

BILL OF QUANTITIIES
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CAAP-BAC-SF Annex “C” Form 2 
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CAAP-BAC-SF Annex “C” Form 3 

 

 

SUBMITTED BY:   

   

Signature:     

Printed Name:     

Position:     

Name Company:     

Date:     

 

 

 

NAME OF PROJECT  :

DESCRIPTION :

LOCATION                : QUANTITY UNIT

ITEM QUANTITY UNIT UNIT COST AMOUNT

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & CONTRACTOR's PROFIT

5.0%

G. TOTAL ESTIMATED INDIRECT COST ( E + F ),  P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

{ATTACH COMPANY LETTERHEAD/LOGO}

B I L L   O F   M A T E R I A L S   &   C O S T   E S T I M A T E S

DESCRIPTION

I N D I R E C T     C O S T S
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CAAP-BAC-SF Annex “C” Form 4  

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF MATERIALS 
    

PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

  

 

DESCRIPTION UNIT PRICE UNIT  

       

       

       

       

       

       

       

       

       

       

       

       

       

       

    

    

SUBMITTED BY:    

    

Signature:      

Printed Name:      

Position:      

Name Company:      

Date:      
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CAAP-BAC-SF Annex “C” Form 5 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF LABOR 
    

PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

  

 

DESCRIPTION UNIT PRICE UNIT  

       

       

       

       

       

       

       

       

       

       

       

       

       

       

    

SUBMITTED BY:    

    

Signature:      

Printed Name:      

Position:      

Name Company:      

Date:      
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CAAP-BAC-SF Annex “C” Form 6 

CAAP-BAC-SF Annex “C” Form 6 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF EQUIPMENT 
    

PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

  

 

DESCRIPTION UNIT PRICE UNIT  

       

       

       

       

       

       

       

       

       

       

       

       

       

       

    

SUBMITTED BY:    

    

Signature:      

Printed Name:      

Position:      

Name Company:      

Date:      
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CAAP-BAC-SF Annex “C” Form 7 
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Other Bidding Forms 

(ANNEX “D”) 
 

Annex “D” Form 1 ……………………. Authority of Signatory (Secretary's 

Certificate) 
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 CAAP-BAC-SF Annex “D” Form 1 

 

AUTHORITY OF SIGNATORY 

(SECRETARY’S CERTIFICATE) 

 

 I,, a duly elected and qualified Corporate Secretary of (Name of the Bidder), a 

corporation duly organized and existing under and by virtue of the law of the, DO 

HEREBY CERTIFY, that: 

 

 I am familiar with the facts herein certified and duly authorized to certify the 

same; 

 

 At the regular meeting of the Board of Directors of the said Corporation duly 

convened and held on at which meeting a quorum was present and acting throughout, 

the following resolutions were approve, and the same have been annulled, revoked and 

amended in any way whatever and are in full force and effect on the date hereof: 

 

 RESOLVED, that(Name of Bidder)be, as it hereby is, authorized to participate in 

the bidding of(Name of the Project)by the(Name of the Procuring Entity); and in that if 

awarded the project shall enter into a contract with the(Name of the Procuring Entity)and 

in connection therewith hereby appoints(Name of Representative), acting as duly 

authorized and designated representatives of(Name of the Bidder), and granted full 

power and authority to do, execute and perform any and all acts necessary and/or to 

represent(Name of the Bidder)in the bidding as fully and effectively as the(Name of the 

Bidder)might do if personally present with full power of substitution and revocation and 

hereby satisfying and confirming all that my said representative shall lawfully do or 

cause to be done by virtue hereof; 

 

 RESOLVED FERTHER THAT, the Board hereby authorized its President to: 

a. execute a waiver of jurisdiction whereby the(Name of the Bidder)hereby submits 

itself to the jurisdiction of the Philippine government and hereby waives its right 

to question the jurisdiction of the Philippine court; 

b. execute a waiver that the (Name of the Bidder) shall not seek and obtain writ of 

injunctions or prohibition or restraining order against the CAAP or any other 

agency in connection with this Project to prevent and restrain the bidding 

procedures related thereto, the negotiating and award of a contract to a 

successful bidder, and the carrying out of the awarded project. 
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WITNESS the signature of the undersigned as such officer of the said_this. 

 

     _ 

       (Corporate Secretary) 

 SUBSCRIBED AND SWORN to before me this day of, 20affiant exhibited to me 

his/her Community Tax Certificate No.     issued on  

 at, Philippines. 

         

Notary Public 

        Until 31 December 20 

  

        PRT No.:     

        Issued at:     

        Issued on:    

        TIN No.:     

Doc. No.    

Page No.:    

Book No.:    

Series of    
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