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Glossary of
Terms, Abbreviations, and Acronyms

ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in
response to and in consonance with the requirements of the bidding documents.
Also referred to as Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or
consultant who submits a bid in response to the requirements of the Bidding
Documents. (2016 revised IRR, Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases
for bids, furnishing all information necessary for a prospective bidder to prepare
a bid for the Goods, Infrastructure Projects, and/or Consulting Services required
by the Procuring Entity. (2016 revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services - Refer to services for Infrastructure Projects and other types
of projects or activities of the GOP requiring adequate external technical and
professional expertise that are beyond the capability and/or capacity of the GOP
to undertake such as, but not limited to: (i) advisory and review services; (ii) pre-
investment or feasibility studies; (iii) design; (iv) construction supervision; (v)
management and related services; and (vi) other technical services or special
studies. (2016 revised IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity
and the Supplier or Manufacturer or Distributor or Service Provider for
procurement of Goods and Services; Contractor for Procurement of Infrastructure
Projects; or Consultant or Consulting Firm for Procurement of Consulting Services;
as the case may be, as recorded in the Contract Form signed by the parties,
including all attachments and appendices thereto and all documents incorporated
by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.



Contractor as used in these Bidding Documents may likewise refer to a supplier,
distributor, manufacturer, or consultant.

CPI - Consumer Price Index.
DOLE - Department of Labor and Employment.
DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project - Refers to
procurement whose funding source is from a foreign government, foreign or
international financing institution as specified in the Treaty or International or
Executive Agreement. (2016 revised IRR, Section 5[b]).

GFI - Government Financial Institution.
GOCC - Government-owned and/or -controlled corporation.

Goods - Refer to all items, supplies, materials and general support services,
except Consulting Services and Infrastructure Projects, which may be needed in
the transaction of public businesses or in the pursuit of any government
undertaking, project or activity, whether in the nature of equipment, furniture,
stationery, materials for construction, or personal property of any kind, including
non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and
related or analogous services, as well as procurement of materials and supplies
provided by the Procuring Entity for such services. The term “related” or
“analogous services” shall include, but is not limited to, lease or purchase of office
space, media advertisements, health maintenance services, and other services
essential to the operation of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement, rehabilitation,
demolition, repair, restoration or maintenance of roads and bridges, railways,
airports, seaports, communication facilities, civil works components of
information technology projects, irrigation, flood control and drainage, water
supply, sanitation, sewerage and solid waste management systems, shore
protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section

5[ul)
LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.



NGA - National Government Agency.
PCAB - Philippine Contractors Accreditation Board.
PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering
goods, infrastructure project or consulting services. A Procurement Project shall
be described, detailed, and scheduled in the Project Procurement Management
Plan prepared by the agency which shall be consolidated in the procuring entity's
Annual Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.
SEC - Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN - United Nations.
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Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

Invitation to Bid for

CONSTRUCTION OF ANS QUARTERS
AT BUSUANGA AIRPORT

25-10-13 (Identification Number)

The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES, AREA CENTER IV
- PUERTO PRINCESA INTERNATIONAL AIRPORT through the CAAP
Corporate Budget CY 2025 intends to apply the sum of TWO MILLION
TWENTY-SIX THOUSAND NINE HUNDRED EIGHT PESOS & 00/100 ONLY
(PHP2,026,908.00) being the Approved Budget for the Contract (ABC) to
payments under the contract for CONSTRUCTION OF ANS QUARTERS AT
BUSUANGA AIRPORT with Identification Number 25-10-13. Bids received
in excess of the ABC shall be automatically rejected at bid opening.

The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES, AREA CENTER IV
- PUERTO PRINCESA INTERNATIONAL AIRPORT now invites bids for the
above Procurement Project. Completion of the Works is required by
Ninety (90) calendar days and upon the receipt of the Notice to
Proceed (NTP). Bidders should have completed, within three (3) years,
from the date of submission and receipt of bids, a contract similar to the
Project. The description of an eligible bidder is contained in the Bidding
Documents, particularly, in Section Il (Instructions to Bidders).

Prospective Bidders should possess the following:

Technical Personnel | Construction Foreman
Skilled Worker

Master Plumber

Tile Setter

Painter

Glass Setter

Electrical Engineer

Painter

Common Laborer/ Worker

Equipment / Tools Plate Compactor
One-Bagger Concrete Mixer
Concrete Vibrator

Welding Machine




Portable Generator Set
Oxy-Acetylene Cutting Torch/ Welding Outfit

PCAB License Small B - License Category C & D

Bidding will be conducted through open competitive bidding procedures
using non-discretionary “pass/fail” criterion as specified in the 2016 revised
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from CAAP - AREA IV
BAC Office on 02 October 2025 until deadline of submission of bid and
inspect the Bidding Documents at the address given below from Monday
to Friday - 8:00 am to 5:00 pm, except for holidays.

A complete set of Bidding Documents may be acquired by interested
bidders on 02 October 2025 until deadline of submission of bid from
given address and website/s below and upon payment of the applicable fee
for the Bidding Documents, pursuant to the latest Guidelines issued by the
GPPB, in the amount of Five Thousand Pesos & 00/100 Only
(PhP5,000.00) (exclusive of additional 12% VAT).The Procuring Entity
shall allow the bidder to present its proof of payment for the fees by
presenting the official receipt in person or by sending it to the email
address given below.

The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES, AREA CENTER IV
- PUERTO PRINCESA INTERNATIONAL AIRPORT will hold a Pre-Bid
Conference on 10 October 2025, 2:00 p.m. onwards, at CAAP PPIA
Conference Room, Engineering Building, Brgy. San Miguel, Puerto
Princesa City, which shall be open to prospective bidders.

Bids must be duly received by the BAC Secretariat through manual
submission at CAAP PPIA BAC Area Center IV Office, Admin Building,
Brgy. San Miguel, Puerto Princesa City, on or before 22 October 2025,
2:00 p.m. late bids shall not be accepted.

8. Eligible bidders are encouraged to perform site inspection of the above-

mentioned project.

9. All bids must be accompanied by a bid security in any of the acceptable

forms and in the amount stated in ITB Clause 16.

10. Bid opening shall be on 22 October 2025, 2:00 p.m. onwards at CAAP PPIA

Conference Room, Engineering Building, Brgy. San Miguel, Puerto
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Princesa City, Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

11. The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES, AREA CENTER IV
- PUERTO PRINCESA INTERNATIONAL AIRPORT shall resolve cases
involving a tie by a toss coin.

12. Each Bidder shall submit one original and one copy of the first and
second components of its bid. Two-envelope system.

13. The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES, AREA CENTER IV
- PUERTO PRINCESA INTERNATIONAL AIRPORT reserves the right to
reject any and all bids, declare a failure of bidding, or not award the contract
at any time prior to contract award in accordance with Sections 35.6 and 41
of the 2016 revised Implementing Rules and Regulations (IRR) of RA No.
9184, without thereby incurring any liability to the affected bidder or
bidders.

14. For further information, please refer to:

JELYN B. GABUCO

Head BAC Secretariat

Civil Aviation Authority of the Philippines-Puerto Princesa International
Airport

CAAP - PPIA BAC AREA |V Office

Admin. Building,

National Highway, Brgy. San Miguel

Puerto Princesa City, 5300, Palawan

Telephone Number - (048) 433-4965

area4_bac@caap.gov.ph

15. You may visit the following websites:
For downloading of Bidding Documents : 1) PhilGEPS website
2) caap.gov.ph
Issued on the 2" day of October, 2025
ATTY. MARK ANTHONY D. GARRAEZ
Chairperson, Bids and Awards

Committee
CAAP AREA CENTER IV - PPIA
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Section Il. Instructions to Bidders

12



1.

Scope of Bid

The Procuring Entity, CIVIL AVIATION AUTHORITY OF THE PHILIPPINES,
AREA CENTER IV - PUERTO PRINCESA INTERNATIONAL AIRPORT invites
Bids for CONSTRUCTION OF ANS QUARTERS AT BUSUANGA AIRPORT with
Identification Number 25-10-13.

The Procurement Project (referred to herein as “CONSTRUCTION OF ANS
QUARTERS” AT BUSUANGA AIRPORT with Identification Number 25-10-13
is for the construction of Works, as described in Section VI
(Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for CAAP
Corporate Budget CY 2024 in the amount of TWO MILLION TWENTY-SIX
THOUSAND NINE HUNDRED EIGHT PESOS & 00/100 ONLY
(PHP2,026,908.00).

2.2. The source of funding is GOCC and GFlIs, the proposed Corporate
Operating Budget.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected
the site, determined the general characteristics of the contracted Works and
the conditions for this Project, such as the location and the nature of the work;
(b) climatic conditions; (c) transportation facilities; (c) nature and condition of
the terrain, geological conditions at the site communication facilities,
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requirements, location and availability of construction aggregates and other
materials, labor, water, electric power and access roads; and (d) other factors
that may affect the cost, duration and execution or implementation of the
contract, project, or work and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

5. Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially
capable will be evaluated.

5.2. The Bidder must have an experience of having completed a Single
Largest Completed Contract (SLCC) that is similar to this Project,
equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary,
by the Bidder to current prices using the PSA's CPI, except under
conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA
No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has
the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on
another track record requirement, as specified in the Bidding Document

prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2
of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
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10.

There is no restriction on the origin of Goods other than those prohibited by
a decision of the UN Security Council taken under Chapter VIl of the Charter
of the UN.

Subcontracts
The Procuring Entity has prescribed that Subcontracting is not allowed.
Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through
electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical Components

10.1. The first envelope shall contain the eligibility and technical documents of
the Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other than
English, it must be accompanied by a translation in English, which shall
be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille  Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No. 13-
2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.
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11.

12.

13.

10.4. A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

10.5. A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.
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14.

15.

16.

17.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies shall
be converted to Philippine currency based on the exchange rate as
published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than
the percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
calendar days from the date of Opening of Bids. Any bid not
accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder
shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids
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The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

18. Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 9 of the IB. The Bidders' representatives
who are present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC
Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1.The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2.If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the Bid or combination
of Bids offering the lowest calculated cost to the Procuring Entity. Bid
Security as required by ITB Clause 16 shall be submitted for each
contract (lot) separately.

19.3.In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

20. Post Qualification
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21.

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184

shall form part of the Contract. Additional Contract documents are indicated
in the BDS.
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Section Ill. Bid Data Sheet
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Bid Data Sheet

ITB
Clause
5.2 For this purpose, contracts similar to the Project refer to contracts
which have the same major categories of work, which shall be:
Buildings: Construction without Piles-Low Rise-Concrete
(Frame) (1 to 5 storey)

7.1 Subcontracting is not allowed.

10.3 Valid PCAB License or Special PCAB License in case of Joint Ventures,
and registration (Small B - License Category C & D) for the type and
cost of this project.

10.4 The key personnel must meet the required minimum years of
experience set below:

Key Personnel General Experience Relevant Experience
1. Construction Foreman 1 year 1 year
2. Skilled Worker 1 year 1 year
3. Master Plumber 1 year 1 year
4. Tile Setter 1 year 1 year
5. Painter 1 year 1 year
6. Glass Setter 1 year 1 year
7. Electrical Engineer 1 year 1 year
8. Common Laborer/ Worker 1 year 1 year

10.5 The minimum major equipment requirements are the following:
Plate Compactor
One-Bagger Concrete Mixer
Concrete Vibrator
Welding Machine
Portable Generator Set
Oxy-Acetylene Cutting Torch/ Welding Outfit

15.1 The bid security shall be in the form of a Bid Securing Declaration or

any of the following forms and amounts:

a. The amount of not less than Forty Thousand Five Hundred
Thirty-Eight Pesos & 16/100 Only (PhP40,538.16) if bid
security is in cash, cashier's/manager's check, bank
draft/guarantee or irrevocable letter of credit;
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b. The amount of not less than One Hundred One Thousand
Three Hundred Forty-Five Pesos & 40/100 Only
(PhP101,345.40) if bid security is in Surety Bond.

16

Each Bidder shall submit one original and one copy of the first and
second components of its bid. Two-envelope system.

19.2

Partial bid is not allowed. The infrastructure project is packaged in a
single lot and the lot shall not be divided into sub-lots for the purpose
of bidding evaluation, and contract award.

20

The bidder with the Lowest Calculated Bid (LCB) that complies with
and is responsive to all the requirements and conditions shall:

a) secure Access Pass I.D.
b) attend the Safety and Security Awareness Seminar at
Busuanga Airport.

21

Contract documents relevant to the Project required during the
signing of the contract of the LCRB bidder as follows:

- Construction/Work schedule

- S-curve

-  PERT/CPM

- Manpower Schedule

- Equipment Utilization Schedule
- Construction/Work methods

- Contractor’s All Risk Insurance

- Construction Safety & Health Programs (CSHP) approved by
the Department of Labor & Employment (DOLE)
(CONSTRUCTION OF ANS QUARTERS AT BUSUANGA
AIRPORT)

- Performance Security

22




Section IV. General Conditions of Contract
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1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were
issued after the effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the
Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

3. Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers
delay or incurs cost from failure on the part of the Procuring Entity to
give possession in accordance with the terms of this clause, the
Procuring Entity’s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay may be
addressed through contract extension provided under Annex “E” of the
2016 revised IRR of RA No. 9184,

4. The Contractor’'s Obligations
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7.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than
those of the personnel listed in the Schedule.

Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action
pursuant to RA No. 3688 against any subcontractor be they an individual,
firm, partnership, corporation, or association supplying the Contractor
with labor, materials and/or equipment for the performance of this
Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC supplemented by any information obtained by
the Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from
participating in any public bidding. All payables of the GOP in his favor
shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
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8.

10.

11.

issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be
jointly and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by
the Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB
Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for small additional amounts of
work only when the Procuring Entity's Representative has given written
instructions in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity's Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's Representative for
approval an updated Program of Work at intervals no longer than the
period stated in the SCC. If the Contractor does not submit an updated
Program of Work within this period, the Procuring Entity's Representative
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12.

13.

14.

15.

may withhold the amount stated in the SCC from the next payment
certificate and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been
submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors of the GOP or the Procuring
Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which
shall be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in the
SCC, materials and equipment delivered on the site but not completely putin
place shall not be included for payment.

Operating and Maintenance Manuals

15.1.1f required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2.1f the Contractor does not provide the Drawings and/or manuals by the
dates stated above, or they do not receive the Procuring Entity's
Representative’s approval, the Procuring Entity’s Representative may
withhold the amount stated in the SCC from payments due to the
Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause
2 The Intended Completion Date is Ninety (90) calendar days.
NOTE: The contract duration shall be reckoned from the start date
and not from contract effectivity date.
NOTE: The start date shall be the date of receipt of the Notice to
Proceed.

4.1 The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES, -
PUERTO PRINCESA INTERNATIONAL AIRPORT shall give
possession of all parts of the Site to the Contractor upon receipt
of the Notice to Proceed (NTP).

7.2 Warranty
In case of permanent structures, such as buildings of types 4
and 5 as classified under the National Building Code of the
Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes (e.g.,
DPWH Standard Specifications), such as, but not limited to,
steel/concrete bridges, flyovers, aircraft movement areas,
ports, dams, tunnels, filtration and treatment plants, sewerage
systems, power plants, transmission and communication
towers, railway system, and other similar permanent
structures: Fifteen (15) years.

10 No day works are applicable to the contract.

11.1 Not applicable.

11.2 Not applicable.

12 Not applicable.

13 The amount of the advance payment shall not exceed 15% of
the total contract price.

14 The contractor must submit a request letter for payment,
Statement of Work Accomplished (SWA), and Pictures (before,
during & after) upon completion of the project.

15.1 Not required.
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15.2

Not required.
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Section VI. Specifications

Republic of the Philippines
v CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

Name of Project : CONSTRUCTION OF ANS QUARTERS
Location : Francisco B. Reyes (Busuanga Airport), Coron, Palawan
Duration : Ninety (90) calendar days

Source of Funds: Approved APP CY2025

SCOPE OF WORK AND TECHNICAL SPECIFICATIONS
1.0 GENERAL
The contractor shall furnish, labor, materials and equipment to
complete the Construction of ANS Quarters.

2.0 LOCATION OF PROJECT
The Contract to be bid is located at Francisco B. Reyes (Busuanga
Airport), Coron, Palawan.

3.0 SCOPE OF WORK

The project covers the supply of labor, materials and equipment necessary
for the Construction of ANS Quarters at Francisco B. Reyes (Busuanga
Airport) which shall be done in accordance with the approved plans and
specifications.

1.0 MOBILIZATION/DEMOBILIZATION

This work includes mobilization and demobilization of the contractor's
personnel and equipment necessary for performing the work required under the
contract.

a. Mobilization shall include all activities and associated costs for
transportation of the contractor's personnel, equipment, and the
establishment of offices and other necessary facilities for the
contractor's operations at the site.

b. Demobilization shall include the disassembly of offices and other

facilities on the site, as well as the removal and hauling of debris and
rubbish materials.
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2.0 CIVIL/STRUCTURAL WORKS

2.01 Site Works
The work includes all materials, labor, equipment for leveling and
clearing the construction site and all other operations to complete the
Excavation (including embankment/Backfilling/Gravel bedding of covered
area as indicated on the plans.

2.01a Inspection

No pouring of concrete shall be done by the contractor unless the
bearing surfaces has been inspected and approved by Engineer, and the
authority to proceed has been received by the contractor.

2.01b Utilities
The contractor shall protect and maintain all conduits, drains, sewer
pipes and other utility services that are to remain on the

property.

2.02 Concrete Works

The work includes all materials, labor and equipment for the construction
of footings, columns, beams, footing tie beams and slab of covered area including
cut, bend & place of reinforced steel bars and formworks & scaffolding as specified
on the plans. 3500 Psi should be use for concrete mix ratio.

A. Standard Specifications and Codes

The work covered by this section unless otherwise specified or
detailed, shall be governed by the Building Code requirements for
Reinforced Concrete (ACI 318), Standard code for ARC, Gas welding society.
The latest edition of all standards specifications or codes will be used.

B. Coordination

The concrete work shall be coordinated with the work of trades to
allow reasonable time to set sleeves, Inserts and other accessories which
must be in position before concrete bases and pads of mechanical
equipment shall be placed to comply with approved shop drawings for the
equipment.

2.02.a Material Requirements

2.02a.1 Portland Cement
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Portland Cement shall conform to the requirements of ASTM C-150
Type for normal Portland Cement; Type Il for Highly Early Strength Portland
Cement. Cement shall be any standard commercial brand in 40 kgs per bag.

2.02a.2 Fine Aggregates

Sand shall be clean, hard, coarse river sand or crush sand free from
injurious amount of clay and vegetable matter shall conform to ASTM C-33
or C-330.

2.02a.3 Coarse Aggregate

Gravel shall be river run gravel or broken stone. The maximum size
shall be 1/5 of the nearest dimension between sides of forms of the
concrete, or 3/4 of the minimum clear spacing between reinforcing bars, or
between re-bars and forms which ever is smaller.

2.02a.4 Mixing Water

Water used in mixing concrete shall be clean and free from injurious
amount of oils, acids, alkali, organic materials or other deleterious
substances.

2.02a.5 Admixture

All air-entraining admixtures if used, shall conform to ASTM C-260.
Water reducing admixtures, retarding admixtures, and water reducing and
accelerating admixture, if used, shall conform to the requirements of ASTM
C-494.

2.02.b Proportioning of Concrete

The contractor shall employ, at his own expense, as approved testing,
laboratory which shall design the mix for each type of concrete required by
the specifications and drawings to obtain strength as determined by test
cylinder at least 15% higher than required. Strength requirements shall be
as noted on the drawings.
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2.02.c Concrete Test

A. Testing Laboratory and Reports

The contractor shall employ at his own expense, as approved
testing laboratory which shall make compression and slump test and
immediately submit 5 copies of the test reports to the supervising
Architect or Engineer.

2.02.d Curing and Protection

All concrete work shall be protected from drying out after removal of
forms by covering with waterproof paper, polyethylene sheeting, burlap,
with a coating of approved membrane curing compound having a moisture
retention equal to 90% based on ATM C-309 and C-156, applied in
accordance with the manufacturer’s instruction for use.

2.02.e Metal Reinforcement

Reinforcing Steel Bar shall conform to ASTM specifications A-615. All
Mild steel for columns, shear wall, footings and footing beam shall be high
grade deformed bars. Fy= 413.7 Mpa. For 10mm and smaller bars use
intermediate grade deformed bars. Fy= 275.8 Mpa.

All reinforcement shall be placed according to the approved
drawings. The contractor shall provide sufficient bar support, ties, anchors
and other accessories to hold all bars securely in place. Provide Bar support
and other accessories necessary to hold reinforcing bars in the proper
positions while concrete is being placed. Bar support which come in contact
with forms for concrete exposed to view in the finished structure shall be
galvanized or stainless subject to approval.

2.02. Placing of Reinforcement

All reinforcement shall be placed according to the approved drawings. The
contractor shall provide sufficient bar supports, ties and other accessories to hold
all bars securely in place. Unless detailed on drawings, all stirrups shall be held in
place by bar spacer. Reinforcing steel shall be cleaned of oil, grease, scale, rust or
other coatings which will impair bond.
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2.02.a Forms

Forms shall conform to the shape, lines and dimensions shown on
the drawings. They shall be substantial and designed to resist the pressure
and weight of the concrete.

Forms shall be properly tied and braced or shored so as to maintain
their position and shapes. Forms shall be sufficiently tight and strong to
prevent leakage of mortar.

Remove forms and form tie ends then fill holes with 1:2 Portland
Cement mortar mixed to match the concrete. All defective areas below
grade line not exposed to view shall be patched with portland cement
mortar mixed to match the concrete mixture as direted by the supervising
Architect or Engineer.

2.02.b Concrete Masonry Works

The work covered shall include the furnishing of all necessary
materials, tools, equipment, labor and appliances necessary to complete
the execution of the concrete masonry work as shown on the drawings and
herein specified.

All preparation for masonry works necessary to received and adjoin
other work, including provisions for inserts and attachments as noted in the
plans and specifications which shall be installed under the terms of this
work.

2.02.c Masonry Finish

The works shall furnish all materials, tools, equipment including labor
required in undertaking plain cement plaster finish as provided where
plastering is noted on the drawings and schedules. Plastering work shall be
properly coordinated with the work of other trades.

1. The work of other trades shall be adequately protected from
damages during the plastering operations. Finishing works shall be

protected with a covering with lapped and sealed joints.

2. Scaffolding shall be amply strong, well braced, tied securely and
inspected regularly. Overloading of scaffolding will not be permitted.

2.03 Steel Works
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The work includes furnishing of all materials, labor, tools, equipment, and
performance of all operations relative to the fabrication, delivery to site, erection
and painting of structural steel rafters and purlins as shown on plans.

All Structural steel shall be in accordance with AISC Specification for the
design, Fabrication and erection of structural steel for buildings. Materials and
parts necessary to complete each item through such work is not shown or
specified shall be included, such as bolts, welding rods etc.

Steel works to be encased in concrete shall not be painted. All other steel
works shall be given one coat of shop paint of red lead primer, applied thoroughly
and evenly to dry surfaces, which have been cleaned by brush, spray roller coating
at the selection of the fabricator. Top coat shall be applied.

3.0 ARCHITECTURAL WORKS
3.01 Tile Works

The item shall consist of all non-skid homogeneous tiles and cementitious
materials, tools and equipment including labor required the proper installation of
walls and floor tiles as shown on the plans and in accordance with these
specifications.
3.02 Doors and Windows

The work includes materials, labor and equipment to complete the
installation of Doors and Windows complete with hardware and accessories
including jambs and headers as indicated on the plans.

3.03 Painting Works

The works shall furnish all materials, tools, equipment including labor
required in undertaking painting works as provided on plan and specification.

3.04 Signage with Logo and Automatic Parking Barrier
The works includes materials, labor and equipment to complete the

installation of Signage with Logo and Automatic Parking Barrier as indicated on
plans and program.
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4.0 ELECTRICAL WORKS

The work includes materials, labor and equipment to complete the
installation of the following; Lighting and Power Conduits & Fittings; Wires &
Cables; Electrical Wiring Devices; Lighting Fixtures; Boxes & pull boxes; Panel
boards/Circuit Breaker; Feeder/Sub Feeder Conductor; Feeder/Sub Feeder conduit
and fittings; ACU Conduits & Fittings; ACU wires and cable; Data and Telephone
System; Grounding system; Termination accessories, hangers and supports and
other miscellaneous materials as indicated on the plan. Electrical works should be
tested and commissioned.

5.0 PLUMBING WORKS

The item shall consist of furnishing all materials, tools, equipment and
fixtures as shown on the Plans for the satisfactory performance of the entire
plumbing system including installation in accordance with the latest edition of the
National Plumbing Code and these specifications.

All piping materials, fixtures and appliances fittings accessories whether
specifically mentioned or not but necessary to complete this item be furnished
and installed.

6.0 CONSTRUCTION SAFETY AND HEALTH

The contractor shall include a Construction Safety and Health Program for
the project by providing necessary gear and protective accessories for workers
such as safety helmet, shoes, vest, gloves, boots and raincoats if necessary are to
be provided. A Safety Practitioner and Health Personnel are required a list of
safety protocols shall be provided. The contractor shall be solely liable for any
accident’s injury caused to any person by reason of negligence at the work area.
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Section VIII. Bill of Quantities

{CONTRACTOR'S LOGO IN MAIN PAGE}

BILL OF QUANTITIES

PROJECT: Construction of ANS Quarters
LOCATION: Francisco B. Reyes (Busuanga Airport), Coron, Palawan

ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
1.00|CIVIL/STRUCTURAL WORKS
1.01|SITE WORKS
Pesos
Amount in words
1 lot.
and
centavos
1.02| CONCRETE WORKS
Pesos
Amount in words
32.8 cum.
and
centavos
1.03| MASONRY WORKS
Pesos
Amount in words
100.16 sq.m.

and

centavos

STEEL WORKS

Pesos

Amount in words

and

centavos

lot.

ROOFING WORKS (MAIN ROOF & CANOPY)

Pesos

Amount in words

and

centavos

lot.

1.06

SEPTIC TANK

Pesos

Amount in words

and

centavos

lot.
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2.00

ARCHITECTURAL WORKS

2.01

TILE & STONE WORKS

Pesos

Amount in words

and

centavos

105.43

8q.m.

CARPENTRY WORKS

Pesos

Amount in words

and

centavos

260.57

sq.m.

PAINTING WORKS

Pesos

Amount in words

and

centavos

600

sq.m.

DOORS AND WINDOWS

Pesos

Amount in words

and

centavos

sets

3.00

ELECTRICAL WORKS

Pesos

Amount in words

and

centavos

lot.

4.00

PLUMBING WORKS

Pesos

Amount in words

and

centavos

lot.

5.00

MECHANICAL WORKS

Pesos

Amount in words

and

centavos

lot.

6.00

FURNITURE

Pesos

Amount in words

and

centavos

lot.
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PROJECT: Construction of ANS Quarters

{CONTRACTOR'S LOGO IN MAIN

PAGE}

BID PROPOSAL

LOCATION: Francisco B. Reyes (Busuanga Airport), Coron, Palawan

ESTIMA| MARK-UPS IN TOTAL MARK- TOTAL
ITEM TOTAL NIT
NO DESCRIPTION OF WORK QTY UNIT TED PERCENT P V.AT. |INDIREC COOST lCJOST
) nipect | OCM  |PROFI % VALUE T COST
[9] [10] [11] [12] [13]
[1] [2] [3] [4] [5] [6] [7] [8]
[51xI81 [12%I[(5+9) [91+ [101|[51+ [111([121/ [31
1.00 CIVIL/ STRUCTURAL WORKS
1.01 SITE WORKS 1 lot.
1.02 CONCRETE WORKS 32.8 cu.m.
1.03 MASONRY WORKS 100.16 | sg.m.
1.04 STEEL WORKS 1 lot.
1.05 | ROOFING WORKS (MAIN ROOF & CANOPY) 1 lot.
1.06 SEPTIC TANK 1 lot.
2.00 | ARCHITECTURAL WORKS
2.01 TILE & STONE WORKS 105.43 | sg.m.
2.02 CARPENTRY WORKS 260.57 | sq.m.
2.03 PAINTING WORKS 600 sSg.m.
2.04 DOORS AND WINDOWS 10 sets
3.00 | ELECTRICAL WORKS 1.00 lot.
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4.00 | PLUMBING WORKS 1.00 lot.
5.00 | MECHANICAL WORKS 1.00 lot.
6.00 | FURNITURE 1.00 lot.

SUBMITTED BY:

Signature

Printed Name

Position

Name of Company

Date
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{CONTRACTOR’S LOGO IN MAIN PAGE}

DETAILED E STIMATE

PROJECT: Construction of ANS Quarters

LOCATION: Francisco B. Reyes (Busuanga Airport), Coron, Palawan

NAME OF PROJECT : CONSTRUCTION OF ANS QUARTERS
LOCATION : BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT : Bill of Quantities 1.00 lot.
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
1.00 |CIVIL/ STRUCTURAL WORKS
1.01 |SITE WORKS
A |Materials
Excavation 31.00 sg.m.
Backfill 7.00 cu.m.
Gravel, G 3.00 cu.m.
Common Borrow (Embankment delivered on site) 36.00 | cum.
Clearing, Levelling & Compaction 80.00 cu.m.
Material Cost| .........
B |Labor QTY DAYS RATE/DAY
Construction Foreman 1.00 12
Skilled Worker 2.00 12
Common Laborer 3.00 12
Labor Cost | .........
¢ |Equipment # O EQPT | ushougs) | RATE/DAY
Plate Compactor 1.00 6.00
Equipment Cost | .........
A SITE WORKS Material Cost
B SITE WORKS Labor Cost
C SITE WORKS Equipment Cost
D SITE WORKS Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) 2.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 5.0% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 7.0% of D
F. VALUE ADDED TAX, (VAT) 5.0% of(D+E)

G. TOTAL ESTIMATED INDIRECT COST (F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST (D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAME OF PROJECT ' CONSTRUCTION OF ANS QUARTERS

LOCATION : BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT : Bill of Quantities 3280 cum.
ITEM DESCRIPTION QUANTITY |  UNIT UNIT COST AMOUNT
1.00 |[CIVIL/ STRUCTURAL WORKS
1.02 |CONCRETE WORKS
A [Materials
Portland Cement, 40 Kg 29.00|  pcs.
Sand 1700 cum.
Gravel, 3/4" Crushed 33.00( cum.
16mm@x6m DRSB, Grade 40 160.00 nes.
12mm@x6m DRSB, Grade 40 200  pes.
10mm@x6m DRSB, Grade 40 368.00|  pes.
#16 GI Tie Wire 4800  kgs.
1/2" x4' x 8' Ordinary Plywood 30.00 Pes.
Form Lumber 197900 bdf.
Assorted CWN 36.00 kgs
Material Cost| .........
B |Labor qQrY DAYS RATE/DAY
Construction Foreman 1.00 27
Skilled Worker 2.00 2
Common Laborer 4.00 2
LaborCost | .........
. #OPEQPT | - ok RATE/DAY
C |Equipment (DAYS/HOURS)
One-bagger Concrete Mixer 1.00 14
Concrete Vibrator 1.00 14
Equipment Cost | .........
A CONCRETE WORKS Material Cost
B CONCRETE WORKS Labor Cost
C CONCRETE WORKS Equipment Cost
D CONCRETE WORKS Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) 2.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 5.0% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 7.0% of D
F. VALUE ADDED TAX, (VAT) 5.0% of (D +E)

G. TOTAL ESTIMATED INDIRECT COST (F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAME OF PROJECT CONSTRUCTION OF ANS QUARTERS
LOCATION i BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT :  Bill of Quantities 100.16 sq.m.
ITEM DESCRIPTION QUANTITY | UNIT UNIT COST AMOUNT
1.00 |CIVIL/ STRUCTURAL WORKS
1.03 |MASONRY WORKS
A [Materials
150mm thick CHB 861.00|  pcs.
100mm thick CHB 39100 pes.
Portland Cement, 40 Kg 131.00|  bags
Sand 12000 cum.
Gravel, 3/4" Crushed 6800  ps.
#16 GI Tie Wire 6.00|  kgs.
Material Cost| .........
B |Labor qQry DAYS RATE/DAY
Construction Foreman 1.00 7
Skilled Worker 2.00 7
Common Laborer 3.00 7
Labor Cost | .........
. #ofeQer | SR | RATE/DAY
C |Equipment (DAYS/HOURS)
Equipment Cost | .........
A MASONRY WORKS Material Cost
B MASONRY WORKS Labor Cost
C MASONRY WORKS Equipment Cost
D MASONRY WORKS Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) 2.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 5.0% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 7.0% ofD
F. VALUE ADDED TAX, (VAT) 5.0% of(D+E)

G. TOTAL ESTIMATED INDIRECT COST (F +E), P

H, TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G),P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAME OF PROJECT

CONSTRUCTION OF ANS QUARTERS

LOCATION t BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT i Bill of Quantities 1.00 lot.
ITEM DESCRIPTION QUANTITY | UNIT UNIT COST AMOUNT
1.00 |CIVIL/ STRUCTURAL WORKS
1.04 |STEEL WORKS
A |Materials
5Imm x 51mm x 5mm x 6m. Angle bar 1700  pcs.
S1mm x 5Imm x 3mm x 6m. Angle bar 1800 pes.
80mm x 40mm x 1.2mm x 2.4m. Angle bar 3200 pes.
6mm thk. Gusset Plate (1.2m x 2.4m) 400  pes.
Welding Rod 1500 ks
Epoxy Primer 3000 qal
4" Paint Brush 400  pes.
Material Cost| .........
B |Labor qQny DAYS RATE/DAY
Construction Foreman 1.00 7
Skilled Worker 2.00 7
Common Laborer 4.00 7
Labor Cost | .........
, HOFEQPT | ook | RATE/DAY
C  |Equipment (DAYS/HOURS)
Welding Machine 200 7
Portable Generator Set 1.00 7
Oxy-Acetylene Cutting Torch/Welding Outfit 1.00 7
Equipment Cost | .........
A STEEL WORKS Material Cost
B STEEL WORKS Labor Cost
o STEEL WORKS Equipment Cost
D STEEL WORKS Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) 2.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 5.0% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 7.0% ofD
F. VALUE ADDED TAX, (VAT) 5.0% of(D+E)

G. TOTAL ESTIMATED INDIRECT COST (F +E), P

H, TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST (D +G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAME OF PROJECT

CONSTRUCTION OF ANS QUARTERS

LOCATION BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT Bill of Quantities 1.00 lot.
ITEM DESCRIPTION QUANTITY | UNIT UNIT COST AMOUNT
1.00 |CIVIL/ STRUCTURAL WORKS
1.05 [ROOFING WORKS (MAIN ROOF & CANOPY)
A |Materials
Pre-painted long span rib type (0.4mm) roofing sheets 85.00|  pcs.
G.IRidge Cap GA #24 Preformed (0.40mm thk x 0.610m x 2.44m) 14.00 s,
Gutter GA #24 Preformed (0.50mm thk x 0.915m x 2.44m) 19.00 s,
Metal Fascia Cover 1900  pes.
Double Bubble Type Insulation 200 rolls
Roof Sealant 500|  tubes
Tekscrew 8.00| boxes
Touch-Up Paints 100 cans
Material Cost| .........
B |Labor qQry DAYS RATE/DAY
Construction Foreman 1.00 14
Skilled Worker 2.00 14
Common Laborer 4.00 14
LaborCost | .........
. #OFEQPT | JF | RATE/DAY
C |Equipment (DAYS/HOURS)
Equipment Cost | .........
A ROOFING WORKS Material Cost
B ROOFING WORKS Labor Cost
C ROOFING WORKS Equipment Cost
D ROOFING WORKS Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) 20% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 5.0% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 7.0% of D
F. VALUE ADDED TAX, (VAT) 5.0% of (D +E)

G. TOTAL ESTIMATED INDIRECT COST (F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAME OF PROJECT CONSTRUCTION OF ANS QUARTERS
LOCATION BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT Bill of Quantities 1.00 lot.
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
1.00 |[CIVIL/ STRUCTURAL WORKS
1.06 [SEPTIC TANK
A |Materials
Portland Cement, 40 Kg 90.00 bags
Sand 600 cum.
Gravel, 3/4" Crushed 400( cum.
6" CHB 500.00 pes.
1/4" x 4x8' Ordinary Plywood 5.00 pes.
2"x3" Good Lumber 300.00 | bdft.
12mm dia. x 6m DRSB, Grade 40 75.00 pCs.
10mm dia. x 6m DRSB, Grade 40 25.00 pes.
Assorted CWN 6.00 kgs.
#16 G.I Tie Wire 10.00 kgs.
4" dia. PVC Clean Out Plug 6.00|  pes.
4" dia. PVC Tee 4.00 pes.
4" dia. PVC Pipe x 3m 2.00 pes.
2" dia. PVCx 3m 3.00 pes.
2" dia. PVC Sanitary Tee 3.00 pes.
2" dia. PVC 90 deg. Elbow 2.00 pes.
Material Cost| .........
B |Labor Qry DAYS RATE/DAY
Master Plumber 1.00 1
Skilled Worker 1.00 1
Common Laborer 2.00 1
Labor Cost| .........
_ #OFEQPT | Ok RATE/DAY
(o Equipment (DAYS/HOURS)
Equipment Cost | .........
A SEPTIC TANK Material Cost
B SEPTIC TANK Labor Cost
C SEPTIC TANK Equipment Cost
D SEPTIC TANK Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) 2.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 5.0% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 7.0% of D
F. VALUE ADDED TAX, (VAT) 5.0% of (D +E)

G. TOTAL ESTIMATED INDIRECT COST (F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G),P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAME OF PROJECT +  CONSTRUCTION OF ANS QUARTERS

LOCATION i BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT : Bill of Quantities 10543 Sq.m.
ITEM DESCRIPTION QUANTITY | UNIT UNIT COST AMOUNT
2,00 |ARCHITECTURAL WORKS
2,01 (TILE & STONE WORKS
A [Materials
300mm x 300 mm Ceramic Floor Tiles Polished Finish 78700 pcs.
200mm x 200 mm Ceramic Floor Tiles Polished Finish 161.00  pcs.
200mm x 200 mm Ceramic Wall Tiles Polished Finish 70400 pes.
Tile Adhesive (25kgs.) 27.00|  bags
Tile Grout (2kgs.) 1900  bags
Tile Cutting Disk, 4" 200]  pcs.
Material Cost| .........
B |Labor qQry DAYS RATE/DAY
Construction Foreman 1.00 15
Tile Setter 2.00 15
Common Laborer 4.00 15
Labor Cost | .........
. HOFEQPT | ook | RATE/DAY
C |Equipment (DAYS/HOURS)
Equipment Cost | .........
A TILE & STONE WORKS Material Cost
B TILE & STONE WORKS Labor Cost
C  TILE & STONE WORKS Equipment Cost
D  TILE & STONE WORKS Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) 2.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 5.0% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 7.0% of D
F. VALUE ADDED TAX, (VAT) 5.0% of(D+E)

G. TOTAL ESTIMATED INDIRECT COST(F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST (D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAME OF PROJECT : CONSTRUCTION OF ANS QUARTERS

LOCATION : BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT : Bill of Quantities 260.57 sq.m.
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
2,00 |ARCHITECTURAL WORKS
2,02 |CARPENTRY WORKS
A |Materials
6mm thk x 4' x 8' Fiber Cement Board 30.00 Pes.
12mm thk x 4' x 8' Fiber Cement Board (Dry Wall) 69.00 pes.
0.2mm thk - 20mm x 20mm x Wall Angle 21.00 Pes.
19mm x 50mm Double Furting Channel 12.00 pes.
12mm x 38mm Carrying Channel 11.00 pes.
0.60mm thk 92mm x 50mm Metal Studs, 3m 64.00 Pes.
0.60mm thk 92mm x 50mm Metal Tracks, 3m 22.00 pes.
Suspension Rod #16 100.00 pes.
Carrying Channel Clip 100.00 pes.
Double Furring Clip 100.00 pes.
Screw 7.00| boxes
Material Cost| .........
B |Labor qQryY DAYS RATE/DAY
Construction Foreman 1.00 15
Skilled Worker 2.00 15
Common Laborer 2.00 15
Labor Cost | .........
. #ofEqer | DR RATE/DAY
C |Equipment (DAYS/HOURS)
Equipment Cost | .........
A CARPENTRY WORKS Material Cost
B CARPENTRY WORKS Labor Cost
C CARPENTRY WORKS Equipment Cost
D CARPENTRY WORKS Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) 2.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 5.0% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 7.0% of D
F. VALUE ADDED TAX, (VAT) 5.0% of(D+E)

G. TOTAL ESTIMATED INDIRECT COST(F + E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G),P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAME OF PROJECT CONSTRUCTION OF ANS QUARTERS
LOCATION : BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT :  Bill of Quantities 600.00 sg.m.
ITEM DESCRIPTION QUANTITY | UNIT UNIT COST AMOUNT
2,00 |ARCHITECTURAL WORKS
2,03 |PAINTING WORKS
A |Materials
Flat Latex Paint 20.00 gals
Semi Gloss Latex Paint 10.00 gals
Elastomeric Paint 18.00 gals
Concrete Neutralizer 2.00 gals
Masonry Putty 5.00 gals
2" Gypsum Board Joint Tape 3.00 rolls
Paint Roller with Pan 9" 4.00 Pes.
Paint Brush 5.00 Pes.
Sand Paper #120 5.00 Pes.
Rugs 3.00 kgs.
Material Cost| .........
B |Labor qQry DAYS RATE/DAY
Painter 2.00 8
Common Laborer 2.00 8
Labor Cost | .........
, # OFEQPT | ., 0R RATE/DAY
C |Equipment (DAYS/HOURS)
Equipment Cost | .........
A PAINTING WORKS Material Cost
B PAINTING WORKS Labor Cost
C PAINTING WORKS Equipment Cost
D PAINTING WORKS Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) 2.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 5.0% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 7.0% of D
F. VALUE ADDED TAX, (VAT) 5.0% of (D+E)

G. TOTAL ESTIMATED INDIRECT COST (F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G),P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAME OF

PROJECT : CONSTRUCTION OF ANS QUARTERS

LOCATION : BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT Bill of Quantities 10.00 sets
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
2.00 |ARCHITECTURAL WORKS
2.04 |DOORS AND WINDOWS
A [Materials
Doors 5.00 sets
D-1 800mm x 2100mm "Pateco" Soid Wooden Panel Door 2.00 sets
or Equiv. Tanguie Wood Sold Panel Door
(with complete door hardware and accessories)
D-2 800mm x 2100mm "Pateco" Wooden Flush Door 2.00 sets
or Equiv. Tanguie Wooden Flush Door
(with complete door hardware and accessories)
D-3 600mm x 2100mm Polyvinyl Chioride (PVC) Door 1.00 sets
(with complete door hardware and accessories)
Windows 5000 sets
W-1 1200mm x 1400mm Steel Casement Window with screened window 4.00 sets
(with complete window hardware and accessories)
W-2 400mm x 400mm Steel Casement Window with screened window 1.00 sets
(with complete window hardware and accessories)
Material Cost| .........
B |Labor QrY DAYS RATE/DAY
Construction Foreman 1.00 9
Glass Setter 2.00 9
Common Laborer 4.00 9
LaborCost | .........
¢ |Equipment #OFEQPT | usnoursy | RATE/DAY
Equipment Cost | .........
A DOORS AND WINDOWS Material Cost
B DOORS AND WINDOWS Labor Cost
C DOORS AND WINDOWS Equipment Cost
D DOORS AND WINDOWS Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) 2.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 5.0% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 7.0% of D
F. VALUE ADDED TAX, (VAT) 5.0% of( D+E)

G. TOTAL ESTIMATED INDIRECT COST(F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST (D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAME OF PROJECT CONSTRUCTION OF ANS QUARTERS
LOCATION BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT Bill of Quantities 1.00 lot.
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
3.00 |ELECTRICAL WORKS
A [Materials
Duplex Convenience Outlet -16A, 250V 17.00 pes.
Receptacle 30.00 pes.
One-Way Gang Switch 1.00 pes.
Two-Way Gang Switch 10.00 pes.
3.5mm2 THHN Copper Wire 2.00|  boxes
Octagonal Junction Box with Cover 30.00 pCs.
20mm® Conduit, 6m 10.00 pes.
20mm diameter Flexible Hose x 100m 1.00 rolls
Electrical Tape 3.00 sets
Main Distribution Board with Circuit Breakers 1.00 sets
100 AT-1, 60 AT -3, 15A -2
150mm diameter Recessed mounted vertical downlight fixture 16.00 sets
with glass diffuser, powder coat finish casing and mette
aluminum reflector w/ 1x9 watts LED bulb (E27 Base),
20,000 life hour, 720 Im 185V-265V, 60Hz
240mm x 240mm Ceiling Mounted Exhaust Fan with complete accessories 1.00 set
605mm x 335mm x 605mm Wall Mounted Exhaust Fan with accessories 1.00 set
Material Cost| .........
B |Labor QY DAYS RATE/DAY
Electrical Engineer 1.00 7
Common Laborer 4.00 7
LaborCost| .........
. #ofEqer | 2R RATE/DAY
C |Equipment (DAYS/HOURS)
Equipment Cost | .........
A ELECTRICAL WORKS Material Cost
B ELECTRICAL WORKS Labor Cost
C ELECTRICAL WORKS Equipment Cost
D ELECTRICAL WORKS Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) 2.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 5.0% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 7.0% of D
F. VALUE ADDED TAX, (VAT) 5.0% of (D +E)

G. TOTAL ESTIMATED INDIRECT COST(F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST (D +G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAME OF PROJECT

CONSTRUCTION OF ANS QUARTERS

LOCATION BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT Bill of Quantities 1.00 lot.
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
4,00 (PLUMBING WORKS
A |Materials
20mm® PVC Waterline Pipe 5.00 pcs.
20mm® Elbow 10.00 pcs.
20mm® Tee 8.00 pcs.
20mm® Coupling 5.00 pes.
50mma PVC Pipe (Hub) 7.00 pcs.
75mm® PVC Pipe (Hub) 6.00 pcs.
50mma PVC 45° Elbow 9.00 pes.
75mm® PVC 45° Elbow 5.00 pcs.
75mm® PVC 90° Elbow 3.00 pcs.
50mm® PVC Wye 2.00 pcs.
75mm® PVC Wye 1.00 pcs.
50mm® PVC Clean-out 1.00 pcs.
75mm® PVC Clean-out 1.00 pcs.
Teflon Tape 2.00 pcs.
Solvent 1.00 can
Faucet 2.00 pcs.
Porcelain Lavatory-Wall hung 2.00 set
Water Closet with Flush Tank 2.00 set
Bidet Spray with Hose 2.00 pcs.
Tissue Holder 2.00 pcs.
Soap Dispenser 2.00 pcs.
4" Stainless Floor Drain 4,00 pcs.
Material Cost| .........
B Labor (0104 DAYS RATE/DAY
Master Plumber 1.00 9
Common Laborer 2.00 9
LaborCost| .........
. FOFEQPT | ok RATE/DAY
C |Equipment (DAYS/HOURS)
Equipment Cost | .........
A PLUMBING WORKS Material Cost
B PLUMBING WORKS Labor Cost
C PLUMBING WORKS Equipment Cost
D PLUMBING WORKS Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) 2.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 5.0% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 7.0% of D
F. VALUE ADDED TAX, (VAT) 5.0% of (D +E)

G. TOTAL ESTIMATED INDIRECT COST (F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAMEOFPROJECT ~ :  CONSTRUCTION OF ANS QUARTERS

LOCATION s BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT :  Bill of Quantities 100 ot,
ITEM DESCRIPTION QUANTITY | UNIT UNIT COST AMOUNT
5.00 |MECHANICAL WORKS
A [Materials
Inverter Window-type Ar Condtioning Unft wih Bracket -1.0hp 200| s
Power Supply:220-230V, Sigle Phase, 60Hz
Refrigerant Type: R410A or R-32
Material Cost| .........
B |Labor Qry DAYS RATE/DAY
Construction Foreman Lop 3
Skilled Worker 2000 3
Common Laborer 2000 3
Labor Cost | .........
- # ofEQPT (DAYSD/”H%URS) RATE/DAY
Equipment Cost | .........
A MECHANICAL WORKS Material Cost
B MECHANICAL WORKS Labor Cost
C  MECHANICAL WORKS Equipment Cost
D  MECHANICAL WORKS Direct Cost
INDIRECT COSTS
1, OCM (0% - 15% of TDC) 20% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 5.0% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 7.0% of D
F. VALUE ADDED TAX, (VAT) 5.0% of (D +E)

G. TOTAL ESTIMATED INDIRECT COST (F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAMEOFPROJECT ~ :  CONSTRUCTION OF ANS QUARTERS

LOCATION + BUSUANGA AIRPORT, CORON, PALAWAN QUANTITY UNIT
SUBJECT :  Bill of Quantities 100 lot.
[TEM DESCRIPTION UNIT UNIT COST AMOUNT
6.00 |FURNITURE
A |Materials
Double Deck Bed (Metal Frame) Sets
Smart Inverter Refrigerator st
Electrical Stand Fan, 16" diameter Blade Sets
Material Cost| .........
B |Labor DAYS RATE/DAY
Labor Cost | .........
DR
C |Equipment (DAYS/HOURS) RATE/DAY
Equipment Cost | .........
A FURNITURE Material Cost
B FURNITURE Labor Cost
C FURNITURE Equipment Cost
D FURNITURE Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) 20% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10% of TDC) 50% of Estimated Direct Cost
E. TOTAL OCM & PROFIT 1.0% ofD
F. VALUE ADDED TAX, (VAT) 5.0% of(D+E)

G. TOTAL ESTIMATED INDIRECT COST (F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +6G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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{ATTACH COMPANY LETTERHEAD/LOGO}

SUMMARY FOR UNIT PRICES OF MATERIALS

PROJECT: Construction of ANS Quarters

LOCATION: Francisco B. Reyes (Busuanga Airport), Coron, Palawan

DESCRIPTION

UNIT PRICE

UNIT

SUBMITTED BY:

Signature:
Printed Name:
Position:

Name Company:

Date:
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{ATTACH COMPANY LETTERHEAD/LOGO}

SUMMARY FOR UNIT PRICES OF LABOR

PROJECT: Construction of ANS Quarters

LOCATION: Francisco B. Reyes (Busuanga Airport), Coron, Palawan

DESCRIPTION

UNIT PRICE

UNIT

SUBMITTED BY:

Signature:
Printed Name:

Position:
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Name Company:

Date:

{ATTACH COMPANY LETTERHEAD/LOGO}

SUMMARY FOR UNIT PRICES OF EQUIPMENT

PROJECT:  Construction of ANS Quarters

LOCATION: Francisco B. Reyes (Busuanga Airport), Coron, Palawan

DESCRIPTION

UNIT PRICE

UNIT

SUBMITTED BY:

Signature:

Printed Name:
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Position:
Name Company:

Date:
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Section IX. Bidding Forms Sample
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :

Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is
hereby duly acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid
Bulletins, for the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the
PBDs;

c. The total price of our Bid in words and figures, excluding any discounts
offered below is: [insert information],

d. The discounts offered and the methodology for their application are:
[insert information];

e. The total bid price includes the cost of all taxes, such as, but not limited
to: [specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax,
(iii) local taxes, and (iv) other fiscal levies and duties], which are itemized
herein and reflected in the detailed estimates,

f.  Our Bid shall be valid within the a period stated in the PBDs, and it shall
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remain binding upon us at any time before the expiration of that period,;

g. If our Bid is accepted, we commit to obtain a Performance Security in
the amount of [insert percentage amount] percent of the Contract Price
for the due performance of the Contract, or a Performance Securing
Declaration in lieu of the allowable forms of Performance Security,
subject to the terms and conditions of issued GPPB guidelines' for this
purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding
process, other than alternative offers in accordance with the Bidding
Documents;

i. We understand that this Bid, together with your written acceptance
thereof included in your notification of award, shall constitute a binding
contract between us, until a formal Contract is prepared and executed;
and

j. We understand that you are not bound to accept the Lowest Calculated
Bid or any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do,
execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for the [Name of
Project] of the [Name of the Procuring Entity].

l. We acknowledge that failure to sign each and every page of this Bid
Form, including the Bill of Quantities, shall be a ground for the rejection
of our bid.

! currently based on GPPB Resolution No. 09-2020
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Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:
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JOINT RESOLUTION

Whereas, (Bidder / Name of
Particular JV Partner), duly organized and existing under the Laws of the
with office address at

represented herein

by its , , and

(Name of Particular JV Partner), duly
organized and existing under the Laws of the
with main office address at ,
represented by herein by its
, have entered into a Joint
Venture (JV ) Agreement to undertake the following project / contract:

( Name of Project / Contract )

Whereas, in order to facilitate the orderly execution and conduct of the contract
that was entered into by the joint venture in the name of the joint venture, it is
hereby resolved by the parties in the Joint Venture as follows:

a. To appoint as the Authorized Managing
Officer and Official Representative, to represent, to manage the Joint
Venture and is empowered to enter in contract in the name of the Joint
Venture, or to sign for any document in the name of the Joint Venture
required by the ( Procurement Agency ) or any entities pursuant to the
terms of the Joint Venture Agreement:

b. That, the parties agreed to make ( Name of Particular Lead
Partner) as the Lead Partner of the Joint Venture and ( Name of
Authorized Officer ) as the Official Representative & Managing
Partner of the Joint Venture, and are granted full power and authority to
do, execute and perform any and all acts necessary and/or to represent
the Joint Venture in the Eligibility Check, Bidding and Undertaking of the
said contract in the name of the Joint Venture, as fully and effectively and
the Joint Venture may do and if personally present with full power of
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substitution and revocation. is fully authorized
and empowered to sign any or all documents pertaining to the above
stated project / contract in the name of the Joint Venture.

C. That the parties agree to be jointly and severally liable for their
participation in the Eligibility Check, Bidding and Undertaking of the said
contract.

d. That the terms of the JV Agreement entered into the parties shall be valid

and is co-terminus with the final completion and turnover of the Name of
Contract / Project to the agency of the government, which in this case, the
( Name of Procurement Entity );

IN WITNESS THEREFORE, We hereby sign jointly this Joint Resolution this
day of , 20 in

Name of Bidder ( Lead Partner) Name of Bidder ( Member
Partner)
By: By:
Signature & Name of Signature & Name of
Authorized
Managing Officer Authorized Representative
Designation / Position Designation / Position

Name of Bidder ( Member Partner ) Name of Bidder ( Member Partner)

By: By:
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Signature & Name of Signature & Name of
Authorized

Managing Officer Authorized Representative

Designation / Position Designation / Position

SIGNED IN THE PRESENCE OF:
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ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BEFORE ME, a Notary Public, for and in the City of ,
Philippines, this day of , 20 personally appeared the
following persons:

NAME Community Cert. No. Date / Place of Issue
Representing to be the of
and of

respectively, known to me and to
me known to be the same persons who executed the foregoing instrument for
and in behalf of said corporations and who acknowledge to me that same is their
free and voluntary act and deed as well as of the corporations which they
represent, for the uses, purposes, and considerations therein set forth and that
they are duly authorized to sign the same.

This Instrument consists of THREE (3) pages including this page wherein this
Acknowledgement is written and signed by the parties and their instrumental
witnesses on each and every page thereon.

WITNESS MY HAND AND NOTARIAL SEAL at the place and date hereinafter
first above written.

NOTARY PUBLIC

Doc. No.
Book No.
Page No.

Series of
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Bid Securing Declaration Form

[shall be submitted with the Bid if bidder opts to provide this form of bid
security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.: [Insert number]
To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported

by a Bid Security, which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years
upon receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine
provided under Section 6 of the Guidelines on the Use of Bid Securing
Declaration, within fifteen (15) days from receipt of the written demand by the
procuring entity for the commission of acts resulting to the enforcement of the
bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except
69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the

government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on

the following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant

to your request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice
to such effect, and (i) I/we failed to timely file a request for reconsideration or

(ii) I/we filed a waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid,

and I/we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, I/We have hereunto set my/our hand/s this ___ day of

[month]

[year] at [place of execution].
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[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES)
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

|, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at
[Address of Affiant], after having been duly sworn in accordance with law, do
hereby depose and state that:

1. [Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of
[Name of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized
and designated representative of [Name of Bidder] with office address at [address
of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship;] As the owner and sole proprietor, or authorized
representative of [Name of Bidder], | have full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
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and execute the ensuing contract for [Name of the Project] of the [Name of the
Procuring Entity], as shown in the attached duly notarized Special Power of
Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Name of the
Project] of the [Name of the Procuring Entity], as shown in the attached [state title
of attached document showing proof of authorization (e.g., duly notarized
Secretary's Certificate, Board/Partnership Resolution, or Special Power of
Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the
Government of the

Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board, by itself or by relation, membership, association, affiliation, or
controlling interest with another blacklisted person or entity as defined and
provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted,;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of
the Procuring Entity, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative;] None of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
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Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a
Bidder in compliance with the Philippine Bidding Documents, which
includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the
implementation of the

Contract;

c. Making an estimate of the facilities available and needed for the contract to
be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of
the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to any
person or official, personnel or representative of the government in relation to
any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver
any of the obligations and undertakings in the contract shall be sufficient
grounds to constitute criminal liability for Swindling (Estafa) or the
commission of fraud with unfaithfulness or abuse of confidence through
misappropriating or converting any payment received by a person or
entity under an obligation involving the duty to deliver certain goods or
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services, to the prejudice of the public and the government of the
Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended,
or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of __, 20__ at
, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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AUTHORITY OF SIGNATORY
(SECRETARY'S CERTIFICATE)

l,, a duly elected and qualified Corporate Secretary of (Name of the
Bidder), a corporation duly organized and existing under and by virtue of the law
of the, DO HEREBY CERTIFY, that:

| am familiar with the facts herein certified and duly authorized to certify
the same;

At the regular meeting of the Board of Directors of the said Corporation
duly convened and held on at which meeting a quorum was present and acting
throughout, the following resolutions were approve, and the same have been
annulled, revoked and amended in any way whatever and are in full force and
effect on the date hereof:

RESOLVED, that(Name of Bidder)be, as it hereby is, authorized to
participate in the bidding of(Name of the Project)by the(Name of the Procuring
Entity); and in that if awarded the project shall enter into a contract with
the(Name of the Procuring Entity)and in connection therewith hereby
appoints(Name of Representative), acting as duly authorized and designated
representatives of(Name of the Bidder), and granted full power and authority to
do, execute and perform any and all acts necessary and/or to represent(Name
of the Bidder)in the bidding as fully and effectively as the(Name of the
Bidder)might do if personally present with full power of substitution and
revocation and hereby satisfying and confirming all that my said representative
shall lawfully do or cause to be done by virtue hereof;

RESOLVED FERTHER THAT, the Board hereby authorized its President to:

a. execute a waiver of jurisdiction whereby the(Name of the Bidder)hereby
submits itself to the jurisdiction of the Philippine government and hereby
waives its right to question the jurisdiction of the Philippine court;

b. execute a waiver that the (Name of the Bidder) shall not seek and obtain
writ of injunctions or prohibition or restraining order against the CAAP or
any other agency in connection with this Project to prevent and restrain
the bidding procedures related thereto, the negotiating and award of a
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contract to a successful bidder, and the carrying out of the awarded
project.

WITNESS the signature of the undersigned as such officer of the said_this.

(Corporate Secretary)

SUBSCRIBED AND SWORN to before me this day of, 20___ affiant
exhibited to me his/her Community Tax Certificate No. issued
on at, Philippines.

Notary Public
Until 31 December 20

PRT No.:
Issued at:
Issued on:
TIN No.:

Doc. No.

Page No.:

Book No.:

Series of
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AUTHORITY OF SIGNATORY
(SPECIAL POWER OF ATTORNEY)

[, , President of __ (Name of the Bidder)_, a
corporation incorporated under the laws of the Republic of the Philippines with its
registered office at , by virtue of Board Resolution No.

dated , has made, constituted and appointed
true and lawful attorney, for it and its name, place and
stead, to do, execute and perform any and all acts necessary and/or represent
in the bidding of (Name of the Project) as fully and
effectively as corporation might do if personally present with full power of
substitution and revocation and hereby confirming all that said representative
shall lawfully do or cause to be done by virtue hereof.

IN WITNESS WHEREOF, | have hereunto set may hand this date of
, 20 at

Signed in the Presence of:

ACKNOWLEDGEMENT

[Format shall be based on the latest Rules on Notarial Practice]
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Contractor’s Organizational Chart for the Project

Submit Copy of the Organizational Chart that the Contractor intends to use to
execute the contract if awarded to him. Indicate in the chart the names of the
Key Engineering Personnel who will be assigned in the Project.

{ATTACH COMPANY LETTERHEAD/LOGO}

Attach the required Proposed Organizational Chart for the Contract as stated
above.

Submitted by:

Designation :

Date
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Date:

{ATTACH COMPANY LETTERHEAD/LOGO}

ATTY. MARK ANTHONY D. GARRAEZ

Chairman, BAC - Area Center IV, Puerto Princesa International Airport

Civil Aviation Authority of the Philippines-Puerto Princesa International Airport
National Highway, Brgy. San Miguel,

Puerto Princesa City, 5300, Palawan

Tel: (048) 433 4965

Subject: Contractor’s Letter-Certificate to Procuring Entity

Dear Sir;

Supplementing our Organizational Chart for the Contract, we have the honor to
submit herewith, and to certify as true and correct, the following pertinent
information:

That I/we have engaged the service of (Name of Employee) , to be the
(Designation) of the (Name of Project) , who is a _(Profession) with
Professional License Certificate No. _ issued on and
who has performed the duties in the construction of the project
enumerated in the filled Annex “B” Form 5b.

That _(Name of Employee) shall personally perform the duties of the said
position in the above-mentioned project, if and when the same is
awarded in our favor.

That _(Name of Employee)  shall employ the best care, skill and ability in
performing his duties in accordance with the Contract Agreement,
Conditions of Contract, Plans, Specifications, Special Provisions, and other
provisions embodied in the proposed contract.
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That _(Name of Employee) shall be personally present at the jobsite all
the time to supervise the phase of the construction work pertaining to his
assignment as _(Designation) .

That _(Name of Employee) is aware that he shall be authorized to handle
only one contract at a time.

That in order to guarantee that _(Name of Employee) shall perform his
duties properly and be personally present in the Job Site, he is hereby
required to secure a certificate of appearance for the Procuring Entity’'s
Engineer at the end of every month.

That in the event that I/we elect or choose to replace (Name of Employee)
with another Engineer, the Procuring Entity will be accordingly notified by
us in writing at least twenty one (21) days before making replacement. We
will submit to the Procuring Entity, for prior approval, the name of the
proposed new (Designation) , his qualification, experience, list of projects
undertaken and other relevant information.

That any willful violation on my/our part of the herein conditions may
prejudice my/our standing as a reliable contractor in future bidding of the
Procuring Entity.

Very truly yours,

(Authorized Representative of Bidder)

CONCURRED BY:

(Name of Engineer)
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{ATTACH COMPANY LETTERHEAD/LOGO}

Date:

ATTY. MARK ANTHONY D. GARRAEZ

Chairman, BAC - Area Center IV, Puerto Princesa International Airport

Civil Aviation Authority of the Philippines-Puerto Princesa International Airport
National Highway, Brgy. San Miguel,

Puerto Princesa City, 5300, Palawan

Tel: (048) 433 4965

Subject: Key Personnel’s Certificate of Employment

Dear Sir:

|l am _(Name of Employee) a Licensed _ Engineer with Professional License
No.

issued on (Date of Issuance) at (Place of Issuance) .

| hereby certify that (Name of Bidder) has engaged my services as (Designation)
for _(Name of the Project) , if awarded in their favor.

As (Designation), | know | will have to stay in the job site all the time to supervise
and managed the Contract works to the best of my ability, and aware that | am
authorized to handle only one (1) contract at a time.

| do not allow the use of my name for the purpose of enabling the above-
mentioned Contractor to qualify for the Contract without any firm commitment
on my part to assume the post of _(Designation) .

As (Designation) , | supervised the following completed projects similar to the
contract under bidding;:
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NAME OF PROJECT OWNER CosT DATE COMPLETED

At present, | am supervising the following project:

NAME OF PROJECT OWNER CosT DATE COMPLETED

In case of my separation for any reason whatsoever from the above-mentioned
Contractor, | shall notify the (Name of the Procuring Entity) at least twenty
one (21) days before the effective date of my separation.

(Signature of Engineer)

SUBSCRIBED AND SWORN to before me this _ day of , 20
affiant exhibiting to me his/her Residence Certificate No.
issued on at , Philippines.

Notary Public

Until 31 December 20
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PRT No.:

Issued at:
Issued on:
TIN No.:

Doc. No.

Page No.

Book No.

Series of
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KEY PERSONNEL
(FORMAT OF BIO-DATA)

Give the detailed information of the following personnel who are scheduled to
be assigned as full-time field staff for the project. Fill up a form for each person.

1. Authorized Managing Officer / Representative:

2. Sustained Technical Employee:

Name:

Date of Birth:

Nationality:

Education and Degrees:

Specialty:

Registration:
Length of Service with the Firm:
_ Year From____ (months) __ (year)
To __ (months) ___ (year)
Years of Experience:

If Item 7 is less than ten (10) years, give name and length of service
with previous employers for a ten (10) year period (attached additional
sheet/s, if necessary:

Name and Address of Employer  Length of Service

year(s) from to
year(s) from to
year(s) from to

Experience:

This should cover the past two (2) years of experience. (Attached as
many pages as necessary to show involvement of personnel in
projects using the format below).
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a. Name:

b. Name and Address of Owner:

¢. Name and Address of the Owner’s Engineer (Consultant):

d. Indicate the Features of Project (particulars of the project
components

and any other particular interest connected with the project):

e. Contract Amount Expressed in Philippine Currency:

f. Position:

g. Structures for which the employee was responsible:

h. Assignment Period: from (months)
(years)

to (months) _(years)

Name and Signature of Employee

It is hereby certified that the above personnel can be assigned to the
Project, if the contract is awarded to our

company.

(Place and Date) (The Authorized Representative)
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Contract Agreement Form for the
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten
(10) days after receiving the Notice of Award (NOA) ]

CONTRACT AGREEMENT

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of PROCURING ENTITY] (hereinafter called the “Entity”)
and [name and address of Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and
identification number of contract] (hereinafter called “the Works”) and the Entity has
accepted the Bid for [contract price in words and figures in specified currency] by the
Contractor for the execution and completion of such Works and the remedying of
any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same
meanings as are respectively assigned to them in the Conditions of
Contract hereinafter referred to.

2. The following documents as required by the 2016 revised
Implementing Rules and Regulations of Republic Act No. 9184 shall
be deemed to form and be read and construed as part of this
Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii. Bill of Quantities;
iv. General and Special Conditions of Contract;

v. Supplemental or Bid Bulletins, if any;
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b. Winning bidder’'s bid, including the Eligibility requirements,
Technical and Financial Proposals, and all other documents or
statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s
bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's
response to request for clarifications on the bid), including corrections to the bid,
if any, resulting from the Procuring Entity’s bid evaluation;

c¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws
and/or the Procuring Entity concerned in the PBDs. Winning
bidder agrees that additional contract documents or
information prescribed by the GPPB that are subsequently
required for submission after the contract execution, such
as the Notice to Proceed, Variation Orders, and Warranty
Security, shall likewise form part of the Contract.

3. In consideration for the sum of [total contract price in words and
figures] or such other sums as may be ascertained, [Named of the
bidder] agrees to [state the object of the contract] in accordance with
his/her/its Bid. GPPB Resolution No. 16-2020, dated 16 September
2020

4. The [Name of the procuring entity] agrees to pay the above-
mentioned sum in accordance with the terms of the Bidding.

IN WITNESS WHEREOF, the parties thereto have caused this Agreement to be
executed the day and year first before written.
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[Insert Name and Signature] [Insert Name and Signature]

[Insert Signatory’s Legal Capacity] [Insert Signatory’s Legal
Capacity]

for:
for:

[Insert Procuring Entity]
[Insert Name of Supplier]

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

104



Section X. Checklist of Technical and Financial Documents
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(a)

(b)

(c)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all
pages);

or

Registration certificate from Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole
proprietorship, or Cooperative Development Authority (CDA) for
cooperatives or its equivalent document;

and

Mayor's or Business permit issued by the city or municipality where
the principal place of business of the prospective bidder is located,
or the equivalent document for Exclusive Economic Zones or Areas;
and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and
approved by the Bureau of Internal Revenue (BIR).

Technical Documents

(d)

(e)

(f)

(8)

(h)

Statement of the prospective bidder of all its ongoing government
and private contracts, including contracts awarded but not yet
started, if any, whether similar or not similar in nature and
complexity to the contract to be bid;

and

Statement of the bidder’s Single Largest Completed Contract (SLCC)
similar to the contract to be bid, except under conditions provided
under the rules; and

Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint Ventures;

and

registration for the type and cost of the contract to be bid;

and

Original copy of Bid Security. If in the form of a Surety Bond, submit
also a certification issued by the Insurance Commission;
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(i)

()

or

Original copy of Notarized Bid Securing Declaration;
and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager,
Project Engineers, Materials Engineers, and Foremen), to be
assigned to the contract to be bid, with their complete
qualification and experience data;

c. List of contractor’'s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by
proof of ownership or certification of availability of
equipment from the equipment lessor/vendor for the
duration of the project, as the case may be;

and

Original duly signed Omnibus Sworn Statement (OSS);

and

if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power
of Attorney of all members of the joint venture giving full power and
authority to its officer to sign the OSS and do acts to represent the
Bidder.

Financial Documents

(k)

(m)

The prospective bidder's audited financial statements, showing,
among others, the prospective bidder’s total and current assets
and liabilities, stamped “received” by the BIR or its duly accredited
and authorized institutions, for the preceding calendar year which
should not be earlier than two (2) years from the date of bid
submission;

and

The prospective bidder's computation of Net Financial Contracting
Capacity (NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in
accordance with RA No. 4566 and its IRR in case the joint venture is

already in existence;
or
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duly notarized statements from all the potential joint venture
partners stating that they will enter into and abide by the provisions
of the JVA in the instance that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE

(n) Original of duly signed and accomplished Financial Bid Form;
and

Other documentary requirements under RA No. 9184

(0) Original of duly signed Bid Prices in the Bill of Quantities;
and

(p) Duly accomplished Detailed Estimates Form, including a summary
sheet indicating the unit prices of construction materials, labor
rates, and equipment rentals used in coming up with the Bid;
and

(q) Cash Flow by Quarter.
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Republic of the Philippines

Government Procurement Policy Board
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