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Glossary of Terms, Abbreviations, and
Acronyms

ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in
response to and in consonance with the requirements of the bidding documents. Also
referred to as Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant
who submits a bid in response to the requirements of the Bidding Documents. (2016
revised IRR, Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for
bids, furnishing all information necessary for a prospective bidder to prepare a bid for
the Goods, Infrastructure Projects, and/or Consulting Services required by the Procuring
Entity. (2016 revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services - Refer to services for Infrastructure Projects and other types of
projects or activities of the GOP requiring adequate external technical and professional
expertise that are beyond the capability and/or capacity of the GOP to undertake such as,
but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies;
(iiif) design; (iv) construction supervision; (v) management and related services; and (vi)
other technical services or special studies. (2016 revised IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods
and Services; Contractor for Procurement of Infrastructure Projects; or Consultant or
Consulting Firm for Procurement of Consulting Services; as the case may be, as recorded
in the Contract Form signed by the parties, including all attachments and appendices
thereto and all documents incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used
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in these Bidding Documents may likewise refer to a supplier, distributor, manufacturer,
or consultant.

CPI - Consumer Price Index.
DOLE - Department of Labor and Employment.
DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project - Refers to procurement
whose funding source is from a foreign government, foreign or international financing
institution as specified in the Treaty or International or Executive Agreement. (2016
revised IRR, Section 5[b]).

GFI - Government Financial Institution.
GOCC - Government-owned and/or -controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction
of public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling,
janitorial, security, and related or analogous services, as well as procurement of materials
and supplies provided by the Procuring Entity for such services. The term “related” or
“analogous services” shall include, but is not limited to, lease or purchase of office space,
media advertisements, health maintenance services, and other services essential to the
operation of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement, rehabilitation,
demolition, repair, restoration or maintenance of roads and bridges, railways, airports,
seaports, communication facilities, civil works components of information technology
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and
solid waste management systems, shore protection, energy/power and electrification
facilities, national buildings, school buildings, hospital buildings, and other related
construction projects of the government. Also referred to as civil works or works. (2016
revised IRR, Section 5[u])

LGUs - Local Government Units.
NFCC - Net Financial Contracting Capacity.
NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.
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PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the
agency which shall be consolidated in the procuring entity's Annual Procurement Plan.
(GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.
SEC - Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN - United Nations.
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Section I. Invitation to Bid
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Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

Invitation to Bid for
REHABILITATION OF PERIMETER FENCE (FROM MULTI-
LEVEL PARKING TO GATE 2) AT CAAP CENTRAL OFFICE

(RE-BID)

Bid No. 25-84-10 ALPHA

The Civil Aviation Authority of the Philippines, through the APP FY 2025 intends to apply
the sum FIVE MILLION EIGHTY-THREE THOUSAND SIX HUNDRED EIGHTY-FOUR
PESOS AND 49/100 CENTAVOS ONLY (Php 5,083,684.49) being the Approved Budget
for the Contract (ABC) to payments under the contract for REHABILITATION OF
PERIMETER FENCE (FROM MULTI-LEVEL PARKING TO GATE 2) AT CAAP CENTRAL
OFFICE (RE-BID) -(Bid No. 25-84-10 ALPHA). Bids received in excess of the ABC shall be
automatically rejected at bid opening.

The Civil Aviation Authority of the Philippines now invites bids for the above
Procurement Project. Completion of the Works requires ONE HUNDRED FIFTY (150)
Calendar Days inclusive of TEN (10) RAINY/UNWORKABLE DAYS. Bidders should have
completed a contract similar to the Project. The description of an eligible bidder is
contained in the Bidding Documents, particularly, in Section Il (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from the Civil Aviation Authority of
the Philippines, BAC Office and inspect the Bidding Documents at the address given
below from 08:00 AM to 05:00 PM from Monday to Friday.

A complete set of Bidding Documents may be acquired by interested bidders on 06
November 2025 until deadline of submission of bid from given address and
website/s below and upon payment of the applicable fee for the Bidding Documents,
pursuant to the latest Guidelines issued by the GPPB, in the amount of PHP 10,000
(exclusive of any/or taxes imposed by relevant government agencies). The
Procuring Entity shall allow the bidder to present its proof of payment for the fees by
presenting the official receipt in person.

Upon payment of the bid documents, bidders must provide their respective email
addresses to the BAC Secretariat. All communications, including but not limited to
Notices, Resolutions, and Replies, among others, will be sent to the email address
provided by the bidder/s. The date when such email was sent shall be considered the
date of receipt of the bidder/s for purposes of complying with the requirements under
RA 9184.
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10.

11.

12.

13.

14.

Bidders must also check the PhilGEPS website, CAAP website, and BAC Secretariat for
any bid bulletins and announcements related to the bidding.

The Civil Aviation Authority of the Philippines will hold a Pre-Bid Conference' on 13
November 2025 @ 9:30 AM through videoconferencing/webcasting via
Jitsi’ZZoom/Google Meet, which shall be open to prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below on or before 25 November 2025 @ 9:30 AM. Late bids
shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 15.

Bid opening shall be on 25 November 2025 @ 9:30 AM at the given address below
and/or Jitsi/ZZoom/Google Meet. Bids will be opened in the presence of the bidders'
representatives who choose to attend the activity.

The Civil Aviation Authority of the Philippines reserves the right to reject any and all bids,
declare a failure of bidding, or not award the contract at any time prior to contract award
in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and
Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected
bidder or bidders.

For further information, please refer to:
ENGR. LEANDRO R. VARQUEZ

Head, BAC Secretariat

3rd Floor Supply, Procurement Building

Civil Aviation Authority of the Philippines

MIA Road corner Ninoy Aquino Avenue

1300 Pasay City, Metro Manila

Telephone number - (02) 8246-4988 loc. 2236

Email: bac@caap.gov.ph

You may visit the following websites:
For downloading of Bidding Documents: www.caap.gov.ph

ATTY. ROBERTO MARTIN S. BUENAVENTURA
Chairperson, BAC-ALPHA

1
May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a

pre-bid conference.
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Section Il. Instructions to Bidders

MIA Road, Corner Ninoy Aguino Avenue, Pasay City, Philippines, 1300 6
+632 8246 4988 | opcen@caap.gov.ph | https://caap.gov.ph o
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1. Scope of Bid

The Procuring Entity, Civil Aviation Authority of the Philippines invites Bids for the
REHABILITATION OF PERIMETER FENCE (FROM MULTI-LEVEL PARKING TO
GATE 2) AT CAAP CENTRAL OFFICE (RE-BID), with Project Identification Number:
Bid No. 25-84-10 ALPHA.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

2. Funding Information

2.1.  The GOP through the source of funding as indicated below for APP FY 2025
inthe amount of FIVE MILLION EIGHTY-THREE THOUSAND SIX HUNDRED
EIGHTY-FOUR PESOS AND 49/100 CENTAVOS ONLY (Php 5,083,684.49).

2.2.  The source of funding is GOCC and GFls, the Corporate Operating Budget.
3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules, and regulations as the primary source thereof, while the herein
clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable
only to the ongoing posting, advertisement, or invitation to bid by the BAC through
the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the
conditions for this Project, such as the location and the nature of the work; (b)
climatic conditions; (c) transportation facilities; (c) nature and condition of the
terrain, geological conditions at the site communication facilities, requirements,
location and availability of construction aggregates and other materials, labor,
water, electric power and access roads; and (d) other factors that may affect the
cost, duration and execution or implementation of the contract, project, or work
and examine all instructions, forms, terms, and project requirements in the
Bidding Documents.

4, Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe the

highest standard of ethics during the procurement and execution of the contract.
They or through an agent shall not engage in corrupt, fraudulent, collusive,
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coercive, and obstructive practices defined under Annex “I” of the 2016 revised IRR
of RA No. 9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3.  For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on
another track record requirement, as specified in the Bidding Document
prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of
the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of the
UN.

Subcontracts

7.1.  The Procuring Entity has prescribed that subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 8 of the IB.

Clarification and Amendment of Bidding Documents
Prospective bidders may request clarification on and/or interpretation of any part

of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in

Page 13 of 91



the IB, at least ten (10) calendar days before the deadline set for the submission
and receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of
the Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other than
English, it must be accompanied by a translation in English, which shall be
authenticated by the appropriate Philippine foreign service establishment,
post, or the equivalent office having jurisdiction over the foreign bidder’s
affairs in the Philippines. For Contracting Parties to the Apostille
Convention, only the translated documents shall be authenticated through
an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 2019.
The English translation shall govern, for purposes of interpretation of the
bid.

A valid special PCAB License in case of Joint Ventures, and registration for
the type and cost of the contract for this Project. Any additional type of
Contractor license or permit shall be indicated in the BDS.

Duly signed list of Contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract to
be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years of
experience set in the BDS.

Duly signed list of Contractor's major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

11.  Documents Comprising the Bid: Financial Component

11.1.
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The second bid envelope shall contain the financial documents for the Bid
as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.



12.

13.

14.

15.

16.

11.3.  For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR
of RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative
Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for purposes
of bid evaluation, Bids denominated in foreign currencies shall be
converted to Philippine currency based on the exchange rate as published
in the BSP reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than
the percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not
accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.
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17.

18.

19.

The Procuring Entity may request additional hard copies and/or electronic copies
of the Bid. However, failure of the Bidders to comply with the said request shall
not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to
the given website or any other electronic means, the Bidder shall submit an
electronic copy of its Bid, which must be digitally signed. An electronic copy that
cannot be opened or is corrupted shall be considered non-responsive and, thus,
automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 9 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 11 of the IB. The Bidders' representatives who
are present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC
Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons,
the rescheduling requirements under Section 29 of the 2016 revised IRR of
RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed evaluation
of all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2
of 2016 revised IRR of RA No. 9184,

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the Bid or combination
of Bids offering the lowest calculated cost to the Procuring Entity. Bid
Security as required by ITB Clause 15 shall be submitted for each contract
(lot) separately.

Page 16 of 91



20.

21.

19.3. Inall cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for
all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder
of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder
shall submit its latest income and business tax returns filed and paid through the
BIR Electronic Filing and Payment System (Efps), and other appropriate licenses
and permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184

shall form part of the Contract. Additional Contract documents are indicated in
the BDS.
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Section Ill. Bid Data Sheet
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Bid Data Sheet

ITB
Clause

52 |A

For this purpose, contracts similar to the Project refer to contracts which
have the same major categories of work, which shall be:

Category ABC,

BUILDING CONSTRUCTION/
IMPROVEMENT/ Php 5,083,684.49
REHABILITATION/REPAIR

B.

The statement of SLCC shall be accompanied by a Certificate of Final
Acceptance issued by the owner, or a final rating of at least “Satisfactory in
the Constructors Performance Evaluation System (CPES). In the case of
contracts with the private sector, an equivalent document shall be
submitted. (Section 23.4.2.5 of the Revised IRR of Republic Act No. 9184)

7.1 Subcontracting is not allowed.

10.1 Bidder shall submit all eligibility and technical documents as specified in

Section IX. Checklist of Technical and Financial Documents:

Class “A” Documents
Legal Documents

a. Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

in accordance with Section 8.5.2 of the IRR;

Technical Documents

. Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to
be bid. (Annex “A” Form 1); and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the
rules. (Annex “A” Form 2); and

1. The statement of SLCC shall be accompanied by a Certificate of Final
Acceptance issued by the owner, and a final rating of at least Satisfactory
in the Constructors Performance Evaluation System (CPES). In the case of
contracts with the private sector, an equivalent document shall be
submitted. (Section 23.4.2.5 of the Revised IRR of Republic Act No. 9184).;
and
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Special PCAB License in case of Joint Ventures and registration for the type
and cost of the contract to be bid;

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or original copy of
Notarized Bid Securing Declaration (Annex “B” Form 1); and

Project Requirements, which shall include the following:

1. Original duly signed organizational chart for the contract to be bid
(Annex “B” Form 2); and

2. Original of duly signed list of contractor’s key personnel (e.g., Project
Manager, Project Engineers, Materials Engineers, and Foremen), to
be assigned to the contract to be bid, with their Company ID,
complete qualification and experience data (Annex “B” Form 3, 4a, 4b
& 4c); and

3. Original of duly signed list of contractor's major equipment units,
which are owned, leased, and/or under purchase agreements,
supported by proof of ownership or certification of availability of
equipment from the equipment lessor/vendor for the duration of the
project, as the case may be (Annex “B” Form 5); and

g. Original duly signed Omnibus Sworn Statement (OSS) and if applicable,

Original Notarized Secretary's Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer
to sign the OSS and do acts to represent the Bidder (Annex “B” Form 6)

This shall include all of the following documents as attachment to the
Omnibus Sworn Statement:

1. Certification, under oath, attesting that they have no pending case(s)
against the Government, in addition to the eligibility requirements as
prescribe under the 2016 Revise Implementing Rules and Regulation
(R-IRR) of RA No. 9184; and

2. Legal Clearance to be issued by the CAAP Enforcement and Legal
Service with respect to the non-pending cases of the prospective
bidders against this Authority; and

3. Bid Bulletins (if applicable); and

Financial Documents

h. The prospective bidder's computation of Net Financial Contracting

Capacity (NFCCQ).
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Class “B"” Documents

If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence; or
duly notarized statements from all the potential joint venture partners
stating that they will enter into and abide by the provisions of the JVA in
the instance that the bid is successful.

[l. FINANCIAL COMPONENT ENVELOPE
Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
Original of duly signed Bid Prices in the Bill of Quantities (Annex “C” Form

1);

Summary of Bid Proposal (Annex “C” Form 2);

. Bill of Materials & Cost Estimates (Annex “C” Form 3);

Summary Sheet indicating the Unit Prices of Construction Materials (Annex
“C” Form 4);

Summary Sheet indicating Unit Prices of Labor (Annex “C” Form 5);

Summary Sheet indicating the Unit Prices of Equipment (Annex “C” Form 6);
and

g. Cash Flow by Quarter and Payment Schedule (Annex “C” Form 7).

Bids not complying with the above instruction shall be disqualified.

10.3 | Valid PCAB License or a valid special PCAB License in case of Joint Ventures, and

registration for the type and cost of the contract for this Project.

Small B - License Category C & D (Building and Industrial Plant)

No other contractor license or permit is required.
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10.4 | The key personnel must meet the required minimum years of experience set
below:
Key Personnel General Experience  Relevant Experience

Project (Civil) Engineer Five (5) years Three (3) years in

Construction Safety in General Building Construction/

and Health Officer Engineering Improvement/

Construction Foreman Rehabilitation/ Repair

Use Annex “B"” Forms 3, 4a, 4b & 4c as per checklist

10.5 | The minimum major equipment requirements are the following:
Equipment Capacity Number of Units

Portable Welding Machine Two (2)

Grinder Two (2)

Cut-off Machine One (1)

Jack Hammer Two (2)
Backhoe 1.09 cu.m. One (1)
Dumptruck 9.00 cu.m. One (1)
One Bagger Mixer One (1)
Concrete Vibrator One (1)
Use Annex “B” Form 5 as per checklist
12 No further instructions.
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a. The amount of not less than two percent (2%) of ABC, if bid security is in
cash, cashier's/manager’'s check, bank draft/guarantee or irrevocable
letter of credit;

b.  The amount of not less than five percent (5%) of ABC if bid security is in
Surety Bond.

16 |1. Each and every page thereof shall be initialed/signed by the duly authorized

representative/s of the Bidder.

Submitted Eligibility, Technical and Financial documents shall be properly
marked with index tabs (ear tab) and must be sequentially paginated in
accurate order in the form i.e. “page 3 of 100”. Page number of last page of
the document (per envelope basis).

Pagination should be sequential based on the entire span of the whole
documents inside the envelope.

Bids not complying with the above instructions shall be automatically
disqualified.
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2. Each Bidder shall submit one copy of the first and second components of
its bid.

19.2

Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

20

The Bidder with the Lowest Calculated Bid (LCB) that complies with and is
responsive to all the requirements and conditions shall submit its

a) Updated Valid PhilGEPS Certificate of Registration;

b) Latestincome and business tax returns filed through the Electronic Filing
and Payment System (EFPS);

c) Key personnel licenses;

d) Updated status of all ongoing contracts, including contracts awarded but
not yet started, issued by the government agency or private concerned,;

Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the bidder for award.
Provided, that in the event that a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the Bid Security
in accordance with Section 69 of the IRR of RA 9184.

21

The following relevant project documents are required to be submitted by the
successful bidder who submitted the LCRB as part of the Contract Agreement
during its signing:

a) Construction Schedule

b) Bar Chart & S-curve

c) PERT/CPM Network Diagram

d) Manpower Schedule

e) Construction Methods

f) Equipment Utilization Schedule

Construction safety & health programs approved by the Department of Labor
& Employment (REHABILITATION OF PERIMETER FENCE (FROM MULTI-LEVEL
PARKING TO GATE 2) AT CAAP CENTRAL OFFICE)

Page 23 of 91




Section IV. General Conditions of Contract
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1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items
were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016
revised IRR, including the Generic Procurement Manual, and associated issuances,
constitute the primary source for the terms and conditions of the Contract, and
thus, applicable in contract implementation. Herein clauses shall serve as the
secondary source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were
issued after the effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and
the Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole
of the Works).

3. Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay
or incurs cost from failure on the part of the Procuring Entity to give
possession in accordance with the terms of this clause, the Procuring
Entity’'s Representative shall give the Contractor a Contract Time Extension
and certify such sum as fair to cover the cost incurred, which sum shall be
paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay may be
addressed through contract extension provided under Annex “E" of the
2016 revised IRR of RA No. 9184.

4. The Contractor’s Obligations
The Contractor shall employ the key personnel named in the Schedule of Key

Personnel indicating their designation, in accordance with ITB Clause 10.4 and
specified in the BDS, to carry out the supervision of the Works.
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The Procuring Entity will approve any proposed replacement of key personnel only
if their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

5. Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any
of the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

7. Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset to
recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-
on force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.
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10.

11.

12.

13.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR
of RANo. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor's Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’'s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2.  The Contractor shall submit to the Procuring Entity’'s Representative for
approval an updated Program of Work at intervals no longer than the
period stated in the SCC. If the Contractor does not submit an updated
Program of Work within this period, the Procuring Entity's Representative
may withhold the amount stated in the SCC from the next payment
certificate and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as may
be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor
in an amount not exceeding fifteen percent (15%) of the total contract price, to be
made in lump sum, or at the most two installments according to a schedule
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specified in the SCC, subject to the requirements in Annex “E” of the 2016 revised
IRR of RA No. 9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.

15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the
dates stated above, or they do not receive the Procuring Entity’s
Representative’'s approval, the Procuring Entity’s Representative may
withhold the amount stated in the SCC from payments due to the
Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause
2 Not applicable.

3.1 The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES shall give
possession of all parts of the Site to the Contractor upon receipt of
the Notice to Proceed.

5 In addition to the Performance Security, winning bidder shall submit
Contractor’'s All Risks Insurance (CARI) upon release of Notice to
Proceed.

6 None.

7.2 Five (5) years.

10 No dayworks are applicable to the contract.

11.1 Not applicable.

11.2 Not applicable.

13 The amount of the advance payment shall not exceed 15% of the total
contract price.

14 No further instructions.

15.1 The date by which operating and maintenance manuals are required
is upon completion of the project
The date by which “as built” drawings are required is upon
completion of the project.

PDF/AutoCAD File of the “as built” plans shall include as attachment
to the required hard copy of the same upon completion of the
project.

15.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is
percent (2.00%) of the Contract price.
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Section VI. Specifications and Scopes of
Work
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Name of Project: ~ Rehabilitation of Perimeter Fence (From Multi-Level Parking to
Gate 2) at CAAP Central Office

Location: Old MIA Road, Pasay City

Duration: One Hundred Fifty Days (150) Calendar Days
Inclusive of Ten (10) Days unworkable

SCOPE OF WORK

The project covers the supply of labor, materials, tools/equipment’s, and construction
related permits necessary for the Rehabilitation of Perimeter Fence (From Multi-Level
Parking to Gate 2) at CAAP Central Office with the following scope of works which shall
be done following the approved plans, specifications and provisions of the contract.

The details of work are at best enumerated below, but be noted that the Contractincludes
all works and services, although not specifically mentioned herein, that are needed to
fully complete the Project:

SPL-1 CONSTRUCTION SAFETY & HEALTH PROGRAM

The work includes all materials, labor and equipment/tools necessary to complete the
construction safety & health program. (The Project In-Charge assigned by CAAP must
approve materials used and Workmanship).

SPL-2 PROJECT BILLBOARD/SIGN BOARD

The work includes all materials, labor and equipment/tools necessary to install project
billboard/sign board. (The Project In-Charge assigned by CAAP must approve materials
used and Workmanship).

SPL-3 BOARD-UP

The work includes all materials, labor and equipment/tools necessary to install board-up.
(The Project In-Charge assigned by CAAP must approve materials used and
Workmanship).

ITEM 1.00 CIVIL WORKS

1.01 DEMOLITION
The work includes all equipment and labor for the demolition of existing fence. Place of
disposal of hauled materials shall be directed by the CAAP Project-in-Charge.

e Total square meter of demolition works = 487.50 sg.m.
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1.02 HAULING AND DISPOSAL
The work includes all equipment and labor for the hauling and disposal of debris of
existing fence. Place of disposal of hauled materials shall be directed by the CAAP Project-
in-Charge. Whereas, any miscellaneous cost shall be the full responsibility of the
Contractor.

e Total cubic meter for hauling and disposal works = 97.50 cu.m.
1.03 EXCAVATION & GRAVEL WORKS

The work includes all materials, labor, and equipment/tools to complete the Excavation
works of the fence column and wall footings as indicated on the approved plans. The
Project In-Charge must approve materials to be used and workmanship.

e Total cubic meter of excavation works = 55 cu.m.
e Total cubic meter of gravel base works = 6 cu.m.

1.04 CONCRETE WORKS

The work includes all materials, labor, and equipment/tools needed to complete the
concrete work, including steel and formwork for the fence construction, as shown on the
approved plans. The Project In-Charge must approve the materials used and the
workmanship.

e Total cubic meter of gravel bedding works = 41.90 cu.m.

1.05 MASONRY WORKS

The work includes all materials, labor, and equipment/tools to complete the masonry
works for the fence construction as indicated on the approved plans. The Project In-
Charge must approve the materials to be used and the workmanship.

e Total square meter of masonry works = 105.30 sg.m..
1.06 STEEL WORKS

The work includes all materials, labor, and equipment/tools to complete the steel works
for the fence construction as indicated on the approved plans. The Project In-Charge must
approve the materials to be used and the workmanship.

e Type 1 Fence
e Type 2 Fence
e Man Gate

e Gate
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ITEM 2.00 ARCHITECTURAL WORKS
2.01 PAINTING WORKS

The work includes all materials, labor, and equipment/tools to complete the painting
works of painting of concrete wall, column, railings and braces as indicated on the
approved plans. Materials to be used and workmanship must be approved by the Project
In-Charge.

e 2.07aTotal Area of Concrete walls and Columns=210 sqg. m.
e 2.01b Total Area of Railings and braces = 469.94 sq. m.

ITEM 3.00 ELECTRICAL WORKS
3.01 Lighting Conduits, Boxes, and Fittings

The work includes materials, labor, and equipment/tools for the installation of 438 pcs of
conduits (EMT/PVC), including conduit fittings, utility boxes, junction boxes, and other
hardware and accessories to complete the system. The Contractor shall provide routing
of conduits to suit job conditions. All conduits and fittings shall be Underwriters
Laboratories (UL) listed.

3.02 Lighting Conductors

The work includes materials, labor, and equipment/tools for the installation of 11 rolls of
THHN/THWN-2 Copper Wire including termination accessories as indicated on the plans.
All conductors shall be Underwriters Laboratories (UL) Listed and shall be tested and
passed the Insulation Resistance Test prior to energization. Conductors shall be color
coded as follows:

Ground : Green
Line 1: Red
Line 2 : Yellow
Line 3: Blue

3.03 Lighting Fixtures and Electrical Wiring Devices

The work includes materials, labor, and equipment/tools for the installation of 2 sets of
one gang switch and 36 sets of wall lamp, including standard accessories as indicated on
the approved plans:

All scopes of work for this item must be completed in accordance with the approved plans

and specifications. Quality and types of materials must conform to specifications and
must be approved by the project in-charge of the CAAP.
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The contractor shall be responsible for providing personal protective equipment (PPE) for
staffs and workers, and Safety Inspectors or Safety Engineers on site while construction
is ongoing. Regular safety and weather reports should be accomplished.

The contractor shall be responsible for all laboratory, material testing, safety and
rehabilitation permits and survey instruments necessary in the project implementation.
All expenses shall be incorporated in the contractor's overhead cost and shall not be
considered as pay item.
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SPECIFICATIONS

Section 105 Mobilization

105-1 Description. This item shall consist of work and operations, but is not limited to,
work and operations necessary for the movement of personnel, equipment, material and
supplies to and from the project site for work on the project except as provided in the
contract as separate pay items.

105-1.1 Posted notices. Prior to commencement of construction activities the Contractor
must post the following documents in a prominent and accessible place where they may
be easily viewed by all employees of the prime Contractor and by all employees of
subcontractors engaged by the prime Contractor: Equal Employment Opportunity (EEO)
Poster “Equal Employment Opportunity is the Law” in accordance with the Office of
Federal Contract Compliance Programs Executive Order 11246, as amended; Davis Bacon
Wage Poster (WH 1321) - DOL “Notice to All Employees” Poster; and Applicable Davis-
Bacon Wage Rate Determination. These notices must remain posted until final
acceptance of the work by the Owner.

EE e e e e e e e e e e T L e e

The Owner may include additional posted notices as required by local and State law.

o e e e e e e e e e e ke e e

105-2 Basis of measurement and payment. Based upon the contract lump sum price
for “Mobilization” partial payments will be allowed as follows:

a. With first pay request, 25%.
b. When 25% or more of the original contract is earned, an additional 25%.
c. When 50% or more of the original contract is earned, an additional 40%.

d. After Final Inspection, Staging area clean-up and delivery of all Project Closeout
materials as required by 90-11, the final 10%.

R e e e e e e

Item Mobilization may be added to project at Owner’s discretion. Rather than
paying Contractor 100% of mobilization on first pay request, many Sponsors have
found a payment schedule to be an effective way to reimburse Contractor for
mobilization and demobilization. It is not required but it is recommended that the
final 10% of this bid item not be paid until the Contractor has cleaned up the project
staging area. The payment schedule can be altered, e.g., on small projects may not
be appropriate to have more than two (2) payments.

o ke e R e

END OF SECTION 105
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Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be
attached to this section, or annexed in a separate folder.]
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Section VIII. Bill of Quantities

Bill of Quantities, Summary of Bid Proposal & Detailed Estimate should be
submitted together with the Annex “C” Form 4 to 7.

Non-attachment of Annex “C” Form 1 to 7 shall be automatically disqualified.
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{ATTACH COMPANY LETTERHEAD/LOGO}
BILL OF QUANTITIES

PROJECT NAME: Rehabilitation of Perimeter Fence (From Multi-Level Parking to Gate 2) at CAAP Central Office
LOCATION: CAAP Compound, Old MIA Road, Pasay City

ITEM NO. DESCRIPTION OF WORK QUANTITY | UNIT TOTAL COST UNIT COST
SPL-1 CONSTRUCTION SAFETY & HEALTH 1.00 lot
PROGRAM
Pesos Amount in Words
and
centavos
SPL-2 [PROJECT BILLBOARD/SIGN BOARD 1.00 lot
Pesos Amount in Words
and
centavos
SPL-3 [BOARD-UP 51.00 Im
Pesos, Amount in Words
and
centavos
1.00 CIVIL WORKS
1.01 DEMOLITION WORKS 487.50 sgm
Pesos Amount in Words
and
centavos
1.02  [Hauling and Disposal 97.50 | cu.m.
Pesos Amount in Words
and
centavos
1.03 EXCAVATION & GRAVEL WORKS 61.00 | cum.
Pesos Amount in Words
and
centavos
1.04 CONCRETE WORKS 4190 | cum.
Pesos Amount in Words
and
centavos
1.05 MASONRY WORKS 10530 | sgq.m.
Pesos Amount in Words
and
centavos
1.06 STEEL WORKS 1.00 lot
Pesos Amount in Words
and
centavos
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2.00

ARCHITECTURAL WORKS

2.01 Painting of Concrete walls and Columns 210.00 | sgm
Pesos Amount in Words
and
centavos
2.02 [|Painting of Railings and Braces 469.94 [ sgm
Pesos Amount in Words
and
centavos
3.00 |ELECTRICAL WORKS
3.01 Lighting Conduits, Boxes and Fittings 438.00 pcs
Pesos Amount in Words
and
centavos
3.02 [Lighting Conductors 11.00 rolls
Pesos Amount in Words
and
centavos
3.03 [Lighting Fixtures and Electrical Wiring Devices 38.00 sets
Pesos Amount in Words
and
centavos
TOTAL AMOUNT
TOTAL BID AMOUNT (Php)
TOTAL BID AMOUNT IN WORDS
Signature:

Printed Name:

Name Company:
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NAME OF PROJECT

PROJECT NAME: Rehabilitation of Perimeter Fence (From Multi-Level

LOCATION LOCATION: CAAP Compound, Old MIA Road, Pasay City
SUBJECT Bill of Quantities and Cost Estimates
QUANTITY UNIT
1.00 lot
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
SPL-1 CONSTRUCTION SAFETY & HEALTH PROGRAM
A Materials
First-aid Kit 1.00 units
Safety Shoes 8.00 pairs
Safety /hats 8.00 pcs
Safety Vest 8.00 pcs
Rain Coats 8.00 pcs
Safety Gloves 8.00 pairs
Material Cost| .........
B Labor QTY DUR. (DAYS) RATE/DAY
Part Time Safety Practitioner/First Aider 1.00 150
Labor Cost| .........
A COSH Total Material Cost
B COSH Total Labor Cost
D COSH Total Direct Cost

INDIRECT COSTS

1. OCM (0% of TDC)
2. CONTRACTOR's PROFIT (0%of TDC)

E. TOTAL OCM & PROFIT

F. VALUE ADDED TAX, (VAT)

5.0%

of (D +E)

G. TOTAL ESTIMATED INDIRECT COST(F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D+G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:
Printed Name:
Position:

Name Company:
Date:
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NAME OF PROJECT

Rehabilitation of Perimeter Fence (From Multi-Level Parking to Gate 2) at CAAP Central Office

LOCATION CAAP Compound, Old MIA Road, Pasay City QUANTITY UNIT
SUBJECT Bill of Quantities & Cost Estimates 1.00 ea.
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
SPL-2 (GENERAL REQUIREMENTS
1 PROJECT BILLBOARD/SIGN BOARD
A Materials
1/2 x4 x 8 Marine Plywood 1.00 pc.
Lumber, KD S2S 41.00 bd.ft.
Project Sign (Tarpaulin 4' x 8") 32.00 sq.ft.
Common Nails Assorted 1.00 kg.
Material Cost| .........
B Labor # of Manpower DUR. (DAYS) RATE/DAY
Construction Foreman
Skilled Worker
Common Worker
Labor Cost|  .........

A TOTAL MATERIAL COST
B TOTAL LABOR COST
D TOTAL DIRECT COST

INDIRECT COSTS

1. OCM (0% - 15% of TDC)
2. CONTRACTOR's PROFIT (0% - 10%o0f TDC)

of Estimated Direct Cost
of Estimated Direct Cost

E. TOTAL OCM & CONTRACTOR's PROFIT

of D

F. VALUE ADDED TAX, (VAT)

5.0% of (D +E)

G. TOTAL ESTIMATED INDIRECT COST(E+F), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:

Printed Name:

Name Company:
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Date:




NAME OF PROJECT

Repair/Repainting of Multi Level Parking at CAAP Central Office

Cut-off Machine

Equipment Cost

LOCATION CAAP Compound, Old MIA Road, Pasay City
SUBJECT Bill of Quantities QUANTITY UNIT
51.00 Im
ITEM DESCRIPTION QUANTITY] UNIT UNIT COST AMOUNT
SPL-3 |BOARD-UP
Materials
Rib type 0.4 mm x 8ft (Gauge 27) pcs
Gl Pipe, 2", Sch40, Welded pcs
B.l. (Black Iron) Tubular, 50mm x 50mm x 1.2mm thick pcs
Welding rod boxes
Tecks screw 2 1/4" boxes
Material Cost|  .........

B Labor QTY DUR. (DAYS) RATE/DAY
Construction Foreman
Skilled Laborer
Common Laborer

Labor Cost |  .............

Cc Equipment Q1Y DUR. (DAYS) RATE/DAY
Portable Welding Machine
Grinder

O N wpr

Board-up Works Total Material Cost
Board-up Total Labor Cost

Board-up Works Total Equipment Cost
Board-up Total Direct Cost

INDIRECT COSTS

1. OCM (0% - 15% of TDC)
2. CONTRACTOR's PROFIT (0% - 10%o0f TDC)

of Estimated Direct Cost
of Estimated Direct Cost

E. TOTAL OCM & PROFIT

of D

F. VALUE ADDED TAX, (VAT) 5.0%

of (D +E)

G. TOTAL ESTIMATED INDIRECT COST (F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:
Printed Name:
Position:

Name Company:
Date:
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NAME OF PROJECT : PROJECT NAME: Rehabilitation of Perimeter Fence (From Multi-Level Parking to Gate 2) at CAAP Central

Office
LOCATION : CAAP Compound, Old MIA Road, Pasay City
SUBJECT : Bill of Quantities QUANTITY UNIT
487.50 sgm
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
1.00 [CIVIL WORKS
1.01 [DEMOLITION WORKS (Labor Only) - 487.50 sq.m.
B |Labor QTY DUR. (DAYS) RATE/DAY
Construction Foreman
Common Laborer
Labor Cost|  .............
C [Equipment QTY DUR. (DAYS) RATE/DAY
Jack Hummer
EquipmentCost |  .............

B Demolition Works Total Labor Cost
C Demolition Works Total Equipment Cost
D Demolition Total Direct Cost

INDIRECT COSTS

1.0CM (0% - 15% of TDC) of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10%o0f TDC) of Estimated Direct Cost
E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) of (D +E)

G. TOTAL ESTIMATED INDIRECT COST(F+E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D+G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:

Date:
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NAME OF PROJECT : PROJECT NAME: Rehabilitation of Perimeter Fence (From Multi-Level Parking to Gate 2) at CAAP Central

Office
LOCATION : CAAP Compound, Old MIA Road, Pasay City
SUBJECT : Bill of Quantities QUANTITY UNIT
97.50 cu.m.
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
1.00 |CIVIL WORKS
1.02 [Hauling and Disposal
B [Labor QTY DUR. (DAYS) RATE/DAY
Construction Foreman
Common Laborer
Labor Cost| .............
C [Equipment QTY DUR. (DAYS) RATE/DAY
Backhoe, 1.09 cu.m.
Dumptruck, 9.0 cu.m
EquipmentCost |  .............

B Demolition Works Total Labor Cost
C Demolition Works Total Equipment Cost
D Demolition Total Direct Cost

INDIRECT COSTS

1. OCM (0% - 15% of TDC) of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10%o0f TDC) of Estimated Direct Cost
E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D +E)

G. TOTAL ESTIMATED INDIRECT COST(F +E), P
H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit
TOTAL ESTIMATED COST(D+G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:

Date:
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NAME OF PROJECT : PROJECT NAME: Rehabilitation of Perimeter Fence (From Multi-Level Parking to Gate 2) at CAAP Central

Office
LOCATION : CAAP Compound, Old MIA Road, Pasay City
SUBJECT : Bill of Quantities QUANTITY UNIT
61.00 cu.m.
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
1.00 CIVIL WORKS
1.03 EXCAVATION & GRAVEL WORKS
Excavation - 55 cu.m. (Labor Only)
Materials
Gravel Base cu.m.
Material Cost|  .........
B Labor QTY DUR. (DAYS) RATE/DAY
Construction Foreman
Skilled Laborer
Common Laborer
Labor Cost |  .............
A Steel Works Total Material Cost
B Steel Works Total Labor Cost
D Steel Total Direct Cost
INDIRECT COSTS
1. OCM (0% - 15% of TDC) of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10%o0f TDC) of Estimated Direct Cost
E. TOTAL OCM & PROFIT of D
F. VALUE ADDED TAX, (VAT) 5.0% of (D + E)

G. TOTAL ESTIMATED INDIRECT COST(F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:

Date:
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NAME OF PROJECT

PROJECT NAME: Rehabilitation of Perimeter Fence (From Multi-Level Parking to Gate 2) at CAAP Central

LOCATION CAAP Compound, Old MIA Road, Pasay City
SUBJECT Bill of Quantities QUANTITY UNIT
41.90 cu.m.
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
1.00 |CIVIL WORKS
1.04 |CONCRETE WORKS
Materials
TYPE1
Portland Cement bags
Sand cu.m.
Gravel cu.m.
12 mm @ x 6m DRSB pcs.
Tiewires kgs.
Formlumber bdft.
%" x 4' x 8' Ord. Plywood pcs.
CWN assorted kgs.
TYPE 2
Portland Cement bags
Sand cu.m.
Gravel cu.m.
12 mm @ x 6m DRSB pcs.
Tiewires kgs.
Formlumber bdft.
%" x 4' x 8' Ord. Plywood pcs.
CWN assorted kgs.
Material Cost|  .........
B [Labor QTY DUR. (DAYS) RATE/DAY
Construction Foreman
Skilled Laborer
Common Laborer
Labor Cost | .............
C |Equipment QTY DUR. (DAYS) RATE/DAY
One Bagger Mixer
Concrete Vibrator
Cut-off Machine
EquipmentCost | .............

A Steel Works Total Material Cost

B Steel Works Total Labor Cost

C Steel Works Total Equipment Cost
D Steel Total Direct Cost

INDIRECT COSTS

1. OCM (0% - 15% of TDC)

of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 10%o0f TDC) of Estimated Direct Cost
E. TOTAL OCM & PROFIT of D
F. VALUE ADDED TAX, (VAT) 5.0% of (D +E)

G. TOTAL ESTIMATED INDIRECT COST(F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D+G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:

Date:




NAME OF PROJECT : PROJECT NAME: Rehabilitation of Perimeter Fence (From Multi-Level Parking to Gate 2) at CAAP Central

LOCATION : CAAP Compound, Old MIA Road, Pasay City
SUBJECT : Bill of Quantities QUANTITY UNIT
105.30 sqm
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
1.00 |CIVIL WORKS
1.05 |MASONRY WORKS
Materials
TYPE 1
6" CHB pcs.
Portland cement bags
Sand cum
12 mm @ x 6m DRSB pcs.
Tiewires kgs.
TYPE 2
6" CHB pcs.
Portland cement bags
Sand cum
12 mm @ x 6m DRSB pcs.
Tiewires kgs.
Material Cost|  .........
B [Labor QTY DUR. (DAYS) RATE/DAY
Construction Foreman
Skilled Laborer
Common Laborer
Labor Cost| .............
A Steel Works Total Material Cost
B Steel Works Total Labor Cost
D Steel Total Direct Cost
INDIRECT COSTS
1.0CM (0% - 15% of TDC) of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10%o0f TDC) of Estimated Direct Cost
E. TOTAL OCM & PROFIT of D
F. VALUE ADDED TAX, (VAT) 5.0% of (D +E)

G. TOTAL ESTIMATED INDIRECT COST(F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:

Date:
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NAME OF PROJECT : PROJECT NAME: Rehabilitation of Perimeter Fence (From Multi-Level Parking to Gate 2) at CAAP Central

LOCATION : CAAP Compound, Old MIA Road, Pasay City
SUBJECT : Bill of Quantities QUANTITY UNIT
1.00 lot
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
1.00 |CIVIL WORKS
1.06 |STEEL WORKS
Materials
TYPE1
100mm X 50mm x 6m Galvanized Tubular 0.9mm thickness pcs
10mm thk x100mm x 1400mm Flat bar pcs
30mm ¢ roundbar pcs
Welding Rod boxes
Oxygen & Acetylene set
TYPE 2
100mm X 50mm x 6m Galvanized Tubular 0.9mm thickness pcs
10mm thk x100mm x 1400mm Flat bar pcs
30mm @ roundbar pcs
50mm X 50mm x 6m Angle bar 0.5mm thickness pcs
Razor wire 100m rolls
Welding Rod boxes
Oxygen & Acetylene set
Man Gate
100mm X 50mm x 6m Galvanized Tubular 0.9mm thickness pcs
30mm Cylindrical Hinges Gate Hinges pcs
30mm ¢ roundbar pcs
Welding Rod boxes
Oxygen & Acetylene set
Gate
100mm X 50mm x 6m Galvanized Tubular 0.9mm thickness pcs
30mm Cylindrical Hinges Gate Hinges pcs
30mm ¢ roundbar pcs
Welding Rod boxes
Oxygen & Acetylene set
Material Cost|  .........
B |[Labor QTY DUR. (DAYS) RATE/DAY
Construction Foreman
Skilled Laborer
Common Laborer
Labor Cost| .............
C |[Equipment QTY DUR. (DAYS) RATE/DAY
Portable Welding Machine
Grinder
Cut-off Machine
EquipmentCost |  .............

A Steel Works Total Material Cost

B Steel Works Total Labor Cost

C Steel Works Total Equipment Cost
D Steel Total Direct Cost

INDIRECT COSTS

1. OCM (0% - 15% of TDC) of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10%0f TDC) of Estimated Direct Cost
E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E)

G. TOTAL ESTIMATED INDIRECT COST(F+E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:

Date:
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NAME OF PROJECT : Rehabilitation of Perimeter Fence (From Multi-Level Parking to Gate 2) at CAAP

LOCATION : CAAP Compound, Old MIA Road, Pasay City
SUBJECT : Bill of Quantities QUANTITY UNIT
210.00 sg.m
ITEM DESCRIPTION QUANTITY] UNIT UNIT COST AMOUNT
2.00 (ARCHITECTURAL WORKS
2.01 |Painting of Concrete walls and Columns
Materials
Flat Latex Plain gals
Semi Gloss Latex Paint gals
Concrete Nuetralizer gals
Concrete Putty gals
Paint Roller 9" w/ Pan pcs
Paint Brush 1 1/2" pcs
Rugs kgs
Sand Paper # 120 pcs
Material Cost|  .........
B |Labor QTy DUR. (DAYS) RATE/DAY
Construction Foreman
Skilled Laborer
Common Laborer
Labor Cost| .............
A Painting Works Total Material Cost
B Painting Works Total Labor Cost
D Painting Total Direct Cost
INDIRECT COSTS
1. 0CM (0% - 15% of TDC) of Estimated Direct Cost
2. CONTRACTOR's PROFIT (0% - 10%of TDC) of Estimated Direct Cost
E. TOTAL OCM & PROFIT of D
F. VALUE ADDED TAX, (VAT) 5.0% of (D +E)

G. TOTAL ESTIMATED INDIRECT COST(F+E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D+G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:

Date:
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NAME OF PROJECT

Rehabilitation of Perimeter Fence (From Multi-Level Parking to Gate 2) at CAAP

Construction Foreman
Skilled Laborer

Common Laborer

Labor Cost

LOCATION CAAP Compound, Old MIA Road, Pasay City
SUBJECT Bill of Quantities QUANTITY UNIT
469.94 sg.m
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
2.02 |Painting of Railings and Braces
Materials
Primer gals
Epoxy Paint gals
Reducer for Primer gals
Paint Roller 9" with pan pcs
Paint Brush 4" pcs
Rugs kgs
Sand Paper #120 pcs
Steel Brush pcs
Rust Converter gals
Material Cost|  .........
B |Labor QTyY DUR. (DAYS) RATE/DAY

D Painting Total Direct Cost

A Painting Works Total Material Cost
B Painting Works Total Labor Cost

INDIRECT COSTS

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10%of TDC)

of Estimated Direct Cost
of Estimated Direct Cost

E. TOTAL OCM & PROFIT

of D

F. VALUE ADDED TAX, (VAT)

5.0% of (D +E)

G. TOTAL ESTIMATED INDIRECT COST(F+E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D+G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:
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Date:




NAME OF PROJECT

Rehabilitation of Perimeter Fence (From Multi-Level Parking to Gate 2) at CAAP Central Office

LOCATION CAAP Compound, Old MIA Road, Pasay City
SUBJECT : Bill of Quantities QUANTITY UNIT
438.00 pcs
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
3.00 (ELECTRICAL WORKS
3.01 |Lighting Conduits, Boxes and Fittings
Materials
15mm diameter x 3m Electrical Metallic Tubing, UL Listed pcs
15mm diameter EMT Coupling pcs
15mm diameter EMT Connector with Locknut and Bushing pcs
15mm diameter Clamp pcs
20mm diameter x 3M PVC Electrical Pipe Thick Wall, UL Listed pcs
20mm diameter PVC Coupling pcs
20mm diameter PVC Male Adapter w/nut pcs
Surface mounted utility box (weatherproof) pcs
Surface mounted square box (weatherproof) pcs
PVC Octagonal Junction Box w/ cover pcs
PVC Square Box w/ cover pcs
G.l. Tie Wire Ga. 16 kgs
Material Cost|  .........
B |Labor QTy DUR. (DAYS) RATE/DAY
Construction Foreman
Skilled Laborer
Common Laborer
Labor Cost| .............

A Total Material Cost
B Total Labor Cost
D Total Direct Cost

INDIRECT COSTS

1. OCM (0% - 15% of TDC)
2. CONTRACTOR's PROFIT (0% - 10%of TDC)

of Estimated Direct Cost
of Estimated Direct Cost

E. TOTAL OCM & PROFIT

of D

F. VALUE ADDED TAX, (VAT) 5.0%

of (D +E)

G. TOTAL ESTIMATED INDIRECT COST(F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:

Date:
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NAME OF PROJECT

Rehabilitation of Perimeter Fence (From Multi-Level Parking to Gate 2) at CAAP Central Office

LOCATION CAAP Compound, Old MIA Road, Pasay City
SUBJECT : Bill of Quantities QUANTITY UNIT
11.00 rolls
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
3.00 [ELECTRICAL WORKS
3.02 |Lighting Conductors
Materials
2.0 mm2 THHN/THWN-2 x 150m 600V Copper Wire, UL Listed rolls
3.5 mm2 THHN/THWN-2 x 150m 600V Copper Wire, UL Listed rolls
Electrical Tape pcs
Material Cost| .........
B |Labor Q1Y DUR. (DAYS) RATE/DAY
Construction Foreman
Skilled Laborer
Common Laborer
Labor Cost | .............

A Total Material Cost
B Total Labor Cost
D Total Direct Cost

INDIRECT COSTS

1. OCM (0% - 15% of TDC)
2. CONTRACTOR's PROFIT (0% - 10%of TDC)

of Estimated Direct Cost
of Estimated Direct Cost

E. TOTAL OCM & PROFIT

of D

F. VALUE ADDED TAX, (VAT) 5.0%

of (D+E)

G. TOTAL ESTIMATED INDIRECT COST(F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D +G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:

Date:
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NAME OF PROJECT : Rehabilitation of Perimeter Fence (From Multi-Level Parking to Gate 2) at CAAP Central Office

LOCATION : CAAP Compound, Old MIA Road, Pasay City
SUBJECT : Bill of Quantities QUANTITY UNIT
38.00 sets
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
3.00 |ELECTRICAL WORKS
3.03 |Lighting Fixtures and Electrical Wiring Devices
Materials
150mm x 130mm x 420mm Wall lamp (outdoor) 36.00 sets
Color: Gray
Material: Die cast aluminum, glass
Lamp: 2-7W LED bulb, 85-265V, 60Hz
One-Gang Switch, 16A, 250V, wide series with mounting 2.00 sets
strap and device plate cover (weatherproof)
Material Cost|  .........
B |Labor QTY DUR. (DAYS) RATE/DAY
Construction Foreman
Skilled Laborer
Common Laborer
Labor Cost | .............

A Total Material Cost
B Total Labor Cost
D Total Direct Cost

INDIRECT COSTS

1. OCM (0% - 15% of TDC)
2. CONTRACTOR's PROFIT (0% - 10%of TDC)

of Estimated Direct Cost
of Estimated Direct Cost

E. TOTAL OCM & PROFIT

of D

F. VALUE ADDED TAX, (VAT) 5.0%

of (D +E)

G. TOTAL ESTIMATED INDIRECT COST(F +E), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST(D+G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:
Printed Name:
Position:

Name Company:
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Section IX. Checklist of Technical and
Financial Documents
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(a)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in
accordance with Section 8.5.2 of the IRR;

Technical Documents

(b)

(c)

(d)

(f)
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Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid (Annex “A” Form 1); and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules
(Annex “A” Form 2);

a. The statement of SLCC shall be accompanied by a Certificate of Final
Acceptance issued by the owner, or a final rating of at least
Satisfactory in the Constructors Performance Evaluation System
(CPES). In the case of contracts with the private sector, an equivalent
document shall be submitted. (Section 23.4.2.5 of the Revised IRR of
Republic Act No. 9184).; and

Special PCAB License in case of Joint Ventures and registration for the type
and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or original copy of
Notarized Bid Securing Declaration (Annex “B” Form 1); and

Project Requirements, which shall include the following:

a. Original of duly signed organizational chart for the contract to be bid
(Annex “B” Form 2);

b.  Original of duly signed list of contractor’s key personnel (e.g., Project
Manager, Project Engineers, Materials Engineers, and Foremen), to be
assigned to the contract to be bid, with their Company ID, complete
qualification and experience data (Annex “B” Form 3, 4a, 4b & 4c);

c.  Original of duly signed list of contractor's major equipment units,
which are owned, leased, and/or under purchase agreements,
supported by proof of ownership or certification of availability of
equipment from the equipment lessor/vendor for the duration of the
project, as the case may be (Annex “B” Form 5); and



(g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable,
Original Notarized Secretary's Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer to
sign the OSS and do acts to represent the Bidder (Annex “B” Form 6).

This shall include all of the following documents as attachment to the
Omnibus Sworn Statement:

1. Certification, under oath, attesting that they have no pending
case(s) against the Government, in addition to the eligibility
requirements as prescribe under the 2016 Revise Implementing
Rules and Regulation (R-IRR) of RA No. 9184; and

2. Legal Clearance to be issued by the CAAP Enforcement and Legal
Service with respect to the non-pending cases of the prospective
bidders against this Authority; and

3. Bid Bulletins (if applicable); and

Financial Documents
(h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCQ).

Class “B” Documents

(i) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence or
duly notarized statements from all the potential joint venture partners
stating that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
() Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
(k)  Original of duly signed Bid Prices in the Bill of Quantities (Annex “C” Form 1)
and

)] Summary of Bid Proposal (Annex “C” Form 2); and

(m) Bill of Materials & Cost Estimates (Annex “C” Form 3); and

(n)  Summary Sheetindicating the Unit Prices of Construction Materials (Annex “C
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Form 4); and

(0) Summary Sheet indicating the Unit Prices of Labor (Annex “C” Form 5); and

(p) Summary Sheet indicating the Unit Prices of Equipment (Annex “C” Form 6)
and

(@) Cash Flow by Quarter and Payment Schedule (Annex “C” Form 7).
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Bidding Forms
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Other Bidding Forms

(ANNEX “A")
ANNEX “A” FORM T ...cuuererereneenenennnnnnene STATEMENT OF ALL ON-GOING CONTRACTS
ANNEX “A” FORM 2 .......cccurrurnnnne STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT
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(ANNEX “B")

ANNEX “B” FOIM T ...cooveeeiiiiiineneniissnsnnnenssssssnnsssssssnnnes Bid Securing Declaration
Annex “B” FOrm 2 ..........cceeevevineeeerennnne Organizational Chart of Contract to be Bid
Annex “B” FOrm 3 .......cccccevieiirnenreecnnnns Qualification of Key Personnel Proposed to
be Assigned in the Project
Annex “B” Form 4a. ..................... Contractor's Letter-Certificate to Procuring Entity
Annex “B” Form 4b .........ceeveueerrinnene Key Personnel's Certificate of Employment
ANNEX “B"” FOrM 4C ....uuuueereeeniireneeereeneecenennenes Key Personnel (Format of Bio-Data)
Annex “B” FOrm 5 ........eeeviiinneeeiicisnnnnens List of EQuipment Owned or Leased and/or

under Purchased

ANNEX “B” FOIM B .....ceuuereenernnnerenrerenecrenerenserannene Omnibus Sworn Statement (Revised)
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CAAP-BAC-SF Annex “B” Form 1

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]
I/We, the undersigned, declare that:

1. 1/We understand that, according to your conditions, bids must be supported by a Bid Security, which may
be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b)
I/'we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing
Declaration, within fifteen (15) days from receipt of the written demand by the procuring entity for the
commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b),
34.2,40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the
government may undertake.

3. I/Weunderstand that this Bid Securing Declaration shall cease to be valid on the following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. lam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i)
I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right;
and

c. lam/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have furnished
the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ___ day of [month] [year] at [place of
execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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CAAP-BAC-SF Annex “B” Form 2

Contractor’s Organizational Chart for the Project

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the
contract if awarded to him. Indicate in the chart the names of the Key Engineering Personnel
who will be assigned in the Project.

{ATTACH COMPANY LETTERHEAD/LOGO}

Attach the required Proposed Organizational Chart for the Contract as stated above.

Submitted by:

Designation :

Date
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CAAP-BAC-SF Annex “B” Form 4a

{ATTACH COMPANY LETTERHEAD/LOGO}

Date:

ATTY. ROBERTO MARTIN S. BUENAVENTURA
Chairman, Bids and Awards Committee-ALPHA
Civil Aviation Authority of the Philippines

Mia Road, Pasay City, M.M. 1300

Tel: 944-2358

Subject: Contractor's Letter-Certificate to Procuring Entity

Dear Sir:

Supplementing our Organizational Chart for the Contract, we have the honor to submit
herewith, and to certify as true and correct, the following pertinent information:

That I/we have engaged the service of _(Name of Employee) , to be the __(Designation) of
the _(Name of Project) , who is a _(Profession)  with Professional License Certificate No.

issued on and who has performed the duties in the
construction of the project enumerated in the filled Annex “B” Form 5b.

That _(Name of Employee) shall personally perform the duties of the said position in the
above-mentioned project, if and when the same is awarded in our favor.

That _(Name of Employee) shall employ the best care, skill and ability in performing his
duties in accordance with the Contract Agreement, Conditions of Contract, Plans,
Specifications, Special Provisions, and other provisions embodied in the proposed
contract.

That _(Name of Employee)  shall be personally present at the jobsite all the time to
supervise the phase of the construction work pertaining to his assignment as

(Designation) .

That _(Name of Employee) is aware that he shall be authorized to handle only one
contract at a time.
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That in order to guarantee that _(Name of Employee) shall perform his duties properly
and be personally present in the Job Site, he is hereby required to secure a certificate of
appearance for the Procuring Entity’s Engineer at the end of every month.

That in the event that I/we elect or choose to replace _(Name of Employee) with another
Engineer, the Procuring Entity will be accordingly notified by us in writing at least twenty
one (21) days before making replacement. We will submit to the Procuring Entity, for
prior approval, the name of the proposed new__(Designation) , his qualification,
experience, list of projects undertaken and other relevant information.

That any willful violation on my/our part of the herein conditions may prejudice my/our
standing as a reliable contractor in future bidding of the Procuring Entity.

Very truly yours,

(Authorized Representative of Bidder)

CONCURRED BY:

(Name of Engineer)
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CAAP-BAC-SF Annex “B” Form 4b

{ATTACH COMPANY LETTERHEAD/LOGO}

Date:

ATTY. ROBERTO MARTIN S. BUENAVENTURA
Chairman, Bids and Awards Committee-ALPHA
Civil Aviation Authority of the Philippines

Mia Road, Pasay City, M.M. 1300

Tel: 944-2358

Subject: Key Personnel's Certificate of Employment

Dear Sir:

I am _(Name of Employee) a License Engineer with Professional License No.

issued on _(Date of Issuance) at _(Place of Issuance) .

| hereby certify that _(Name of Bidder) has engaged my services as (Designation) for _(Name of
the Project) , if awarded in their favor.

As _(Designation), | know | will have to stay in the job site all the time to supervise and managed
the Contract works to the best of my ability, and aware that | am authorized to handle only one
(1) contract at a time.

| do not allow the use of my name for the purpose of enabling the above-mentioned Contractor
to qualify for the Contract without any firm commitment on my part to assume the post of

(Designation) .

As _(Designation) , | supervised the following completed projects similar to the contract under
bidding:

NAME OF PROJECT OWNER COST DATE
COMPLETED

Page 70 of 91



At present, | am supervising the following project:

NAME OF PROJECT OWNER COST DATE
COMPLETION

In case of my separation for any reason whatsoever from the above-mentioned Contractor, |
shall notify the _(Name of the Procuring Entity) at least twenty one (21) days before the effective
date of my separation.

(Signature of Engineer)

SUBSCRIBED AND SWORN to before me this __ day of , 20 affiant exhibiting
to me his/her Residence Certificate No. issued on
at , Philippines.

Notary Public

Until 31 December 20__

PRT No.:
Issued at:
Issued on:
TIN No.:

Doc. No.

Page No.

Book No.

Series of
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CAAP-BAC-SF Annex “B” Form 4c

KEY PERSONNEL
(FORMAT OF BIO-DATA)

Give the detailed information of the following personnel who are scheduled to be assigned as
full-time field staff for the project. Fill up a form for each person.

1. Authorized Managing Officer / Representative:
2. Sustained Technical Employee:
Name:

Date of Birth:

Nationality:

Education and Degrees:

Specialty:

Registration:

Length of Service with the Firm:
Year From (months) (year)

To (months) (year)

Years of Experience:

If Item 7 is less than ten (10) years, give name and length of service with previous
employers for a ten (10) year period (attached additional sheet/s, if necessary:

Name and Address of Employer  Length of Service

year(s) from to
year(s) from to
year(s) from to

Experience:

This should cover the past ten (10) years of experience. (Attached as many pages as
necessary to show involvement of personnel in projects using the format below).

a. Name:
b. Name and Address of Owner:
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c. Name and Address of the Owner’s Engineer (Consultant):

d. Indicate the Features of Project (particulars of the project components

and any other particular interest connected with the project):

e. Contract Amount Expressed in Philippine Currency:
f. Position:
g. Structures for which the employee was responsible:

h. Assignment Period: from (months) (years)

to (months) (years)

Name and Signature of Employee

It is hereby certified that the above personnel can be assigned to the
Project, if the contract is awarded to our company.

(Place and Date) (The Authorized Representative)
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CAAP-BAC-SF Annex “B"” Form 6

Omnibus Sworn Statement (Revised)

[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

|, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1.

[Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of
[Name of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of
Bidder];

[Select one, delete the other:]

[If a sole proprietorship:;] As the owner and sole proprietor, or authorized
representative of [Name of Bidder], | have full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for [Name of the Project] of the [Name of the Procuring
Entity], as shown in the attached duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for [Name of the Project] of the
[Name of the Procuring Entity], as shown in the attached [state title of attached
document showing proof of authorization (e.g., duly notarized Secretary's Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting
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rules have been recognized by the Government Procurement Policy Board, by itself
or by relation, membership, association, affiliation, or controlling interest with
another blacklisted person or entity as defined and provided for in the Uniform
Guidelines on Blacklisting:

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of
the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder]
is related to the Head of the Procuring Entity, Procurement Agent if engaged,
members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit,
and the project consultants by consanguinity or affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
Procurement Agent if engaged, members of the Bids and Awards Committee (BAC),
the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of
the Contract;

c. Making an estimate of the facilities available and needed for the contract to be
bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the governmentin relation to any procurement project
or activity.

10. In case advance payment was made or given, failure to perform or deliver any
of the obligations and undertakings in the contract shall be sufficient grounds
to constitute criminal liability for Swindling (Estafa) or the commission of fraud
with unfaithfulness or abuse of confidence through misappropriating or
converting any payment received by a person or entity under an obligation
involving the duty to deliver certain goods or services, to the prejudice of the
public and the government of the Philippines pursuant to Article 315 of Act No.
3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of _ , 20__ at
, Philippines.
[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :

Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby
duly acknowledged, we, the undersigned, declare that:
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a. We have no reservation to the PBDs, including the Supplemental or Bid
Bulletins, for the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information];

d. The discounts offered and the methodology for their application are: [insert
information],

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local
taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f.  Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the
amount of [insert percentage amount] percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of
the the allowable forms of Performance Security, subject to the terms and
conditions of issued GPPB guidelines? for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding
process, other than alternative offers in accordance with the Bidding
Documents;

i. We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract
between us, until a formal Contract is prepared and executed; and

j-  We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do,

2 currently based on GPPB Resolution No. 09-2020
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execute and perform any and all acts necessary to participate, submit the bid,
and to sign and execute the ensuing contract for the [Name of Project] of the
[Name of the Procuring Entity].

l.  We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:

Page 79 of 91



Other Bidding Forms

(ANNEX “C")

ANNEX “C FOrmM 1 .. ...ttt ittt ittt it iititenenensacenenss Bill of Quantities
ANNeX“C"FOrm 2 .. ...ttt iiiiiiiiennenanennnn Summary of Bid Proposal
Annex“C"Form3 ........coiiiiiiiinninnnnns Bill of Materials & Cost Estimates
Annex“C"Form4 ...........c.cciiiiiinnnnn Summary of Unit Prices of Materials
Annex“C"Form5 ........... ... .o, Summary of Unit Prices of Labor
Annex“C"Forme6 ..............ccouun.. Summary of Unit Prices of Equipment
Annex“C"Form7 ................. Cash Flow by Quarter and Payment Schedule
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PROJECT:
LOCATION:

CAAP-BAC-SF Annex “C"” Form 1

{ATTACH COMPANY LETTERHEAD/LOGOY}

BILL OF QUANTITIIES

ITEM
NO.

DESCRIPTION

QTyY

UNIT

UNIT PRICE
(Pesos)

AMOUNT
(Pesos)

Pesos

Amount in Words

__and

centavos

Pesos

Amount in Words

__and

centavos

Pesos

Amount in Words

and

centavos

Pesos

Amount in Words

and

centavos

TOTAL BID AMOUNT (Php)

TOTAL BID AMOUNT IN WORDS
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Signature:
Printed Name:
Position:

Name Company:

Date:
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CAAP-BAC-SF Annex “C”" Form 3

{ATTACH COMPANY LETTERHEAD/LOGO}

BILL OF MATERIALS & COST ESTIMATES

NAME OF PROJECT

DESCRIPTION

LOCATION QUANTITY UNIT
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

INDIRECT COSTS

1.OCM (0% of TDC)
2. CONTRACTOR's PROFIT (0% of TDC)
E. TOTAL OCM & CONTRACTOR's PROFIT
F. VALUE ADDED TAX, [VAT) 5.0%
G. TOTAL ESTIMATED INDIRECT COST (E+F ), P
H. TOTAL ESTIMATED UNIT INDIRECT COST { G / Quantity), P/Unit
TOTAL ESTIMATED COST (D +G |, P
TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:

Date:
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CAAP-BAC-SF Annex “C” Form 4

{ATTACH COMPANY LETTERHEAD/LOGO}

SUMMARY FOR UNIT PRICES OF MATERIALS

PROJECT:
LOCATION:
DESCRIPTION UNIT PRICE UNIT
SUBMITTED BY:
Signature:

Printed Name:

Position:

Name Company:

Date:
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CAAP-BAC-SF Annex “C” Form 5

{ATTACH COMPANY LETTERHEAD/LOGO}

SUMMARY FOR UNIT PRICES OF LABOR

PROJECT:
LOCATION:
DESCRIPTION UNIT PRICE UNIT
SUBMITTED BY:
Signature:

Printed Name:

Position:

Name Company:

Date:

Page 85 of 91



CAAP-BAC-SF Annex “C” Form 6

{ATTACH COMPANY LETTERHEAD/LOGO}

SUMMARY FOR UNIT PRICES OF EQUIPMENT

PROJECT:
LOCATION:
DESCRIPTION UNIT PRICE UNIT
SUBMITTED BY:
Signature:

Printed Name:

Position:

Name Company:

Date:
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Other Bidding Forms

(ANNEX “D")

Annex “D” Form 1 ..........eeeeeen. Authority of Signatory (Secretary's
Certificate)
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CAAP-BAC-SF Annex “D” Form 1

AUTHORITY OF SIGNATORY
(SECRETARY’S CERTIFICATE)

l,, @ duly elected and qualified Corporate Secretary of (Name of the Bidder), a
corporation duly organized and existing under and by virtue of the law of the, DO
HEREBY CERTIFY, that:

| am familiar with the facts herein certified and duly authorized to certify the
same;

At the regular meeting of the Board of Directors of the said Corporation duly
convened and held on at which meeting a quorum was present and acting throughout,
the following resolutions were approve, and the same have been annulled, revoked and
amended in any way whatever and are in full force and effect on the date hereof:

RESOLVED, that(Name of Bidder)be, as it hereby is, authorized to participate in
the bidding of(Name of the Project)by the(Name of the Procuring Entity); and in that if
awarded the project shall enter into a contract with the(Name of the Procuring Entity)and
in connection therewith hereby appoints(Name of Representative), acting as duly
authorized and designated representatives of(Name of the Bidder), and granted full
power and authority to do, execute and perform any and all acts necessary and/or to
represent(Name of the Bidder)in the bidding as fully and effectively as the(Name of the
Bidder)might do if personally present with full power of substitution and revocation and
hereby satisfying and confirming all that my said representative shall lawfully do or
cause to be done by virtue hereof;

RESOLVED FERTHER THAT, the Board hereby authorized its President to:

a. execute a waiver of jurisdiction whereby the(Name of the Bidder)hereby submits
itself to the jurisdiction of the Philippine government and hereby waives its right
to question the jurisdiction of the Philippine court;

b. execute a waiver that the_(Name of the Bidder) shall not seek and obtain writ of
injunctions or prohibition or restraining order against the CAAP or any other
agency in connection with this Project to prevent and restrain the bidding
procedures related thereto, the negotiating and award of a contract to a
successful bidder, and the carrying out of the awarded project.
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WITNESS the signature of the undersigned as such officer of the said_this.

(Corporate Secretary)

SUBSCRIBED AND SWORN to before me this day of, 20affiant exhibited to me
his/her Community Tax Certificate No. issued on
at, Philippines.

Notary Public
Until 31 December 20

PRT No.:

Issued at:
Issued on:
TIN No.:

Doc. No.

Page No.:

Book No.:
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Republic of the Philippines
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