



MIS

Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

_____ Date

REQUEST FOR PRICE QUOTATIONS

No. C17-063-06

GENTLEMEN:

You are cordially invited to submit and quote your lowest price on the following supplies, materials and/or equipment listed hereunder. Please be informed that this procuring entity shall only consider price quotations within Approved Budget Cost (ABC) Php580,950.00

Your price quotation shall include the following documents and submitted in a sealed envelope, indicating the Solicitation No. / Reference No.:

- | | |
|--|--|
| 1. Proposal in your official letterhead; | 6. Latest Business Tax Return for the last two (2) quarter before the opening of the quotations; |
| 2. Copy of this request; | 7. Mayor's Permit; |
| 3. Brochure (if applicable); | 8. Tax Clearance; |
| 4. Philgeps Registration; | 9. Omnibus Sworn Statement |
| 5. Annual Income Tax Return; | |


Note: Item No. 4 to 8 not required if already submitted in previous CAAP projects as long as document is still valid.

Furthermore, the period of delivery must be within 60 calendar days from your receipt of the procuring entity's contract agreement and notice to proceed.

Submission of quotations must be made at this Office on or before the opening of quotations scheduled on 6-28-17 at 10:00 AM, at the CAAP-Procurement Division, Old QRT Building.

Please be guided accordingly.

Very truly yours,


PILARDITO D. BRIGOLA
Chairman, Canvass and Contract Committee

| Qty | Unit | COMPLETE DESCRIPTION OF ARTICLE | Unit Price | Amount |
|-----|------|--|------------|--------|
| | | Supply and delivery of materials for the improvement of ADMS Conference Room at CAAP Central Office (please see attached bill of materials & cost estimates) | | |

The Chairman, Canvass and Contract Committee
Civil Aviation Authority of the Philippines
Pasay City, Metro Manila

Sir:

In compliance with your request for price quotations and in behalf of _____
We hereby commit to faithfully comply with all the requirements relative to this request. It is fully understood that our failure to furnish and deliver the items as herein quoted will disqualify our firm to participate in future biddings conducted by the Authority.

(sign over printed name)

(position)

REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF TRANSPORTATION
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES
NAIA ROAD, PASAY CITY

Name of Project: IMPROVEMENT OF ADMS CONFERENCE ROOM
 Location: CAAP Central Office, Old MIA Rd., Pasay City
 Appropriation Act: RA # MOOE
 Appropriation: _____
 Amount of Allotment: _____
 Estimated Cost of Project: P 580,905.00
 Limit of Work: Complete


POWA 06-241-17
DATE: 6-6-17

| Type of work to be done for Allotment | % of Total | Equipment to be used |
|---------------------------------------|------------|----------------------|
| IMPROVEMENT OF ADMS CONFERENCE ROOM | 100.00% | |

Number of days to complete: Sixty (60) cal. days


| DETAILED ESTIMATE OF PROPOSED WORK | | | | | |
|------------------------------------|---|------|----------|-----------|--------|
| Item | Name of Item | Unit | Quantity | Unit Cost | Amount |
| | see attached bill of materials and cost estimates | | | | |
| SUB - TOTAL | | | | | |

| BREAKDOWN OF ESTIMATED EXPENDITURE | | | | | |
|------------------------------------|--------------------|----------------|---------------------------------|--|--------------------|
| | | % of Total | | | |
| Materials..... | P 580,905.00 | 100.00% | Direct Cost: | | P580,905.00 |
| Labor..... | - | - | Overhead (3-5 %): | | - |
| Rental of Equipment: | - | 0.00% | Contingencies (3-5%): | | - |
| Fuel, oil and lubricants: . . . | - | - | Miscellaneous (1%): | | - |
| Overhead & Contingencies: . . . | 0.00 | 0.00% | TOTAL ESTIMATED COST: | | 580,905.00 |
| TOTAL PROJECT COST | P580,905.00 | 100.00% | TOTAL PROJECT COST | | P580,905.00 |

Prepared By:

MARIBETH M. OGENA
Aerodrome Engineer I, ADMS


Submitted By:


DEMETRIO L. APOLINAR
Acting Department Manager III-AOD, ADMS

Funds Earned/Marked:

JOCELYN L. CHING
Officer In Charge, AFS

Recommend Approval:

RAUL G. GLORIOSO
Acting Chief, ADMS

Approved by:
By the Authority of the Director General

CAPTAIN DONALDO A. MENDOZA
OIC-Office of the Deputy Director General for Operations/
Assistant Director General II, FSIS

| |
|--|
| PRE CONTROLLED |
| CORPORATE |
| BUDGET <u>042017</u> PF <u>1112A</u> |
| CONTROL NO. <u>101-17-06-18</u> |
|  ROSARIO V. NALUGON Chief, Budget Division |

P 580,905. -

M6

NAME OF PROJECT : IMPROVEMENT OF ADMS CONFERENCE ROOM
LOCATION : CAAP Central Office, Old MIA Rd., Pasay City
SUBJECT : BILL OF MATERIALS AND COST ESTIMATES

I. STRUCTURAL WORKS

1. DEMOLITION WORKS

Demolition Works (includes removal of floor tiles, wall tiles, ceiling board including electrical wirings, ACU, plumbing fixtures; dismantle of walls; dismantle of existing platform; removal of countertop; dismantle of cabinets; existing windows & doors)
Hauling of Removed Debris

II. ARCHITECTURAL WORKS

1. CARPENTRY WORKS

A. Materials

| QTY. | UNIT | DESCRIPTION OF MATERIALS | UNIT COST | AMOUNT |
|---|-------|--|----------------------|-------------------|
| Ceiling Board on suspended frame | | | | |
| 13.00 | pcs | 4' x 8' x 4.5mm thk Fiber Cement Board | 422.00 | 5,486.00 |
| 20.00 | pcs | Wall Angle, 3.0m x 0.60mm thk | 135.00 | 2,700.00 |
| 13.00 | pcs | Double Furring Channel, 50mm x 19mm x 5m x 0.60mm thk | 357.00 | 4,641.00 |
| 7.00 | pcs | Carrying Channel, 38mm x 12mm x 5m x 0.60mm thk | 254.00 | 1,778.00 |
| 51.00 | pcs | Double Furring Clip | 7.00 | 357.00 |
| 8.00 | pcs | Suspension rod #6, 6m | 125.50 | 1,004.00 |
| 28.00 | pcs | Suspension G.I clip | 11.00 | 308.00 |
| 23.00 | pcs | Rod Joiner | 16.00 | 368.00 |
| 28.00 | pcs | Steel Angle | 12.00 | 336.00 |
| 1.00 | box | Blind Rivets (1/8 x1/2) (100pcs/box) | 76.00 | 76.00 |
| 5.00 | boxes | Board Screw 1" (100pcs/box) | 50.00 | 250.00 |
| Wall Cladding | | | | |
| 8.50 | sq.m | Natural Stone | 1,300.00 | 11,050.00 |
| 3.00 | pcs | 1.20m x 2.40m x 8mm thk Mirror | 6,800.00 | 20,400.00 |
| 42.00 | pcs | 0.45m x 1.20m x 8mm thk Graphicote Glass | 1,800.00 | 75,600.00 |
| 25.00 | tubes | Neutral clear non-acetic silicone sealants (300grm) | 150.00 | 3,750.00 |
| 5.00 | pcs | Silicone Caulking Gun | 164.00 | 820.00 |
| 2.00 | bags | Adhesive Mortar (25kg) | 195.00 | 390.00 |
| Drywall Partition | | | | |
| 6.00 | pcs | 4' x 8' x 6mm thk Fiber Cement Board | 575.00 | 3,450.00 |
| 2.00 | pcs | 2" x 4" x 1mm thk x 3.0m Horizontal Tracks | 660.00 | 1,320.00 |
| 4.00 | pcs | 2" x 4" x 1mm thk 3.0m Vertical Studs | 646.00 | 2,584.00 |
| 1.00 | box | Blind Rivets (1/8 x1/2) (100pcs/box) | 76.00 | 76.00 |
| 0.50 | kg | Concrete Nails, assorted | 100.00 | 50.00 |
| 2.00 | boxes | Board Screw 1" (100pcs/box) | 50.00 | 100.00 |
| Cabinet | | | | |
| 5.00 | pcs | 4' x 8' x 3/4" thk MDF | 1,530.00 | 7,650.00 |
| 1.00 | qrt | Wood Glue | 152.00 | 152.00 |
| 1.00 | box | Tox w/ metal screw #8, 100s/box | 218.00 | 218.00 |
| 0.50 | kgs | Finishing nail | 90.00 | 45.00 |
| 8.00 | pairs | Self Close Full Overlay Hinge Concealed Hardware Door Hinges | 568.00 | 4,544.00 |
| | | | Material Cost | 149,503.00 |

NAME OF PROJECT : IMPROVEMENT OF ADMS CONFERENCE ROOM
LOCATION : CAAP Central Office, Old MIA Rd., Pasay City
SUBJECT : BILL OF MATERIALS AND COST ESTIMATES

2. TILE WORKS

A. Materials

| QTY. | UNIT | DESCRIPTION OF MATERIALS | UNIT COST | AMOUNT |
|----------------------------|------|---|-----------|--------------------|
| 108.00 | pcs | 60cm x 60cm Carpet Vinyl tile (floor tiles) | 165.00 | 17,820.00 ✓ |
| 26.00 | pcs | 30cm x 30cm Homogeneous Matte tile (floor tiles) | 80.00 | 2,080.00 ✓ |
| 110.00 | pcs | 30cm x 30cm Homogeneous Polished tile (wall tiles) | 80.00 | 8,800.00 ✓ |
| 13.00 | pcs | 30cm x 60cm Homogeneous Accent Polished tile (wall tiles) | 95.00 | 1,235.00 ✓ |
| 3.00 | pail | Carpet Vinyl Adhesive (4kg) | 568.00 | 1,704.00 ✓ |
| 11.00 | bags | Tile Adhesive, 25kg/bag | 285.00 | 3,135.00 ✓ |
| 7.00 | bags | Tile Grout(5kg/bag) | 85.00 | 595.00 ✓ |
| 1.00 | pcs | Cutting Disk 4" | 220.00 | 220.00 ✓ |
| Material Cost | | | | 35,589.00 ✓ |

3. PAINTING WORKS

A. Materials

| QTY. | UNIT | DESCRIPTION OF MATERIALS | UNIT COST | AMOUNT |
|----------------------------|-------|--------------------------------|-----------|--------------------|
| Interior Walls | | | | |
| 1.00 | gals | Flat Latex Paint | 565.00 | 565.00 ✓ |
| 5.00 | gals | Semi Gloss Latex Paint | 565.00 | 2,825.00 ✓ |
| 2.00 | pails | Joint Compound (15kg per pail) | 320.00 | 640.00 ✓ |
| 2.00 | gals | Concrete Putty | 300.00 | 600.00 ✓ |
| 2.00 | pcs. | Paint Roller 9" w/ Pan | 220.00 | 440.00 ✓ |
| 2.00 | pcs. | Paint Brush 4" | 120.00 | 240.00 ✓ |
| 1.00 | pcs. | Paint Brush 2" | 50.00 | 50.00 ✓ |
| 1.00 | kgs | Rugs | 30.00 | 30.00 ✓ |
| 5.00 | pcs. | Sand Paper # 120 | 15.00 | 75.00 ✓ |
| Ceiling Boards | | | | |
| 2.00 | gals | Flat Latex Paint | 565.00 | 1,130.00 ✓ |
| 4.00 | gals | Semi Gloss Latex Paint | 565.00 | 2,260.00 ✓ |
| 2.00 | bags | Joint Compound, 25kg | 320.00 | 640.00 ✓ |
| 1.00 | roll | Mesh Tape, 2" x 250' | 265.00 | 265.00 ✓ |
| 2.00 | pcs | Paint Roller 9" with pan | 220.00 | 440.00 ✓ |
| 2.00 | pcs | Paint Brush 4" | 120.00 | 240.00 ✓ |
| 1.00 | pc | Paint Brush 2" | 50.00 | 50.00 ✓ |
| 1.00 | kg | Rugs | 30.00 | 30.00 ✓ |
| 5.00 | pcs | Sand Paper # 120 | 15.00 | 75.00 ✓ |
| Cabinet | | | | |
| 3.00 | ltrs | Oil Wood Stain | 120.00 | 360.00 ✓ |
| 6.00 | ltrs | Lacquer Sanding Sealer | 153.00 | 918.00 ✓ |
| 6.00 | ltrs | Clear Gloss Lacquer | 150.00 | 900.00 ✓ |
| 12.00 | ltrs | Lacquer Thinner | 104.00 | 1,248.00 ✓ |
| 1.00 | ltr | Lacquer Flo | 155.00 | 155.00 ✓ |
| Material Cost | | | | 14,176.00 ✓ |

8

NAME OF PROJECT : IMPROVEMENT OF ADMS CONFERENCE ROOM
LOCATION : CAAP Central Office, Old MIA Rd., Pasay City
SUBJECT : BILL OF MATERIALS AND COST ESTIMATES

4. SIGNAGES

A. Materials

| QTY. | UNIT | DESCRIPTION OF MATERIALS | UNIT COST | AMOUNT |
|----------------------------|------|---|-----------|-------------------|
| 4 | pcs | 30mm thk pre fabricated stainless signage | 450.00 | 1,800.00 ✓ |
| Material Cost | | | | 1,800.00 ✓ |

5. DOORS & WINDOWS

A. Materials

| QTY. | UNIT | DESCRIPTION OF MATERIALS | UNIT COST | AMOUNT |
|----------------------------|------|---|-----------|--------------------|
| 2.00 | sets | 2100mm x 900mm Single swing flush door, HDF laminated finish butt hinges; lever knob type with complete door hardware & accessories. | 2,900.00 | 5,800.00 ✓ |
| 2.00 | sets | 2100mm x 700mm Single swing flush door, HDF laminated finishin butt hinges; lever knob type with complete door hardware & accessories. | 2,600.00 | 5,200.00 ✓ |
| 1.00 | set | 1380mm x 400mm 6mm thk annealed glass on anodized aluminum frame with with complete window hardwareas & accessories (Casement window) | 2,100.00 | 2,100.00 ✓ |
| 1.00 | set | 1490mm x 870mm 6mm thk annealed glass on anodized aluminum frame with with complete window hardwareas & accessories (Awning, Casement and fixed window) | 4,970.00 | 4,970.00 ✓ |
| Material Cost | | | | 18,070.00 ✓ |

III. ELECTRICAL WORKS

A. Materials

| QTY. | UNIT | DESCRIPTION OF MATERIALS | UNIT COST | AMOUNT |
|---|-------|---|-----------|------------|
| Lighting and Power Conduits and Fittings | | | | |
| 30.00 | pcs | 15mm diameter x 3m Electrical Metallic Tubing (1/2") UL Listed | 140.00 | 4,200.00 ✓ |
| 20.00 | m | 15mm diameter Flexible Metal Conduit (1/2") | 40.75 | 815.00 ✓ |
| 2.00 | m | 15mm diameter Liquidtight Flexible Metal Conduit (1/2") | 60.00 | 120.00 ✓ |
| 30.00 | pcs | 15mm diameter EMT Coupling | 14.00 | 420.00 ✓ |
| 60 | pcs | 15mm diameter EMT Connector | 12 | 720.00 ✓ |
| 60.00 | pairs | 15mm diameter EMT Locknut and Bushing | 11.00 | 660.00 ✓ |
| Wires and Cables | | | | |
| 60.00 | m | 2.0 mm ² THHN/THWN-2 600V 90°C Copper Wire, Lead Free Type, Underwriter's Laboratory (UL) Listed | 17.25 | 1,035.00 ✓ |
| 1.00 | roll | 3.5 mm ² THHN/THWN-2 600V 90°C Copper Wire, Lead Free Type, Underwriter's Laboratory (UL) Listed | 3,620.00 | 3,620.00 ✓ |
| 60.00 | m | 8.0 mm ² THHN/THWN-2 600V 90°C Copper Wire, Lead Free Type, Underwriter's Laboratory (UL) Listed | 54.00 | 3,240.00 ✓ |
| Electrical Wiring Devices | | | | |
| 3.00 | sets | Duplex Universal Convenience Outlet with Ground, 16A, 250V with mounting and device plate cover | 190.00 | 570.00 ✓ |
| 2.00 | sets | Three-Gang Switch, 10A, 250V, wide series with mounting strap and device plate cover | 240.00 | 480.00 ✓ |

NAME OF PROJECT : IMPROVEMENT OF ADMS CONFERENCE ROOM
LOCATION : CAAP Central Office, Old MIA Rd., Pasay City
SUBJECT : BILL OF MATERIALS AND COST ESTIMATES

Lighting Fixtures

| | | | | |
|-------|------|---|--------|------------|
| 15.00 | sets | 4" diameter recessed type vertical lamp downlight fixture w/ partial frosted glass cover, powder coated white finish steel housing, and matte aluminum reflector with 1x9W, 806-lm E27 day light LED bulb | 500.00 | 7,500.00 ✓ |
| 14.00 | sets | 900mm T5 electronic fluorescent lighting fixture with aluminum case and 10-watts T5 LED tubular fluorescet lamp | 650.00 | 9,100.00 ✓ |
| 7.00 | m | LED Strip Lights, 220V, 9.6W/m with complete standard accessories | 450.00 | 3,150.00 ✓ |

Boxes

| | | | | |
|-------|-----|---|--------|------------|
| 25.00 | pcs | Octagonal Junction Box, Gauge 16 | 45.00 | 1,125.00 ✓ |
| 5.00 | pcs | 4"x2" Utility Box, Gauge 16 | 45.00 | 225.00 ✓ |
| 1.00 | pcs | Metal Pull Box, 300mmx300mmx100mm, Gauge 16 | 450.00 | 450.00 ✓ |

Termination Accessories

| | | | | |
|------|-------|---|--------|----------|
| 1.00 | pc | 40AT, 2-pole, 230V bolt-on type circuit breaker | 450.00 | 450.00 ✓ |
| 1.00 | kg | G.I. Tie Wire Gauge 16 | 75.00 | 75.00 ✓ |
| 2.00 | rolls | Electrical Tape, 0.16mmx19mmx16m | 50.00 | 100.00 ✓ |
| 1.00 | roll | Rubber Tape | 100.00 | 100.00 ✓ |

Material Cost **38,155.00**

IV. MECHANICAL WORKS

A. Materials

| QTY. | UNIT | DESCRIPTION OF MATERIALS | UNIT COST | AMOUNT |
|--|------|---|------------|--------------|
| Air Conditioning Unit | | | | |
| 1.00 | set | 3.0 Tonner Inverter Ceiling Cassette Type Air Conditioning Unit with complete standard accessories (indoor unit, outdoor unit, remote control, circuit breaker in NEMA-3R Enclosure and other standard fittings) Power Supply: 220/230 V, 1Ø, 60 Hz Cooling Capacity: 34,100 BTU/h Energy Efficiency Ratio: 10.70 BTU/h.w Refrigerant Type: R410A | 122,990.00 | 122,990.00 ✓ |
| Air Conditioning Unit Piping System | | | | |
| 1.00 | pc | Copper Tube Soft Drawn 5/8" OD. 0.022 thickness x 15m | 2,300.00 | 2,300.00 ✓ |
| 1.00 | pc | Copper Tube Soft Drawn 3/8" OD. 0.022 thickness x 15m | 1,290.00 | 1,290.00 ✓ |
| 4.00 | pcs | Rubber Insulation 5/8" I.D. 3/4" thickness x 2m | 176.00 | 704.00 ✓ |
| 4.00 | pcs | Rubber Insulation 3/8" I.D. 3/4" thickness x 2m | 115.00 | 460.00 ✓ |
| 2.00 | pcs | Polyethylene tape | 130.00 | 260.00 ✓ |
| 3.00 | pcs | 25mm diameter PVC Pipe x 3m (drain pipe) | 150.00 | 450.00 ✓ |
| 2.00 | pcs | 25mm diameter PVC Coupling | 10.00 | 20.00 ✓ |
| 2.00 | pcs | 25mm diameter PVC Elbow | 15.00 | 30.00 ✓ |
| Ventilation Equipment and Accessories | | | | |
| 1.00 | set | 12in. x 12in. White Ceiling type Exhaust Fan and complete standard accessories | 3,000.00 | 3,000.00 ✓ |

8

NAME OF PROJECT : IMPROVEMENT OF ADMS CONFERENCE ROOM
LOCATION : CAAP Central Office, Old MIA Rd., Pasay City
SUBJECT : BILL OF MATERIALS AND COST ESTIMATES

| | | | | |
|------|----|----------------------------------|--------|--------|
| 1.00 | pc | Vent cap (100mm applicable pipe) | 450.00 | 450.00 |
| 1.00 | pc | 100mm diameter PVC x 3m pipe | 900.00 | 900.00 |

Hangers and Supports

| | | | | |
|------|-----|----------------------------------|----------------------|-------------------|
| 2.00 | pcs | 50mm x 50mm x 6mm x 6m Angle Bar | 1,265.00 | 2,530.00 |
| 1.00 | pc | 6mm diameter x 6m Round bar | 200.00 | 200.00 |
| 6.00 | pcs | 6mm expansion shield | 15.00 | 90.00 |
| 1.00 | kg | Welding Rod | 60.00 | 60.00 |
| | | | Material Cost | 135,734.00 |

V. PLUMBING WORKS

A. Materials

| QTY. | UNIT | DESCRIPTION OF MATERIALS | UNIT COST | AMOUNT |
|--------------------------|-------|--|----------------------|------------------|
| Waterline | | | | |
| 3.00 | pcs | 3/4" Ø x 3.0m G.I Pipe | 325.00 | 975.00 |
| 3.00 | pcs | 3/4" Ø G.I Tee | 35.00 | 105.00 |
| 2.00 | pcs | 3/4" Ø G.I Elbow | 25.00 | 50.00 |
| 2.00 | rolls | Teflon tape | 45.00 | 90.00 |
| Plumbing Fixtures | | | | |
| 1.00 | set | Lavatory w/ Long Pedestal | 4,290.00 | 4,290.00 |
| 1.00 | set | Lavatory Faucet with accessories, single hole | 2,500.00 | 2,500.00 |
| 1.00 | set | Water closet - Tank Type vitreous china class "AA", big, elongated, siphon jet w/ cover, including accessories | 7,500.00 | 7,500.00 |
| 1.00 | set | In Wall Shower, Hot & Cold with complete accessories | 5,500.00 | 5,500.00 |
| 1.00 | set | Bidet spray with hose - stainless | 2,000.00 | 2,000.00 |
| 1.00 | pc | Soap Dispenser | 850.00 | 850.00 |
| 1.00 | pc | Tissue Holder - Ceramic | 760.00 | 760.00 |
| 1.00 | pc | Floor drain, 100mm x 100mm, stainless | 225.00 | 225.00 |
| 1.00 | pc | Mirror Glass with aluminum frame holder including plywood backing (500mm x 500mm x 6mm thk) | 598.00 | 598.00 |
| 1.00 | set | Bath & Shower Fittings In-Wall | 7,000.00 | 7,000.00 |
| | | | Material Cost | 32,443.00 |

VI. FURNITURES

A. Materials

| QTY. | UNIT | DESCRIPTION OF MATERIALS | UNIT COST | AMOUNT |
|------|------|--|-----------|-----------|
| 1.00 | unit | 2.40m x 2.40m Motorized Projector screen - Ultra bright screen surface - Matte White Fabric - Light weight Comes with a 3-position in-line - Equipped with powerful low-noise motor - Black border - Wireless IR Remote Control Conversion Kit | 30,000.00 | 30,000.00 |
| 1.00 | pc | Projector with Ceiling Mount Bracket - Projection system: DLP - Resolution native: XGA (1,024 x 768) | 24,530.00 | 24,530.00 |

g

NAME OF PROJECT : IMPROVEMENT OF ADMS CONFERENCE ROOM
LOCATION : CAAP Central Office, Old MIA Rd., Pasay City
SUBJECT : BILL OF MATERIALS AND COST ESTIMATES

- Maximum UXGA (1,600 x 1,200), WUXGA (1,920 x 1,200)
- Aspect ratio: 4:3 (native), 16:9
- Contrast ratio: 13,000:1
- Brightness: 3,000 ANSI lumens (standard), 2,400 ANSI lumens (ECO)
- Lamp life: 5,000 hours (standard), 6,000 hours (ECO), 10,000 hours (ExtremeEco)
- Projection lens: F = 2.41-2.55, f = 21.79-23.99 mm, 1:1.1 manual zoom and manual focus
- Keystone correction: +/-40 degrees (vertical), manual
- Noise level: 31 dBA (standard mode)/ 28 dBA (ECO mode)
- Input interface: Analog RGB/component video (D-Sub) x1
- Composite video (RCA) x1
- S-video (mini DIN) x1
- Control interface: USB (mini-B)
- Users Controls: IR remote control with PgUp/PgDn functions
- Universal Ceiling Mount Bracket

| | | | | |
|------|----|------------|-----------|-------------|
| 1.00 | pc | 50" UHD TV | 51,506.00 | 51,506.00 ✓ |
|------|----|------------|-----------|-------------|

- Display
 - Screen Size: 50"
 - Resolution: 3,840 x 2,160
 - Ultra Clear Panel: Ultra Clear
- Video
 - Picture Engine: UHD Up-Scaling
 - Clear Motion Rate: 240
 - Dynamic Contrast Ratio: Mega Contrast
 - Micro Dimming: UHD Dimming
 - Auto Motion Plus: Yes
 - Film Mode: Yes
 - Natural Mode Support: Yes
- Audio
 - Sound Output (RMS): 20W (L: 10W, R: 10W)
 - Speaker Type: 2 CH (Down Firing + Bass Reflex)
- Smart TV
- Smart Interaction
- Tuner/Broadcasting
 - Analog Tuner: Yes
- Connectivity
 - HDMI: 4
 - USB: 3
 - Component In (Y/Pb/Pr): 1
 - Composite In (AV): 1
 - Ethernet (LAN): 1
 - Audio Out (Mini Jack): 1
 - Digital Audio Out (Optical): 1
 - RF In (Terrestrial / Cable input): 1 / 1 / 0
 - MHL: Yes
 - Dongle Ready (3G / LTE): Yes (PH)
 - Wireless LAN Built-in: Yes
 - Anynet+ (HDMI-CEC): Yes
- Eco Feature

NAME OF PROJECT : IMPROVEMENT OF ADMS CONFERENCE ROOM

LOCATION : CAAP Central Office, Old MIA Rd., Pasay City

SUBJECT : BILL OF MATERIALS AND COST ESTIMATES

| | | | | |
|-------|-----|---|-----------|-----------|
| 12.00 | pcs | Office chair - Midback Chair Backrest, mesh/net, fabric set, with armrest, Heavy duty metal base, Instant height and tilt adjustment, 360o swivel rotation | 2,950.00 | 35,400.00 |
| 1.00 | pc | Conference Table 8-Seater - 25mm top and legs 2400L x 1200W x 750H, MFC finish laminates Durable PVC edge banding resists collisions and dents *laminate surface is scratch and stain-resistant *H frame *flat edge | 13,999.00 | 13,999.00 |

Material Cost 155,435.00

Total Material Cost 580,905.00

Total Labor Cost -

Total Equipment Cost -

Total Direct Cost 580,905.00

Prepared by:



MARIBETH M. OGENA

Aerodrome Engineer I, ADMS