



Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES


NOTICE OF POSTPONEMENT

April 01, 2019

Opening of Bids scheduled on March 28, 2019 for the following projects has been re-scheduled to April 23, 2019 at 10:00 AM at the CAAP Conference Room, Fourth Floor, MIA Road Pasay City.

1. **Expansion of FSIS Building – Php13,543,173.71 (ADMS) Bid No. 19-009-02 Alpha**
2. **Continuation of Improvement of 5th Floor CAAP Admin Building – Php17,260,274.38 (ADMS) Bid No.19-010-02 Alpha**
3. **Reblocking of Apron Pavement at Kalibo International Airport – Php9,945,395.50 Bid No. 18-034-05 (Re-bid) (ADMS)**
4. **Concreting of Apron with Drainage Canal at Lingayen Airport – Php17,361,574.73 (ADMS) Bid No.18-097-11 (Re-bid)**
5. **Improvement of Vehicular Parking Area at Iba Airport – Php4,447,599.80 (ADMS) Bid No. 18-074-10 (Re-bid)**

For the information and guidance of all concerned.


CAPTAIN DONALDO A. MENDOZA
Chairperson, Bids and Awards Committee