




NOTICE OF POSTPONEMENT

April 24, 2019

Opening of Bids scheduled on April 23, 2019 for the following projects has been re-scheduled to April 29, 2019 at 10:00 AM at the CAAP Conference Room, Fourth Floor, MIA Road Pasay City.

1. Expansion of FSIS Building – Php13,543,173.71 (ADMS) Bid No. 19-009-02 Alpha
2. Continuation of Improvement of 5th Floor CAAP Admin Building – Php17,260,274.38 (ADMS) Bid No.19-010-02 Alpha
3. Reblocking of Apron Pavement at Kalibo International Airport – Php9,945,395.50 Bid No. 18-034-05 (Re-bid) (ADMS)
4. Concreting of Apron with Drainage Canal at Lingayen Airport – Php17,361,574.73 (ADMS) Bid No.18-097-11 (Re-bid)
5. Improvement of Vehicular Parking Area at Iba Airport – Php4,447,599.80 (ADMS) Bid No. 18-074-10 (Re-bid)

For the information and guidance of all concerned.


CAPTAIN DONALDO A. MENDOZA
Chairperson, Bids and Awards Committee