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Glossary of Terms, Abbreviations, and 

Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in 

response to and in consonance with the requirements of the bidding documents. Also 

referred to as Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant 

who submits a bid in response to the requirements of the Bidding Documents. (2016 

revised IRR, Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for 

bids, furnishing all information necessary for a prospective bidder to prepare a bid for 

the Goods, Infrastructure Projects, and/or Consulting Services required by the Procuring 

Entity. (2016 revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of 

projects or activities of the GOP requiring adequate external technical and professional 

expertise that are beyond the capability and/or capacity of the GOP to undertake such as, 

but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; 

(iii) design; (iv) construction supervision; (v) management and related services; and (vi) 

other technical services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods 

and Services; Contractor for Procurement of Infrastructure Projects; or Consultant or 

Consulting Firm for Procurement of Consulting Services; as the case may be, as recorded 

in the Contract Form signed by the parties, including all attachments and appendices 

thereto and all documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used 
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in these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, 

or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement 

whose funding source is from a foreign government, foreign or international financing 

institution as specified in the Treaty or International or Executive Agreement. (2016 

revised IRR, Section 5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction 

of public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, 

janitorial, security, and related or analogous services, as well as procurement of materials 

and supplies provided by the Procuring Entity for such services. The term “related” or 

“analogous services” shall include, but is not limited to, lease or purchase of office space, 

media advertisements, health maintenance services, and other services essential to the 

operation of the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, 

demolition, repair, restoration or maintenance of roads and bridges, railways, airports, 

seaports, communication facilities, civil works components of information technology 

projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and 

solid waste management systems, shore protection, energy/power and electrification 

facilities, national buildings, school buildings, hospital buildings, and other related 

construction projects of the government. Also referred to as civil works or works. (2016 

revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 
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PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the 

agency which shall be consolidated in the procuring entity's Annual Procurement Plan. 

(GPPB Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 

 

 

 

 



 

 

Page 8 of 204 

Section I. Invitation to Bid 
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Invitation to Bid for 
IMPROVEMENT / REHABILITATION OF CATC FACILITIES 

 
1. The Civil Aviation Authority of the Philippines, through the CAAP APP CY 2024 intends 

to apply the sum ONE HUNDRED TWO MILLION FIFTEEN THOUSAND FOUR 

HUNDRED ELEVEN PESOS AND 94/100 (Php 102,015,411.94) being the Approved 

Budget for the Contract (ABC) to payments under the contract for Bid No. 25-119-12 

ALPHA.  Bids received in excess of the ABC shall be automatically rejected at bid 

opening. 

 

2. The Civil Aviation Authority of the Philippines now invites bids for the above 

Procurement Project.  Completion of the Works requires FOUR HUNDRED TWENTY 

(420) CALENDAR DAYS (INCLUSIVE OF THREE (3) RAINY / UNWORKABLE DAYS). 

Bidders should have completed a contract similar to the Project.  The description of an 

eligible bidder is contained in the Bidding Documents, particularly, in Section II 

(Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from the Civil Aviation Authority of 

the Philippines, BAC Office and inspect the Bidding Documents at the address given 

below from 08:00 AM to 05:00 PM from Monday to Friday. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on 23 

December 2025 date until deadline of submission of bid from given address and 

website/s below and upon payment of the applicable fee for the Bidding Documents, 

pursuant to the latest Guidelines issued by the GPPB, in the amount of PHP 50,000.00 

(exclusive of any/or taxes imposed by relevant government agencies). The 

Procuring Entity shall allow the bidder to present its proof of payment for the fees by 

presenting the official receipt in person.  

 

6. Upon payment of the bid documents, bidders must provide their respective email 

addresses to the BAC Secretariat. All communications, including but not limited to 

Notices, Resolutions, and Replies, among others, will be sent to the email address 

provided by the bidder/s. The date when such email was sent shall be considered the 

date of receipt of the bidder/s for purposes of complying with the requirements under 

RA 9184. 

 

7. Bidders must also check the PhilGEPS website, CAAP website, and BAC Secretariat for 

any bid bulletins and announcements related to the bidding. 
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8. The Civil Aviation Authority of the Philippines will hold a Pre-Bid Conference1 06 January 

2026 @ 9:30 AM through videoconferencing/webcasting via Jitsi/Zoom/Google Meet, 

which shall be open to prospective bidders.  

 

9. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below on or before 20 January 2026 @ 9:30 AM. Late bids 

shall not be accepted. 

 

10. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 15.  

 

11. Bid opening shall be on 20 January 2026 @ 9:30 AM at the given address below and/or 

Jitsi/Zoom/Google Meet. Bids will be opened in the presence of the bidders’ 

representatives who choose to attend the activity.   

 

12. The Civil Aviation Authority of the Philippines reserves the right to reject any and all bids, 

declare a failure of bidding, or not award the contract at any time prior to contract award 

in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 

Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected 

bidder or bidders.  

 

13. For further information, please refer to: 

 

ENGR. LEANDRO R. VARQUEZ 

Head, BAC Secretariat 

3rd Floor Supply, Procurement Building 

Civil Aviation Authority of the Philippines 

MIA Road corner Ninoy Aquino Avenue 

1300 Pasay City, Metro Manila 

Telephone number – (02) 8246-4988 loc. 2236 

Email: bac@caap.gov.ph 

 

14. You may visit the following websites: 
 

For downloading of Bidding Documents: www.caap.gov.ph  
 

 

 

 

 

 
 

       ______________________________________________ 

ATTY. ROBERTO MARTIN S. BUENAVENTURA 

Chairperson, BAC – ALPHA 

 

 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

pre-bid conference.  

mailto:bac@caap.gov.ph
http://www.caap.gov.ph/
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Section II. Instructions to Bidders 
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1. Scope of Bid 

 

The Procuring Entity, Civil Aviation Authority of the Philippines invites Bids for the 

IMPROVEMENT / REHABILITATION OF CATC FACILITIES, with Project 

Identification Number: Bid No. 25-119-12 ALPHA. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 

 

2.1. The GOP through the source of funding as indicated below for APP CY 2024 

in the amount of ONE HUNDRED TWO MILLION FIFTEEN THOUSAND 

FOUR HUNDRED ELEVEN AND 94/100 PESOS (Php 102,015,411.94). 

 

2.2. The source of funding is GOCC and GFIs, the Corporate Operating Budget. 

 

3. Bidding Requirements 

 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 

and its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules, and regulations as the primary source thereof, while the herein 

clauses shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable 

only to the ongoing posting, advertisement, or invitation to bid by the BAC through 

the issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contracted Works and the 

conditions for this Project, such as  the location and the nature of the work; (b) 

climatic conditions; (c) transportation facilities; (c) nature and condition of the 

terrain, geological conditions at the site communication facilities, requirements, 

location and availability of construction aggregates and other materials, labor, 

water, electric power and access roads; and (d) other factors that may affect the 

cost, duration and execution or implementation of the contract, project, or work 

and examine all instructions, forms, terms, and project requirements in the 

Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 

highest standard of ethics during the procurement and execution of the contract.  

They or through an agent shall not engage in corrupt, fraudulent, collusive, 

coercive, and obstructive practices defined under Annex “I” of the 2016 revised IRR 

of RA No. 9184 or other integrity violations in competing for the Project. 
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5. Eligible Bidders  

 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on 

another track record requirement, as specified in the Bidding Document 

prepared for this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of 

the 2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  

 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of the 

UN. 

 

7. Subcontracts 

 

7.1. The Procuring Entity has prescribed that subcontracting is not allowed. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting as indicated in paragraph 8 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 

 

Prospective bidders may request clarification on and/or interpretation of any part 

of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in 

the IB, at least ten (10) calendar days before the deadline set for the submission 

and receipt of Bids.   
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10. Documents Comprising the Bid: Eligibility and Technical Components  

 

10.1. The first envelope shall contain the eligibility and technical documents of 

the Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other 

documents for submission to the BAC are in foreign language other than 

English, it must be accompanied by a translation in English, which shall be 

authenticated by the appropriate Philippine foreign service establishment, 

post, or the equivalent office having jurisdiction over the foreign bidder’s 

affairs in the Philippines.  For Contracting Parties to the Apostille 

Convention, only the translated documents shall be authenticated through 

an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 2019. 

The English translation shall govern, for purposes of interpretation of the 

bid. 

 

10.3. A valid special PCAB License in case of Joint Ventures, and registration for 

the type and cost of the contract for this Project. Any additional type of 

Contractor license or permit shall be indicated in the BDS. 

 

10.4. Duly signed list of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract to 

be bid, with their complete qualification and experience data shall be 

provided.  These key personnel must meet the required minimum years of 

experience set in the BDS. 

 

10.5. Duly signed list of Contractor’s major equipment units, which are owned, 

leased, and/or under purchase agreements, supported by proof of 

ownership, certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be, must 

meet the minimum requirements for the contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 

 

11.1. The second bid envelope shall contain the financial documents for the Bid 

as specified in Section IX. Checklist of Technical and Financial 

Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR 

of RA No. 9184. 
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12. Alternative Bids 

 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative 

Bids shall not be accepted. 

 

13. Bid Prices 

 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 

determined by the NEDA and approved by the GPPB pursuant to the revised 

Guidelines for Contract Price Escalation guidelines.   

 

14. Bid and Payment Currencies 

 

14.1. Bid prices may be quoted in the local currency or tradeable currency 

accepted by the BSP at the discretion of the Bidder.  However, for purposes 

of bid evaluation, Bids denominated in foreign currencies shall be 

converted to Philippine currency based on the exchange rate as published 

in the BSP reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in Philippine Pesos. 

 

15. Bid Security  

 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than 

the percentage of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not 

accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive. 

 

 

16. Sealing and Marking of Bids 

 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies 

of the Bid. However, failure of the Bidders to comply with the said request shall 

not be a ground for disqualification.   

 



 

Page 16 of 204 

 

If the Procuring Entity allows the submission of bids through online submission to 

the given website or any other electronic means, the Bidder shall submit an 

electronic copy of its Bid, which must be digitally signed. An electronic copy that 

cannot be opened or is corrupted shall be considered non-responsive and, thus, 

automatically disqualified. 

 

17. Deadline for Submission of Bids 

 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 9 of the IB.  

 

18. Opening and Preliminary Examination of Bids  

 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 

place specified in paragraph 11 of the IB. The Bidders’ representatives who 

are present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 

attendance of participants shall likewise be recorded by the BAC 

Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, 

the rescheduling requirements under Section 29 of the 2016 revised IRR of 

RA No. 9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  

 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 

of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 

of 2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and opened 

and evaluated simultaneously so as to determine the Bid or combination 

of Bids offering the lowest calculated cost to the Procuring Entity.  Bid 

Security as required by ITB Clause 15 shall be submitted for each contract 

(lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for 

all the lots participated in by the prospective Bidder. 
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19.4.  

 

20. Post Qualification  

 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder 

of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder 

shall submit its latest income and business tax returns filed and paid through the 

BIR Electronic Filing and Payment System (Efps), and other appropriate licenses 

and permits required by law and stated in the BDS. 

  

21. Signing of the Contract 

 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 

shall form part of the Contract. Additional Contract documents are indicated in 

the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB 

Clause 

 

5.2 A. For this purpose, contracts similar to the Project refer to contracts which 

have the same major categories of work, which shall be:  

 

Category ABC, 

BUILDING CONSTRUCTION/ 

IMPROVEMENT/ REHABILITATION/ 

REPAIR 

PHP 102,015,411.94 

B. The statement of SLCC shall be accompanied by a Certificate of Final 

Acceptance issued by the owner, or a final rating of at least “Satisfactory in 

the Constructors Performance Evaluation System (CPES). In the case of 

contracts with the private sector, an equivalent document shall be 

submitted. (Section 23.4.2.5 of the Revised IRR of Republic Act No. 9184) 

7.1 Subcontracting is not allowed. 

10.1 Bidder shall submit all eligibility and technical documents as specified in 

Section IX. Checklist of Technical and Financial Documents: 

 

Class “A” Documents 

Legal Documents 

 

a. Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) 

in accordance with Section 8.5.2 of the IRR;  

 

Technical Documents 

 

b. Statement of the prospective bidder of all its ongoing government and 

private contracts, including contracts awarded but not yet started, if any, 

whether similar or not similar in nature and complexity to the contract to 

be bid. (Annex “A” Form 1); and 

 

c. Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the 

rules. (Annex “A” Form 2); and 

 

1. The statement of SLCC shall be accompanied by a Certificate of Final 

Acceptance issued by the owner, or a final rating of at least Satisfactory in 

the Constructors Performance Evaluation System (CPES). In the case of 

contracts with the private sector, an equivalent document shall be 

submitted. (Section 23.4.2.5 of the Revised IRR of Republic Act No. 9184).; 

and 
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d. Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; 

e. Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration (Annex “B” Form 1); and 

 

f. Project Requirements, which shall include the following: 

 

1. Organizational chart for the contract to be bid (Annex “B” Form 2); and 

 

2. Original of duly signed list of contractor’s key personnel (e.g., Project 

Manager, Project Engineers, Materials Engineers, and Foremen), to 

be assigned to the contract to be bid, with their complete 

identification, qualification and experience data (Annex “B” Form 3, 4a, 

4b & 4c); and 

 

3. Original of duly signed list of contractor’s major equipment units, 

which are owned, leased, and/or under purchase agreements, 

supported by proof of ownership or certification of availability of 

equipment from the equipment lessor/vendor for the duration of the 

project, as the case may be (Annex “B” Form 5); and 

 

g. Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer 

to sign the OSS and do acts to represent the Bidder (Annex “B” Form 6) 

 

This shall include all of the following documents as attachment to the 

Omnibus Sworn Statement: 

1. Certification, under oath, attesting that they have no pending case(s) 

against the Government, in addition to the eligibility requirements as 

prescribe under the 2016 Revise Implementing Rules and Regulation 

(R-IRR) of RA No. 9184; and 

 

2. Legal Clearance to be issued by the CAAP Enforcement and Legal 

Service with respect to the non-pending cases of the prospective 

bidders against this Authority; and 

 

3. Bid Bulletins (if applicable); and 

 

Financial Documents 

 

h. The prospective bidder’s computation of Net Financial Contracting 

Capacity (NFCC). 
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Class “B” Documents 

 

i. If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; or 

duly notarized statements from all the potential joint venture partners 

stating that they will enter into and abide by the provisions of the JVA in 

the instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

 

j. Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

k.  Original of duly signed Bid Prices in the Bill of Quantities (Annex “C” Form 

1); 

 

l. Summary of Bid Proposal (Annex “C” Form 2); 

 

m. Bill of Materials & Cost Estimates (Annex “C” Form 3); 

 

n. Summary Sheet indicating the Unit Prices of Construction Materials (Annex 

“C” Form 4); 

 

o. Summary Sheet indicating Unit Prices of Labor (Annex “C” Form 5); 

 

p. Summary Sheet indicating the Unit Prices of Equipment (Annex “C” Form 6); 

and 

 

q. Cash Flow by Quarter and Payment Schedule (Annex “C” Form 7). 

 

Bids not complying with the above instruction shall be disqualified. 

 

 

10.3 

 

Valid PCAB License or a valid special PCAB License in case of Joint Ventures, and 

registration for the type and cost of the contract for this Project.  

 

 

Medium A - License Category B (Building and Industrial Plant)  

 

No other contractor license or permit is required.  
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10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

 Key Personnel                   General Experience      Relevant Experience 

Project (Civil) Engineer 

Project Materials 

Engineer 

Project Architect  

Project Electrical 

Engineer 

Project 

Mechanical Engineer 

Project Master Plumber 

Project Surveyor 

Project Safety Officer 

First Aider 

Construction Foreman 

 

Five (5) years 

in General 

Engineering 

Three (3) years in 

   Building Construction/       

   Improvement/  

  Rehabilitation/ Repair 

Use Annex “B” Forms 3, 4a, 4b & 4c as per checklist 
 

10.5 The minimum major equipment requirements are the following: 

 

Equipment                                    Capacity Number of Units 

Dump Truck 3 cu.m. One (1) 

One Bagger Concrete Mixer  One (1) 

Vibratory Single Smooth Drum 

Roller  
10 M.T. One (1) 

Cutting Torch with gauge and 

regulator 
 One (1) 

Concrete Vibrator  Two (2) 

Welding Machine 300 amp One (1) 

Diesal / Gas Powered 

Chainsaw 
 One (1) 

Forklifts 10 Ton One (1) 

 

Use Annex “B” Form 5 as per checklist 

12 No further instructions. 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than two percent (2%) of ABC, if bid security is in 

cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable 

letter of credit; 

 

b. The amount of not less than five percent (5%) of ABC if bid security is in 

Surety Bond. 
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16 1. Each and every page thereof shall be initialed/signed by the duly authorized 

representative/s of the Bidder.  

Submitted Eligibility, Technical and Financial documents shall be properly 

marked with index tabs (ear tab) and must be sequentially paginated in 

accurate order in the form i.e. “page 3 of 100”. Page number of last page of 

the document (per envelope basis). 

 

Pagination should be sequential based on the entire span of the whole 

documents inside the envelope. 

Bids not complying with the above instructions shall be automatically 

disqualified. 

2. Each Bidder shall submit one copy of the first and second components of 

its bid. 

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot 

and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

20 The Bidder with the Lowest Calculated Bid (LCB) that complies with and is 

responsive to all the requirements and conditions shall submit its  

a) Updated Valid PhilGEPS Certificate of Registration; 

b) Latest income and business tax returns filed through the Electronic Filing 

and Payment System (EFPS); 

c) Key personnel licenses; 

d) Updated status of all ongoing contracts, including contracts awarded but 

not yet started, issued by the government agency or private concerned; 

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the bidder for award. 

Provided, that in the event that a finding against the veracity of any of the 

documents submitted is made, it shall cause the forfeiture of the Bid Security 

in accordance with Section 69 of the IRR of RA 9184. 

21 

 

The following relevant project documents are required to be submitted by the 

successful bidder who submitted the LCRB as part of the Contract Agreement 

during its signing: 

a) Construction Schedule 

b) Bar Chart & S-curve 

c) PERT/CPM Network Diagram 

d) Manpower Schedule 

e) Construction Methods 
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f) Equipment Utilization Schedule 

Construction safety & health programs approved by the Department of Labor 

& Employment (IMPROVEMENT / REHABILITATION OF CATC FACILITIES) 
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Section IV. General Conditions of Contract 
 

 

 



 

Page 26 of 204 

 

1. Scope of Contract 

 

This Contract shall include all such items, although not specifically mentioned, that 

can be reasonably inferred as being required for its completion as if such items 

were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 

revised IRR, including the Generic Procurement Manual, and associated issuances, 

constitute the primary source for the terms and conditions of the Contract, and 

thus, applicable in contract implementation.  Herein clauses shall serve as the 

secondary source for the terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 

No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 

procurement activities, the advertisement, posting, or invitation of which were 

issued after the effectivity of the said amendment.   

  

2. Sectional Completion of Works 

 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and 

the Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole 

of the Works). 

 

3. Possession of Site 

 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay 

or incurs cost from failure on the part of the Procuring Entity to give 

possession in accordance with the terms of this clause, the Procuring 

Entity’s Representative shall give the Contractor a Contract Time Extension 

and certify such sum as fair to cover the cost incurred, which sum shall be 

paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring 

Entity will be deemed to have delayed the start of the relevant activities.  

The resulting adjustments in contract time to address such delay may be 

addressed through contract extension provided under Annex “E” of the 

2016 revised IRR of RA No. 9184. 

 

4. The Contractor’s Obligations 

 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.4 and 

specified in the BDS, to carry out the supervision of the Works.   
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The Procuring Entity will approve any proposed replacement of key personnel only 

if their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

 

5. Performance Security 

 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any 

of the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant 

to RA No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with 

labor, materials and/or equipment for the performance of this Contract. 

  

6. Site Investigation Reports 

 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the 

Contractor. 

 

7. Warranty  

 

7.1. In case the Contractor fails to undertake the repair works under Section 

62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 

performance security, subject its property(ies) to attachment or 

garnishment proceedings, and perpetually disqualify it from participating 

in any public bidding. All payables of the GOP in his favor shall be offset to 

recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-

on force majeure, shall cover the period from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 

the warranty is found in the SCC. 

 

8. Liability of the Contractor 

 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 

liability under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly 

and severally liable to the Procuring Entity. 
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9. Termination for Other Causes 

 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the 

implementation of the contract, in unlawful deeds and behaviors relative to 

contract acquisition and implementation, such as, but not limited to corrupt, 

fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4. 

 

10. Dayworks 

 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR 

of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 

 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the 

period stated in the SCC.  If the Contractor does not submit an updated 

Program of Work within this period, the Procuring Entity’s Representative 

may withhold the amount stated in the SCC from the next payment 

certificate and continue to withhold this amount until the next payment 

after the date on which the overdue Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 

 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor 

and to have them audited by auditors of the GOP or the Procuring Entity, as may 

be required. 

 

13. Advance Payment 

 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor 

in an amount not exceeding fifteen percent (15%) of the total contract price, to be 

made in lump sum, or at the most two installments according to a schedule 
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specified in the SCC, subject to the requirements in Annex “E” of the 2016 revised 

IRR of RA No. 9184. 

 

14. Progress Payments 

 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place 

shall not be included for payment. 

 

15. Operating and Maintenance Manuals 

 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the 

dates stated above, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative may 

withhold the amount stated in the SCC from payments due to the 

Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 Not applicable. 

3.1 The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES shall give 

possession of all parts of the Site to the Contractor upon receipt of 

the Notice to Proceed. 

5 In addition to the Performance Security, winning bidder shall submit 

Contractor’s All Risks Insurance (CARI) upon release of Notice to 

Proceed. 

6 None. 

7.2 Fifteen (15) years. 

10 No dayworks are applicable to the contract. 

11.1 Not applicable. 

11.2 Not applicable. 

13 The amount of the advance payment shall not exceed 15% of the total 

contract price. 

14 No further instructions. 

15.1 The date by which operating and maintenance manuals are required 

is upon completion of the project 

The date by which “as built” drawings are required is upon 

completion of the project.  

 

PDF/AutoCAD File of the “as built” plans shall include as attachment 

to the required hard copy of the same upon completion of the 

project. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

percent (2.00%) of the Contract price. 
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Section VI. Specifications and Scopes of 

Work 
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Name of Project: IMPROVEMENT / REHABILITATION OF CATC FACILITIES   

Location:  CATC, Merville Access Rd, 201, Pasay 

Duration:  Four hundred twenty (420) Calendar Days 

  Inclusive of three (3) unworkable/rainy days 

 

 

 SCOPE OF WORK 

 

The project covers the supply of labor, materials, mobilization/demobilization, 

tools/equipment’s, and construction related permits necessary for the IMPROVEMENT / 

REHABILITATION OF CATC FACILITIES   with the following scope of works which shall be done in 

accordance with the approved plans, specifications and provision of contract. 

 

The details of work are at best enumerated below, but be noted that the Contract includes all 

works and services although not specifically mentioned herein, but are needed to fully complete the 

Project: 

 

I. GENERAL REQUIREMENTS 

1.a Mobilization/Demobilization 

This work includes mobilization and demobilization of the contractor’s personnel and 

equipment necessary for performing the work required under the contract. 
 

a. Mobilization shall include all activities and associated costs for transportation of 

contractor’s personnel, equipment, and establishment of offices, and other necessary 

facilities for the contractor’s operations at the site. 

 

b. Demobilization shall include the disassembly of offices and other facilities on the site, as 

well as the removal and hauling of debris and rubbish materials. 

 

1.b Construction Safety and Health Program 

This item covers the provision of personnel protective equipment and devices intended for 

CAAP-Project Management Office (PMO) and resident engineer(s). The Contractor shall further take 

all necessary precautions against damage to other facilities located at or adjacent to the worksite. 
 

 The Contractor shall at all times comply with any accident prevention, regulations and any 

safety regulations of local or national authorities or that are prescribed by CAAP. 
 

 The Contractor shall appoint a Safety Officer and Safety Aide to hold periodical safety 

meetings with the workers and with his own supervisors and foreman. In addition, the Contractor 
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shall report in writing within twenty-four (24) hours to the PMO all the accidents involving the death 

of and/or injury to any person, resulting from the Contractor’s operation. 

 

 

I.c Project Billboard / Sign Board 

 This item covers the provision, construction and installation of the project billboard at the 

approved site location. The billboard structure must conform to the approved dimensions and 

design. The design must adhere to the branding guidelines and regulatory standards of this 

Authority. In addition, the Contractor must ensure that the construction of the billboard is stable, 

secure and capable of withstanding local weather conditions 

 

II.  REHABILITATION OF CATC BUILDING 

 

1.0 CIVIL/STRUCTURAL WORKS 

 

1.01 Site Works 

1.01.01   Demolition Works 

  This item covers supply of labor and equipment/tools to complete the demolition works with 

total coverage area of 10,730.07 sq.m. as indicated in the approved plans. (Demolition must be 

verified first by the Project in Charge). 

Removal of Tiles      3,987.84 sq.m. 

Removal of Ceiling Boards including    3,701.76 sq.m 

      Electrical Fixtures and Wires     

Removal of Glass Partition     268.41 sq.m. 

Removal of Doors and Windows      79.00   sets 

Removal of Blackboards/Whiteboards     20.00   sets 

Chipping       2,772.06 sq.m 

1.01.02 Hauling of Debris 

This item covers supply of labor and equipment/tools to complete the hauling of debris with 

total volume of 384.48 cu.m. as indicated in the approved plans.  
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1.02         Steel Works 

The work includes supply of materials, labor and equipment/tools to complete the 

fabrication, installation and painting of structural steel frame of catwalk with a total coverage of 

773.85 kgs. as indicated on the approved plans 

 

2.00 ARCHITECTURAL WORKS 

2.01  Tile Works 

The work includes supply of materials, labor and equipment/tools to complete the installation 

of tiles with a total coverage of 4,166.36 sq.m. as indicated on the approved plans.  The work shall 

conform to lines, grades and dimensions as indicated on the approved plans. Materials to be used 

and workmanship must be approved by the Project In-Charge. 

 

ITEM DESCRIPTION 
QUANTITY 

(sq.m.) 

2.01.01 Floor Tiles (FF-1) 2,086.76 

2.01.02 Floor Tiles (FF-2) 1,394.30 

2.01.03 Floor Tiles (FF-3) 551.99 

2.01.04 Floor Tiles (FF-4) 133.31 

 

2.02  Carpentry Works 

The work includes supply of materials, labor and equipment/tools to complete the installation 

of ceiling boards including ceiling frames and wall cladding with a total coverage of 3,752.74 sq.m. 

as indicated on the approved plans. The work shall conform to lines, grades and dimensions as 

indicated on the approved plans. Materials to be used and workmanship must be approved by 

the Project In-Charge. 
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ITEM DESCRIPTION 
QUANTITY 

(sq.m.) 

2.02.01 Ceiling (CF-1) 2,407.65 

2.02.02 Ceiling (CF-2) 469.16 

2.02.03 Ceiling (CF-3) 545.58 

2.02.04 Ceiling (CF-4) 288.00 

2.02.05 WPC Cladding 42.35 

 

2.03  Painting Works 

This work includes the supply of labor, materials and tools necessary to complete the painting 

works with a total coverage area of 4,461.46 sq.m (3coats for new paint and 2coats for repainting). 

The work shall conform to lines, grades and dimensions as indicated on the approved plans. 

Materials to be used and workmanship must be approved by the Project In-Charge. 

 

ITEM DESCRIPTION 
QUANTITY 

(sq.m.) 

2.03.01 Exterior & Interior Painting 2,752.13 

2.03.02 Drywall Painting 319.64 

2.03.03 Wall Painting (WF-4) 86.95 

2.03.04 Ceiling Paint – Gypsum Board 1,014.74 

2.03.05 Ceiling Paint – Marine Plywood 288.00 

 

2.04  Glass Works 

The work includes the supply of labor, materials and tools necessary to complete the 

installation of 12mm thk. Frameless Tempered Glass and 6mm thk. Glass Writing Board including 

complete accessories and hardwares. The work shall conform to lines, grades and dimensions as 
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indicated on the approved plans. Materials to be used and workmanship must be approved by 

the Project In-Charge. 

 Total Area of Frameless Tempered Glass = 383.61 sqm 

 Total Quantity of Glass Writing Board = 42 pcs 

 

2.05  Doors  

The work includes supply of materials, labor and equipment/tools for installation of doors 

including hardware accessories, door jamb and header as indicated on the plans. Types of doors 

must have the approval of the Project-in-Charge prior to purchase and installation. 

ITEM DESCRIPTION 
QUANTITY 

(pc.) 

2.05.01 Glass Door 12 

2.05.02 Wooden Door 22 

2.05.03 Steel Door 4 

 

2.06  Window  

The work includes supply of materials, labor and equipment/tools for installation of windows 

including hardware accessories, door jamb and header with total quantity of 39 sets as indicated 

on the plans. Types of doors must have the approval of the Project-in-Charge prior to purchase and 

installation. 

 

 3.0 ELECTRICAL WORKS 

3.01 Lighting and Power Conduits and Fittings 

The work includes the supply of labor, materials, tools and equipment for the installation of 

5,571.00 linear meters of conduits including conduit fittings, boxes, pull wire, hangers, supports 

and other hardware and accessories needed to complete the installation as indicated in the 

approved plans. Also includes dismantling and removal of existing conduits of lightings to be 

removed. The contractor is to provide routing of conduits to suit job conditions. All conduits and 

fittings shall be Underwriters Laboratories (UL) Listed. Materials to be used and workmanship 

must be approved by the Project In-Charge. 
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3.02 Lighting and Power Conductors 

The work includes the supply of labor, materials, tools and equipment for the installation of 

95 rolls (150 meters per roll) of THHN/THWN-2 Copper wire including termination accessories 

needed to complete the installation as indicated in the approved plans. Also includes dismantling 

and removal of existing wires of lightings to be removed. All conductors shall be Underwriters 

Laboratories (UL) Listed and shall be tested and passed the Insulation Resistance Test prior to 

energization. The contractor shall submit Tests Report signed and sealed by a Professional 

Electrical Engineer (PEE). Conductors shall be color coded as follows:  

➢ Ground : Green 

➢ Line 1 : Red 

➢ Line 2 : Yellow 

➢ Line 3 : Blue 

 

Materials to be used and workmanship must be approved by the Project In-Charge. 

 

3.03 Lighting Fixtures and Electrical Wiring Devices 

The work includes the supply of labor, materials, tools and equipment for the installation of 

1,080 sets of lighting fixtures and electrical wiring devices including other hardware and 

accessories needed to complete the installation as indicated in the approved plans. Materials to 

be used and workmanship must be approved by the Project In-Charge. 

 

3.04 ACU Power Conduits and Fittings 

The work includes the supply of labor, materials, tools and equipment for the installation of 

6,694.00 linear meters of conduits including conduit fittings, boxes, pull wire, hangers, supports 

and other hardware and accessories needed to complete the installation as indicated in the 

approved plans. Also includes dismantling and removal of existing conduits of ACUs to be 

removed. The contractor is to provide routing of conduits to suit job conditions. All conduits and 

fittings shall be Underwriters Laboratories (UL) Listed. Materials to be used and workmanship 

must be approved by the Project In-Charge. 

 

3.05 ACU Power Conductors 

The work includes the supply of labor, materials, tools and equipment for the installation of 

166 rolls (150 meters per roll) of THHN/THWN-2 Copper wire including termination accessories 

needed to complete the installation as indicated in the approved plans. Also includes dismantling 
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and removal of existing wires and cables of ACUs to be removed. All conductors shall be 

Underwriters Laboratories (UL) Listed and shall be tested and passed the Insulation Resistance 

Test prior to energization. The contractor shall submit Tests Report signed and sealed by a 

Professional Electrical Engineer (PEE). Conductors shall be color coded as follows:  

➢ Ground : Green 

➢ Line 1 : Red 

➢ Line 2 : Yellow 

➢ Line 3 : Blue 

 

Materials to be used and workmanship must be approved by the Project In-Charge. 

 

3.06 Panel boards and Circuit Breakers 

The work includes all materials, labor, and equipment/tools for the installation of 17 

assemblies of panel boards, molded case circuit breakers and enclosed circuit breakers including 

other hardware and standard accessories needed to complete the installation. Also includes the 

replacement of branch circuit breakers of existing panel-PPAH-AC into 6 sets 40AT 3-pole MCCB, 

replacement of 800AT branch circuit breaker of existing LVSG into 1000AT 3-pole MCCB, 

installation of 150AT 3-pole MCCB at existing panel EDP for the feeder of new panel-EPAC, 

installation of 50AT 3-pole MCCB at existing panel PP-AUD for the feeder of LED Wall System, and 

dismantling and removal of existing 400A ATS, panel DPAC, panel PP1F-AC, and panel PP2F-AC at 

ground floor electrical room. All Panel Boards and Circuit Breakers shall be Underwriters 

Laboratories (UL) Listed and shall be tested and commissioned. Materials to be used and 

workmanship must be approved by the Project In-Charge. 

 

3.07 Feeder Conduits and Fittings 

The work includes the supply of labor, materials, tools and equipment for the installation of 

171.00 linear meters of conduits including conduit fittings, boxes, pull wire, hangers, supports and 

other hardware and accessories needed to complete the installation as indicated in the approved 

plans. Also includes dismantling and removal of existing feeder conduits of panel EDP. The 

contractor is to provide routing of conduits to suit job conditions. All conduits and fittings shall be 

Underwriters Laboratories (UL) Listed. Materials to be used and workmanship must be approved 

by the Project In-Charge. 

 

3.08 Feeder Conductors 

The work includes the supply of labor, materials, tools and equipment for the installation of 

688 linear meters of THHN/THWN-2 Copper wire and Single-Core Fire Rated Low-Smoke Halogen 

Free feeder conductors including termination accessories needed to complete the installation as 
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indicated in the approved plans. Also includes dismantling and removal of existing feeder 

conductors of panel EDP. All conductors shall be Underwriters Laboratories (UL) Listed and shall 

be tested and passed the Insulation Resistance Test prior to energization. The contractor shall 

submit Tests Report signed and sealed by a Professional Electrical Engineer (PEE). Conductors 

shall be color coded as follows:  

➢ Ground : Green 

➢ Line 1 : Red 

➢ Line 2 : Yellow 

➢ Line 3 : Blue 

 

Materials to be used and workmanship must be approved by the Project In-Charge. 

 

3.09 Emergency Power Supply 

The work includes the supply of labor, materials, tools and equipment for the installation of 

one (1) set 500kVA, 230V, three-phase, 1800rpm brand new diesel engine standby generator set, 

silent type, with 1000L base fuel tank, anti-vibration mounts, generator set mounted controller, 

alternator heater, exhaust flexible pipe and flange, residential silencer, oil pressure sensor, 

generator set mounted circuit breaker 1600A 3P 85kAIC MCCB motorized, free maintenance 

batteries, battery isolation switch, battery cable and racks, battery charger (10A), standard tool 

kit, certificate for engine and alternator, factory test report for engine, alternator and generator 

set, factory supplied canopy, and inclusive of one (1) year or 1000 hours of running whichever 

comes first. Also includes 1,000 liters of diesel fuel for testing. 

The supplier of the generator set must have dealership and distributor certificate of offered 

brand and must have a comprehensive company safety program and must be in eligible operation 

for at least thirty (30) years in the field of supply and installation of generator set(s). Materials to 

be used and workmanship must be approved by the Project In-Charge assigned by CAAP. 

The contractor shall conduct testing, commissioning and adjustment (if necessary) of the 

generator set including other components and accessories. The generator set shall be tested by 

operating it continuously at a minimum of 4 hours but not to exceed 8 hours.  

Securing of necessary Electrical Permits, CEI, Electrical plans, Permit to operate (Generator 

set) and other necessary requirements shall be part of the General Contractor including 

coordination/application with the utility company and other government agencies. 

The contractor shall conduct factory tests on the generator set in accordance with applicable 

standards, witnessed and acknowledged by three (3) CAAP authorized representatives prior to 

delivery and installation. All costs of preparation for VISA requirements (if needed), 

transportation, board and lodging of the CAAP authorized representatives shall be for the account 

of the contractor. 
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The contractor shall conduct trainings/seminars to qualified CAAP maintenance operators 

and engineering unit personnel at Civil Aviation Training Center on proper operation and 

preventive maintenance of the equipment. 

 

3.10 Generator Power Conduits and Fittings 

The work includes the supply of labor, materials, tools and equipment for the installation of 

225.00 linear meters of conduits including conduit fittings, hangers, supports and other hardware 

and accessories needed to complete the installation as indicated in the approved plans. The 

contractor is to provide routing of conduits to suit job conditions. All conduits and fittings shall be 

Underwriters Laboratories (UL) Listed. Materials to be used and workmanship must be approved 

by the Project In-Charge. 

 

3.11 Generator Power Cables 

The work includes the supply of labor, materials, tools and equipment for the installation of 

1,000 linear meters of THHN/THWN-2 Copper for the generator power cables including 

termination accessories needed to complete the installation as indicated in the approved plans. 

All conductors shall be Underwriters Laboratories (UL) Listed and shall be tested and passed the 

Insulation Resistance Test prior to energization. The contractor shall submit Tests Report signed 

and sealed by a Professional Electrical Engineer (PEE). Conductors shall be color coded as follows:  

➢ Ground : Green 

➢ Line 1 : Red 

➢ Line 2 : Yellow 

➢ Line 3 : Blue 

 

Materials to be used and workmanship must be approved by the Project In-Charge. 

 

3.12 Fire Alarm Conduits and Fittings 

The work includes the supply of labor, materials, tools and equipment for the installation of 

1,900.00 linear meters of conduits including conduit fittings, boxes, pull wire, hangers, supports 

and other hardware and accessories needed to complete the installation as indicated in the 

approved plans. The contractor is to provide routing of conduits to suit job conditions. All conduits 

and fittings shall be Underwriters Laboratories (UL) Listed. Materials to be used and workmanship 

must be approved by the Project In-Charge. 
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3.13 Fire Alarm Wires and Cables 

The work includes the supply of labor, materials, tools and equipment for the installation of 

9 rolls (305 meters per roll) of AWG #16-2C Solid Bare Copper Conductors Shielded Fire Alarm 

Cable and 4 Pair CAT6 UTP Cable including termination accessories needed to complete the 

installation as indicated in the approved plans. All fire alarm wires and cables shall be 

Underwriters Laboratories (UL) Listed. Materials to be used and workmanship must be approved 

by the Project In-Charge. 

 

3.14 Fire Alarm Devices 

The work includes the supply of labor, system programming, testing and commissioning, 

materials, tools and equipment for the installation of Fire Alarm Devices including other hardware 

and accessories needed to complete the installation as indicated in the approved plans. Detectors 

must pass strict EMC test which greatly eliminates false alarms caused by interference from 

nearby sources.  

➢ 1 pc – Fire Alarm Control Panel with AVR, Back-up Battery and Telephone, 2 

loops expandable to 32 loops; each loop can connect up to 250 addressable 

devices 

➢ 106 pcs – Addressable Photoelectric Smoke Detector 

➢ 3 pcs –  Addressable Heat Detector 

➢ 8 pcs –  Addressable Manual Call Point with Telephone Jack and Base 

➢ 8 pcs –  Addressable Electronic Sounder and Beacon 

➢ 2 pcs –  Control Module 

 

The manufacturer of fire alarm devices must have ISO 9001:20015 certification. All fire alarm 

devices shall be manufactured in compliance with Underwriters Laboratories (UL) standard or in 

compliance with European-accredited aligned to EN-54 and NFPA72 standard which is globally 

and internationally accepted standards that are widely recognized in the fire and life safety 

industry for ensuring reliability, stability, and product quality of Fire Detection and Alarm System. 

The supplier of Fire Alarm Devices must have dealership and distributorship certificates of offered 

brand. 

 

Materials to be used and workmanship must be approved by the Project In-Charge. 

 

3.15 LED Wall System 

The work includes the supply of labor, system programming, testing and commissioning, 

materials, tools and equipment for the installation of 6.0m x 4.0m LED Wall System including other 

hardware and accessories needed to complete the installation.  
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The manufacturer of LED Wall system must have ISO 9001:20015 certification, ISO 14001 

certification, and ISO 45001 certification. Additionally, the supplier of LED Wall system must have 

dealership and distributorship certificates of offered brand. 

 

Materials to be used and workmanship must be approved by the Project In-Charge. 

TECHNICAL SPECIFICATIONS 

 LED WALL SCREEN (6.0m x 4.0m) 

Pixel Pitch 3.91 mm 

Pixel Configuration SMD1921 

Density 65, 336 pixels/m² 

Module Resolution 64 pixel (L) × 64 pixel (H) 

Module Dimension 250 mm (L) × 250mm(H) × 18mm(D) 

Driving Mode Constant current, 1/16 duty 

Module Mask Pure black mask - high contrast screen 

Module Quantity in a Cabinet 2 (L) × 4 (H) 

Cabinet Dimension 500 (L) x 1,000 (H)  85 (D) mm 

Cabinet Resolution 128 (L) × 256 (H) 

Cabinet Material Die-cast aluminum 

Cabinet Weight ≈13kg 

Module Quantity in a Cabinet 2 (L) × 4 (H) 

Cabinet Dimension 500 (L) x 1,000 (H)  85 (D) mm 

Cabinet Resolution 128 (L) × 256 (H) 

Cabinet Material Die-cast aluminum 

Cabinet Weight ≈13KG 

Module Quantity in a Cabinet 2 (L) × 4 (H) 

Cabinet Dimension 500 (L) x 1,000 (H)  85 (D) mm 

Cabinet Resolution 128 (L) × 256 (H) 

Brightness ≥4,500 cd/ m² 

Viewing Angle 140° (Horizontal); 120° (Vertical) 

Best Viewing Distance ≥ 4m 

Gray Grade 16 bits 

Display Color 4.4 trillion colors 

Brightness Adjustment 100 grades by software or automatically by 

sensor 

Operation Power AC 110-240V 47-63Hz Switchable 

Max. Power Consumption 800 W/m² 

Avg. Power Consumption 400 W/m² 
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Control System 
 

Frame Frequency ≥ 60Hz 

Screen Refresh Frequency ≥ 3840Hz 

Input Signal Composite Video, S-video, DVI, HDMI, SDI, HD-

SDI 

Control Distance 100m (Ethernet cable); 

20km (Optical fiber cable) 

Support VGA Mode 800 × 600, 1024 × 768, 1280 × 1024, 1600 × 

1200 

Color Temperature 3,000 — 10,000 adjustable 

Reliability 
 

Working Temperature -20 ∼ +50 ºC 

Storage Temperature -20 ∼ +60 ºC 

Working Humidity 10% ∼ 90% RH 

Lifetime 100,000 hours 

MTBF 5,000 hours 

Continuous Operating Time ≥ 72 hours 

Protection Grade IP65 

Out-of-Control Pixel Rate ≤ 0.01% 

 

4.00 MECHANICAL WORKS 

4.01 Dismantling of Existing Air Conditioning Units (Labor Only) 

The work includes all materials, labor and equipment/tools to complete the dismantling of 

the existing 89.0 sets of Air Conditioning Units including its hangers, supports, mechanical and 

electrical components and other accessories as indicated on the approved plans. Materials to be 

used and workmanship must be approved by the Project-in-charge assigned by CAAP. 

 

4.02 Air-Conditioning Units, Pipings & Supports 

4.02.01 6.0 HP Inverter Floor Mounted Type Air Conditioning Unit 

The work includes all materials, labor and equipment/tools to complete the installation of 

58.0 sets of 6.0 HP Inverter Floor Mounted Type Air conditioning units including its pipings and 

supports and shall conform to lines, grades, and dimensions as indicated on the approved plans. 

Materials to be used and workmanship must be approved by the Project-in-charge assigned by 

CAAP. Cleaning and maintenance at least twice within warranty period or as the need arises. 
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4.02.02 4.0 HP Inverter Floor Mounted Type Air Conditioning Unit 

The work includes all materials, labor and equipment/tools to complete the installation of 6.0 

sets of 4.0 HP Inverter Floor Mounted Type Air conditioning units including its pipings and 

supports and shall conform to lines, grades, and dimensions as indicated on the approved plans. 

Materials to be used and workmanship must be approved by the Project-in-charge assigned by 

CAAP. Cleaning and maintenance at least twice within warranty period or as the need arises. 

 

4.02.03 4.0 HP Inverter Ceiling Cassette Type Air Conditioning Unit 

The work includes all materials, labor and equipment/tools to complete the installation of 6.0 

sets of 4.0 HP Inverter Ceiling Cassette Type Air conditioning units including its pipings and 

supports and shall conform to lines, grades, and dimensions as indicated on the approved plans. 

Materials to be used and workmanship must be approved by the Project-in-charge assigned by 

CAAP. Cleaning and maintenance at least twice within warranty period or as the need arises. 

 

4.02.04 2.0 HP Inverter Wall Mounted Type Air Conditioning Unit 

The work includes all materials, labor and equipment/tools to complete the installation of 7.0 

sets of 2.0 HP Inverter Wall Mounted Type Air conditioning units including its pipings and supports 

and shall conform to lines, grades, and dimensions as indicated on the approved plans. Materials 

to be used and workmanship must be approved by the Project-in-charge assigned by CAAP. 

Cleaning and maintenance at least twice within warranty period or as the need arises. 

 

4.02.05 1.0 HP Inverter Wall Mounted Type Air Conditioning Unit 

The work includes all materials, labor and equipment/tools to complete the installation of 1.0 

set of 1.0 HP Inverter Wall Mounted Type Air conditioning units including its pipings and supports 

and shall conform to lines, grades, and dimensions as indicated on the approved plans. Materials 

to be used and workmanship must be approved by the Project-in-charge assigned by CAAP. 

Cleaning and maintenance at least twice within warranty period or as the need arises. 

 

4.03 Cistern Perforation Tank - Pump 

The work includes all materials, labor and equipment/tools to complete the installation of 2.0 

sets of 3.0 HP Submersible Pump including its Controllers and electrical components as indicated 

on the approved plans. Materials to be used and workmanship must be approved by the Project-

in-charge assigned by CAAP.  
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4.04 Ventilation Works 

The work includes all materials, labor and equipment/tools to complete the installation of 2.0 

sets of 12" Ceiling Mounted Type Exhaust Fan, 220-240 V, 50-60 Hz, 1 Ph with complete standard 

accessories. Materials to be used and workmanship must be approved by the Project-in-charge 

assigned by CAAP.  

 

5.0 FIRE PROTECTION WORKS 

5.01  Automatic Fire Sprinkler System 

5.01.01 Pumps 

The work includes all materials, labor and equipment/tools to complete the installation of 1.0 

set Fire Pump and 1.0 set Jockey Pump including its Controllers and electrical components as 

indicated on the approved plans. Materials to be used and workmanship must be approved by 

the Project-in-charge assigned by CAAP.  

1 set - Fire Pump, 750 GPM, 110psi, 616 ft TDH, Approx.75 HP 

Horizontal Split Case, Multi-Stage with complete accessories (Controllers, circuit 

breakers, starters, trims and its accessories) 

1 set - Jockey Pump, 35 GPM, 130psi, 300 ft TDH, Approx. 5HP  

Vertical In-line Multi Stage, with complete accessories (Controllers, circuit breakers, 

starter, trims and its accessories) 

 

5.01.02 Piping Works 

The work includes all materials, labor and equipment/tools to complete the installation of fire 

sprinkler pipes, valves, fittings, sprinkler heads, valve boxes, accessories, hangers and supports 

as indicated on the approved plans. Materials to be used and workmanship must be approved by 

the Project-in-charge assigned by CAAP. 

 

• 150 mmØ OS&Y Gate Valve = 4 pcs 

• 75 mmØ OS&Y Gate Valve with Supervisory Switch = 2 set 

• 65 mmØ Gate Valve = 4 pcs 

• 150 mmØ Check Valve = 3 pcs 

• 65 mmØ Check Valve = 1 pc 

• 80 mmØ Flow Switch = 2 sets 

• 150 mmØ Flow Meter, 16 bars = 1 set 

• 150 mmØ Alarm Check Vale complete with set of trimming and accessories 
(retard chamber, pressure switch trimmings and alarm gong) = 1 set 

• 3-way Fire Department connection complete with 65mm brass open snoots, 
plug & chain and rectangular identification plate = 1 set 
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• Fire Hose Cabinet with complete accessories (Glass Panel Door with 
Aluminum trimmings and lock & key, Angle valve 40 mmØ x 30 m Double 
Jacket Fire Hose, Nozzle, Hose Rack) = 8 sets 
 
 

5.01.03 Fire Reserve Tank 

The work includes all materials, labor and equipment/tools to complete the installation of 

22,500 Gallons Capacity AISI Stainless Steel Grade 304 Modular Storage Tank with complete standard 

accessories as indicated on the approved program of work and will serve as fire reserve tank. 

 

6.00 FURNITURES  

6.01 Furniture 

 This item covers the supply of materials to finish the installation of Executive Office Chair, 

Staff Office Chair, Classroom Chair, Visitor Office Chair, 1-Seater Couch/Sofa, 3-Seater Sofa, Executive 

Office Desk, Classroom Desk 1, Classroom Desk 2, Round Center Table, Conference Table, Credenza, 

Bookshelf, Office Filing Steel Cabinet, Office Filing Steel Drawer with Cabinet, Coffee Table, 55” Large 

Format Display Television, Motorized Projector Screen, and Clinic/Hospital Bed with   complete 

accessories and shall conform to dimensions as indicated on the approved plans with a total of 997 

sets. Materials to be used and workmanship must be approved by the Project In-Charge. 

6.02  Modular Partitions 

 This item the covers supply of materials to finish the installation of Office Modular Paritions 

with complete accessories and shall conform to dimensions as indicated on the approved plans with 

a total of 43 sets. Materials to be used and workmanship must be approved by the Project In-Charge. 

 

6.03 Roll-Up Fabric Blinds 

This item covers the supply of materials to finish the installation of Roll-up Fabric Blinds 

with Complete accessories and shall conform to dimensions as indicated on the approved plans with 

a total of 99 sets. Materials to be used and workmanship must be approved by the Project In-Charge. 

 

6.04 Signages 

This item the covers supply of materials to finish the installation of office signages with 

complete accessories and shall conform to dimensions as indicated on the approved plans with a 

total of 65 sets. Materials to be used and workmanship must be approved by the Project In-Charge. 
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III. REHABILITATION OF FIRE STATION BUILDING 

1.0 CIVIL/STRUCTURAL WORKS 

1.01 Site Works 

1.01.01   Demolition Works 

This item covers supply of labor and equipment/tools to complete the demolition works with 

total coverage area of 196.31 sq.m. as indicated in the approved plans. (Demolition must be 

verified first by the Project in Charge).  

 

Removal of Tiles & Granite Countertop               161.39   sq.m. 

Removal of Toilet Partition                     9.0 sets   

Removal of Toilet Fixtures                   12.0 sets 

Chipping                      34.92 sq.m. 

 

1.02.02 Hauling of Debris 

This item covers supply of labor and equipment/tools to complete the hauling of debris with 

total volume of 8.07 cu.m. as indicated in the approved plans.  

 

2.00 ARCHITECTURAL WORKS 

2.01  Tile Works 

The work includes supply of materials, labor and equipment/tools to complete the installation 

of tiles with a total coverage of 147.54 sq.m. as indicated on the approved plans.  The work shall 

conform to lines, grades and dimensions as indicated on the approved plans. Materials to be used 

and workmanship must be approved by the Project In-Charge. 
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ITEM DESCRIPTION 
QUANTITY 

(sq.m.) 

2.01.01 Floor Tiles (FF-1) 34.92 

2.01.02 Wall Tiles (WF-4) 108.84 

2.01.03 Granite Slab 3.78 

 

2.02  Painting Works 

This work includes the supply of labor, materials and tools necessary to complete the painting 

works with a total coverage area of 2,564.31 sq.m (3coats for new paint and 2coats for repainting). 

The work shall conform to lines, grades and dimensions as indicated on the approved plans. 

Materials to be used and workmanship must be approved by the Project In-Charge. 

 

ITEM DESCRIPTION 
QUANTITY 

(sq.m.) 

2.03.01 Exterior Painting 670.02 

2.03.02 Interior Painting 1,439.89 

2.03.03 Steel Painting 223.52 

2.03.04 ACP Painting 230.88 

 

2.03  Miscellaneous Works 

2.03.01 Toilet Partition & Accessories 

The work includes the supply of materials, labor and equipment/tools to complete the 

installation of vanity mirror and phenolic resin compact laminated board including hardware 

accessories and frames with a total coverage of 60.06 sq.m. as indicated on the approved plans. 

Materials to be used and workmanship must be approved by the Project-in-charge assigned by 

CAAP.  
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3.0 PLUMBING WORKS 

3.01  Plumbing Fixtures 

This work entails the provision and installation of 34 sets of plumbing fixtures, complete with 

fittings, hardware, and accessories as specified in the approved plans. The quantities and types 

of fixtures required are detailed in the bill of materials. 

All fixtures must be delivered new and in excellent condition to the site. It is imperative that 

these materials are stored indoors to protect them from damage, dirt, moisture, and adverse 

weather conditions. 

The installation process necessitates meticulous attention to detail to ensure proper 

connection to all necessary supply lines, waste, and vent piping. Additionally, each fixture must 

be equipped with an air chamber to prevent water back splash effectively. 

Furthermore, all materials used in this installation must undergo approval from the CAAP 

Project-in-Charge to ensure compliance with relevant standards and regulations, maintaining the 

integrity and safety of the plumbing system. 

 

IV. CONSTRUCTION OF CISTERN TANK 
1.0 CIVIL/STRUCTURAL WORKS 

1.01 Site Works 

1.01.01   Clearing and Up hauling of Obstructions 

The work includes supply of labor and equipment/tools to complete the clearing of (15) Tree/s 

and any other obstructions.  

The contractor must provide necessary permits, notably DENR Certification Permits before 

continuation of the said work. 

 

1.01.02 Excavation 

The work includes supply of labor to complete the excavation works with a total coverage of 

302.26 cu.m. as indicated on the approved plans.  

 

1.01.03 Backfilling 

The work includes supply of labor to complete the excavation works with a total coverage of 

48.74 cu.m. as indicated on the approved plans. Excavated materials shall be utilized for this 

scope. 
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1.01.04 Gravel Bedding 

The work includes supply of materials, labor and equipment/tools to complete the laying of the 

75mm thk. G1 gravel bedding with a total volume of 6.48 cu.m. as indicated on the approved plans.  

  

1.02 Concrete Work 

The work includes supply of materials, labor and equipment/tools to complete the concreting 

of slabs and wall with a total coverage of 51.95 cu.m. as indicated on the approved plans. This also 

includes the fabrication and installation of reinforcing bars and formworks necessary to complete 

the scope. (Use 3000psi compressive strength) 

 

1.03 Steel Works 

The work includes supply of materials, labor and equipment/tools to complete the 

fabrication, installation including painting of ladder rung and manhole cover a total coverage of 

104.28 kgs. as indicated on the approved plans. 

 

1.04 Waterproofing Works 

The work includes supply of materials, labor and equipment to complete the waterproofing 

works with a total coverage of 227.16 sq.m. as indicated on the approved plans.  

2.0 PLUMBING WORKS 

2.01  Cistern Pump and Connection 

The work includes all materials, labor and equipment/tools, and testing requirements 

necessary for effective water storage and distribution having a total quantity of 87.30 linear 

meters. The system will utilize PVC pipes S1000, with fittings made of compatible materials, 

ensuring durability and resistance to corrosion. The installation must ensure proper slopes for 

drainage and alignment with local building codes to prevent leaks and blockages. Prior to 

commissioning, the system will undergo pressure testing to verify the integrity of joints and 

connections, followed by a visual inspection to confirm compliance with design specifications. All 

materials and workmanship must be approved by the Project In-Charge assigned by CAAP. 
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V. CONSTRUCTION OF PUMP HOUSE 
2.0 CIVIL/STRUCTURAL WORKS 

1.01 Site Works 

1.01.01 Excavation 

The work includes supply of labor to complete the excavation works with a total coverage of 

7.79 cu.m. as indicated on the approved plans.  

 

1.01.02 Embankment 

The work includes supply of labor and equipment/tools to complete the embankment works 

with a total coverage of 422.99 cu.m. as indicated on the approved plans. Excavated materials shall 

be utilized for this scope and shall be compacted to every 200mm layer thick to attain the FDT 

maximum dry density of at least 95%. 

 

1.01.03 Gravel Bedding 

The work includes supply of materials, labor and equipment/tools to complete the laying of 

the G1 gravel bedding with a total volume of 2.38 cu.m. as indicated on the approved plans.  

  

1.02 Concrete Works 

The work includes supply of materials, labor and equipment/tools to complete the concreting 

of footing, column, beams, wall footing, slab and parapet with a total coverage of 10.63 cu.m. as 

indicated on the approved plans. This also includes the fabrication and installation of reinforcing 

bars and formworks necessary to complete the scope. (Use 3000psi compressive strength) 

 

1.03 Masonry Works 

The work includes supply of materials, labor and equipment/tools for laying of 150mm thk 

non-bearing concrete hollow blocks including 20mmthk smooth plain cement plastering and 

installation of reinforcing steel bars with a total coverage of 38.01 sq.m. as indicated on the 

approved plans 

 

1.04 Moisture and Thermal Protection Works 
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The work includes supply of materials, labor and equipment to complete the waterproofing 

works with a total coverage of 30.0 sq.m. as indicated on the approved plans. The work also 

includes the 50mm thk. concrete topping. 

2.00 ARCHITECTURAL WORKS 

2.01 Painting Works 

This work includes the supply of labor, materials and tools necessary to complete the painting 

works (3coats) with a total coverage area of 138.34 sq.m. The work shall conform to lines, grades 

and dimensions as indicated on the approved plans. Materials to be used and workmanship must 

be approved by the Project In-Charge. 

ITEM DESCRIPTION 
QUANTITY 

(sq.m) 

2.01.01 Exterior Painting 88.89 

2.01.02 Interior Painting 49.45 

 

2.02  Doors and Windows 

The work includes supply of materials, labor and equipment/tools for installation of 4 sets of 

door and windows including hardware accessories, door jamb and header as indicated on the 

plans. Types of doors must have the approval of the Project-in-Charge prior to purchase and 

installation. 

 

3.0 PLUMBING WORKS 

3.01  Plumbing Fixtures 

The work includes all materials, labor, equipment/tools, and material testing required for the 

43.80 linear-meter storm drainage of the pumphouse. This includes the installation and joining of 

pipes, provision of pipe fittings, accessories, hangers, support, pipe sleeves, pipe tags, and other 

miscellaneous and consumable items, in accordance with the approved plans. All materials and 

workmanship must be approved by the Project In-Charge assigned by CAAP. 

3.02  Catch Basin 

The work includes all materials, labor and equipment/tools required for the construction of 

four (4) new units of catch basin as specified on the approved plans. Bottom of catch basins must 

be compacted before placement gravel base with thickness of 50mm, to avoid any settlement. 

Debris and other waste materials must not be allowed to accumulate on the site. It is the 
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responsibility of the Contractor to transport all waste materials to proper disposal field. All 

materials and workmanship must be approved by the Project In-Charge assigned by CAAP. 

 

VI. CONSTRUCTION OF GENERATOR SHED 
1.0 CIVIL/STRUCTURAL WORKS 

1.01 Site Works 

The work includes supply of materials, labor to and equipment/tools to complete the site 

works for excavation, backfilling and gravel bedding with a total coverage of 28.19 cu.m. as 

indicated on the approved plans.  

1.02 Concrete Work 

The work includes supply of materials, labor and equipment/tools to complete the concreting 

of footing, wall and slab with a total coverage of 17.09 cu.m. as indicated on the approved plans. 

This also includes the fabrication and installation of reinforcing bars and formworks necessary to 

complete the scope. (Use 3000psi compressive strength) 

1.03 Masonry Works 

The work includes supply of materials, labor and equipment/tools for laying of 150mm thk 

non-bearing concrete hollow blocks including 20 mm thk smooth plain cement plastering and 

installation of reinforcing steel bars with a total coverage of 13.71 sq.m. as indicated on the 

approved plans. 

1.04          Structural Steel Works 

The work includes supply of materials, labor and equipment/tools to complete the 

fabrication, installation of structural steel frame of roofing, roofing sheets and cyclone wire 

including painting with a total coverage of 2,250.29 kgs. as indicated on the approved plans. 

 

VII. CONSTRUCTION OF FIRETANK PAD 
1.0 CIVIL/STRUCTURAL WORKS 

1.01 Site Works 

The work includes supply of materials, labor to and equipment/tools to complete the site 

works for excavation, backfilling and gravel bedding with a total coverage of 19.67 cu.m. as 

indicated on the approved plans.  

1.02 Concrete Work 

The work includes supply of materials, labor and equipment/tools to complete the concreting 

of footing, wall and pad with a total coverage of 15.37 cu.m. as indicated on the approved plans. 

This also includes the fabrication and installation of reinforcing bars and formworks necessary to 

complete the scope. (Use 3000psi compressive strength) 
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 The contractor shall be responsible in providing personal protective equipment (PPE) for 

staffs and workers, and Safety Inspectors or Safety Engineers on site while construction is 

ongoing. Regular safety and weather reports should be accomplished. 

 The contractor shall be responsible for all laboratory, material testing, safety and 

rehabilitation and building permits and survey instruments necessary in the project 

implementation. All expenses shall be incorporated in the contractor’s overhead cost and shall 

not be considered as pay item. 

 

 

 

GENERAL PROVISIONS 

 

All Scopes of Work for the project must be in accordance with the approved Plans and 

Specifications. Quality and types of materials must be approved by the CAAP Project-in-

Charge. 

Provisions for staff house, service vehicles, laptops, printers, cameras, plotters, furniture and 

other materials, devices and equipment under Special Item or Temporary Facilities shall not 

include OCM & CP. 

 

The contractor shall be responsible for providing safety perimeter fence or security fences, 

personal protective equipment (PPE) for staff and workers on site while construction is 

ongoing. Safety reports should be prepared regularly. 

 

The contractor shall be responsible for all laboratory, material testing, environmental 

compliance certificate (ECC, if applicable), safety permits, survey instruments, and building 

permits including other permits necessary in the project implementation. All expenses shall 

be incorporated in the contractor’s overhead cost and shall not be considered as pay item. 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be 

attached to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
Bill of Quantities, Summary of Bid Proposal & Detailed Estimate should be 

submitted together with the Annex “C” Form 4 to 7. 

 

Non-attachment of Annex “C” Form 1 to 7 shall be automatically disqualified. 
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PROJECT: IMPROVEMENT / REHABILITATION OF CATC FACILITIES

LOCATION: CATC MERVILLE RD, 201, PASAY CITY

ITEM NO. DESCRIPTION QTY UNIT UNIT PRICE 

(Pesos)

AMOUNT 

(Pesos)

I. GENERAL REQUIREMENTS

I.a Mobilization / Demobilization 1.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

I.b Occupation Safety and Health Program 14.00 mos.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

I.c Project Billboard / Sign Board 2.00 ea.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

II. REHABILITATION OF CATC BUILDING

1.00 CIVIL / STRUCTURAL WORKS

1.01 Site Works

1.01.01 Demolition Works 10,730.07 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.01.02 Hauling of Debris 384.48 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.02 Steel Works 773.85 kgs

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

{ATTACH COMPANY LETTERHEAD/LOGO}

BILL OF QUANTITIIES
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2.00 ARCHITECTURAL WORKS

2.01 Tile Works

2.01.01 Floor Tiles (FF-1) 2,086.76 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.01.02 Floor Tiles (FF-2) 1,394.30 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.01.03 Floor Tiles (FF-3) 551.99 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.01.04 Floor Tiles (FF-4) 133.31 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.02 Carpentry Works

2.02.01 Ceiling (CF-1) 2,407.65 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.02.02 Ceiling (CF-2) 469.16 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.02.03 Ceiling (CF-3) 545.58 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.02.04 Ceiling (CF-4) 288.00 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.02.05 WPC Cladding 42.35 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.03 Painting Works

2.03.01 Exterior & Interior Wall Painting 2,752.13 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.03.02 Drywall Painting 319.64 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.03.03 Wall Painting (WF-4) 86.95 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.03.04 Ceiling Painting - Gypsum Board 1,014.74 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.03.05 Ceiling Painting - Marine Plywood 288.00 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos
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 2.04 Glass Works 383.61 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.05 Doors

2.05.01 Glass Doors 12.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.05.02 Wooden Doors 22.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.05.03 Steel Door 4.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.06 Windows 39.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.00 ELECTRICAL WORKS

3.01 Lighting and Power Conduits and Fittings 5,571.00 li.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.02 Lighting and Power Conductors 95.00 rolls

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.03 Lighting Fixtures and Electrical Wiring Devices 1,080.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.04 ACU Power Conduits and Fittings 6,694.00 li.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.05 ACU Power Conductors 166.00 rolls

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos
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3.06 Panel Boards and Circuit Breakers 17.00 assy.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.07 Feeder Conduit and Fittings 171.00 li.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.08 Feeder Conductors 688.00 li.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.09 Emergency Power Supply 1.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.10 Generator Power Conduits and Fittings 225.00 li.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.11 Generator Power Cables 1,000.00 li.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.12 Fire Alarm Conduits and Fittings 1,900.00 li.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.13 Fire Alarm Wires and Cables 9.00 rolls

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.14 Fire Alarm Devices 128.00 pcs.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.15 LED Wall System 1.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.00 MECHANICAL WORKS

4.01 Dismantling of Existing Airconditioning Units (Labor Only) 89.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02 Airconditiong Units, Pipings & Support

4.02.01 6.0 HP Inverter Floor Mounted Airconditioning Unit 58.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02.02 4.0 HP Inverter Floor Mounted Airconditioning Unit 6.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02.03 4.0 HP Inverter Ceiling Cassette Type Airconditioning Unit 6.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02.04 2.0 HP Inverter Wall Mounted Airconditioning Unit 7.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.02.05 1.0 HP Inverter Wall Mounted Airconditioning Unit 1.00 set

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.03 Cistern Perforation Tank 2.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

4.04 Ventilation Works 2.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos
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5.00 Fire Protection Works

5.01 Automatic Fire Sprinkler System

5.01.01 Pumps 1.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

5.01.02 Piping Works 3,864.35 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

5.01.03 Fire Reserve Tank 1.00 unit

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

6.00 FURNITURES

6.01 Office Furnitures 997.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

6.02 Modular Partition 43.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

6.03 Roll-up Fabric Blinds 99.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

6.04 Signages 65.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos
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III. REHABILITATION OF FIRE STATION BUILDING

1.00 CIVIL / STRUCTURAL WORKS

1.01 Site Works

1.01.01 Demolition Works 196.31 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.01.02 Hauling of Debris 8.07 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.00 ARCHITECTURAL WORKS

2.01 Tile Works

2.01.01 Floor Tiles (FF-1) 34.92 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.01.02 Wall Tiles (WF-4) 108.84 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.01.03 Granite Slab 3.78 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.02 Painting Works

2.02.01 Exterior Wall Painting 670.02 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.02.02 Interior Wall Painting 1,439.89 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.02.03 Steel Painting 223.52 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

2.02.04 ACP Painting 230.88 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos
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2.03 Miscellaneous Works

2.03.01 Toilet Partition & Accessories 60.06 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

3.00 PLUMBING WORKS

3.01 Plumbing Fixtures 34.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

IV. CONSTRUCTION OF CISTERN TANK

1.00 STRUCTURAL WORKS

1.01 Site Works

1.01.01 Clearing and Uphauling 15.00 pcs.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.01.02 Excavation 302.26 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.01.03 Backfilling 48.74 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.01.04 Gravel Bedding 6.48 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.02 Concrete Works 51.95 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.03 Steel Works 104.28 kgs

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.04 Waterproofing Works 227.16 kgs

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos
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2.00 PLUMBING WORKS

2.01 Cistern Pump and Connection 87.30 li.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

V. CONSTRUCTION OF PUMP HOUSE 

1.00 CIVIL / STRUCTURAL WORKS

1.01 Site Works

1.01.01 Excavation 7.79 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.01.02 Embankment 422.99 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.01.03 Gravel Bedding 2.38 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.02 Concrete Works

1.02.01 Footing 1.00 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.02.02 Column 1.15 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.02.03 Beams and Wall Footing 2.24 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.02.04 Slab 4.84 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.02.05 Parapet 1.40 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos
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1.03 Masonry Works 38.01 sq.m.

Pesos____________________________________________ Amount in 

Words_________________________________

__________________________________________________________________

____________________________and

________________________________________ centavos

1.04 Moisture and Thermal Protection Works 30.00 sq.m.

Pesos____________________________________________ Amount in 

Words_________________________________

__________________________________________________________________

____________________________and

________________________________________ centavos

2.00 ARCHITECTURAL WORKS

2.01 Painting Works

2.01.01 Exterior Wall 88.89 sq.m.

Pesos____________________________________________ Amount in 

Words_________________________________

__________________________________________________________________

____________________________and

________________________________________ centavos

2.01.02 Interior Wall 49.45 sq.m.

Pesos____________________________________________ Amount in 

Words_________________________________

__________________________________________________________________

____________________________and

________________________________________ centavos

2.02 Doors & Windows 4.00 sets

Pesos____________________________________________ Amount in 

Words_________________________________

__________________________________________________________________

____________________________and

________________________________________ centavos

3.00 PLUMBING WORKS

3.01 Storm Drainage System 43.80 li.m.

Pesos____________________________________________ Amount in 

Words_________________________________

__________________________________________________________________

____________________________and

________________________________________ centavos

3.02 Catch Basin 4.00 sets

Pesos____________________________________________ Amount in 

Words_________________________________

__________________________________________________________________

____________________________and

________________________________________ centavos
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VI. CONSTRUCTION OF GENERATOR SHED

1.00 CIVIL / STRUCTURAL WORKS

1.01 Site Works 28.19 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.02 Concrete Works 17.09 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.03 Masonry Works 13.71 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.04 Structural Steel Works 2,250.29 kgs

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

VII. CONSTRUCTION OF FIRETANK PAD

1.00 CIVIL / STRUCTURAL WORKS

1.01 Site Works 19.67 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

1.02 Concrete Works 15.37 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

___________________________________________________

___________________________________________and

________________________________________ centavos

TOTAL AMOUNT

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : I. General Requirements

LOCATION        : CATC, Merville Access Rd, 201, Pasay QUANTITY UNIT

SUBJECT   : Bill of Materials & Cost Estimate 1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

I GENERAL REQUIREMENTS

I.a Mobilization/Demobilization

C Equipment 

0 Various Equipment needed to complete the project 1.00 lot

0

0

0

0

0

0

0

Equipment Cost  . . . . . . . . . 

C. TOTAL EQUIPMENT

D. TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : I. General Requirements

LOCATION                : CATC, Merville Access Rd, 201, Pasay QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 14.00 mos.

ITEM QUANTITY UNIT UNIT COST AMOUNT

I GENERAL REQUIREMENTS

I.b Occupation Safety and Health Program

A Material

Safety Shoes 10.00 pairs

Working Gloves 15.00 pairs

Rain Coats 10.00 pcs

Safety Hats 10.00 pcs

Reflectorized Safety Vest 10.00 pcs

First-aid Kit 3.00 pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Part Time Safety Practitioner/First Aider

Labor Cost  . . . . . . . . . 

A. TOTAL MATERIAL COST

B. TOTAL LABOR COST

D. TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : I. General Requirements

LOCATION                : CATC, Merville Access Rd, 201, Pasay QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 2.00 ea.

ITEM QUANTITY UNIT UNIT COST AMOUNT

I GENERAL REQUIREMENTS

I.c Project Billboard/Sign Board

A Material

½" x 4' x 8' Marine Plywood pcs

Lumber, KD S2S bd.ft.

Project Sign (Tarpaulin 8' x 8') sq.ft.

CWN Assorted kgs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. TOTAL MATERIAL COST

B. TOTAL LABOR COST

D. TOTAL DIRECT COST

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : II. Rehabilitation of CATC Building

LOCATION        : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJECT   : Bill of Materials & Cost Estimate 10,730.07 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00 CIVIL/STRUCTURAL WORKS

1.01 Site Works

1.01.01 Demolition Works

Removal of Tiles (3,987.84 sqm)

Removal of Ceiling Boards (3,701.76 sqm)

Removal of Glass Wall Partition (268.41 sqm)

Removal of Doors and Windows (79.00 sets)

Removal of Blackboards/Whiteboards (20.00 sets)

Chipping (2,722.06 sqm)

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

B. Demolition Works Labor Cost

D. Demolition Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : II. Rehabilitation of CATC Building

LOCATION        : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJECT   : Bill of Materials & Cost Estimate 384.48 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00 CIVIL/STRUCTURAL WORKS

1.01 Site Works

1.01.02 Hauling of Debris

Debris (384.48 cu.m.) cu.m.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Dumptruck (3 cu.m)

Equipment Cost  . . . . . . . . . 

B. Demolition Works - Hauling of Debris Labor Cost

C. Demolition Works - Hauling of Debris Equipment Cost

D. Demolition Works - Hauling of Debris Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : II. Rehabilitation of CATC Building

LOCATION        : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJ ECT   : Bill of Materials & Cost Estimate 773.85 kgs.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00 CIVIL/STRUCTURAL WORKS

1.02 Steel Works

A Material

Angle Bar 6mm, 50mm x 50mm x 6.0m kgs

Flat Bar 6mm x 50mm kgs

6mm thk MS Steel Plate, 200mm x 200mm pcs

A325 10mmØ Expansion Anchor Bolt pcs

BI Expanded Metal 4' x 8', (25mm x 50mm x 3mm) pcs

Welding Rod, E6011 box

Acetylene cyl

Oxygen cyl

Epoxy Paint gals

Paint Brush, 4" pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Welding Machine, 300amp

Cutting Torch with gauge and regulator

Equipment Cost  . . . . . . . . . 

A. Steel Works Materials Cost

B. Steel Works Labor Cost

C. Steel Works Equipment Cost

D. Steel Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : II. Rehabilitation of CATC Building

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT   : Bill of Materials & Cost Estimate 2,086.76 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2 ARCHITECTURAL WORKS

2.01 Tile Works

2.01.01 Floor Tiles FF-1

A Materials

600mm x 600mm x 18mm thk. Homogeneous Porcelain T iles (Polished) pcs.

Portland Cement, 40kgs bags

Sand cu.m

Tile Grout, 5kgs bags

Tile Adhesive, 25kgs bags

Tile Cutting Disc, 4" pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Tile Works (FF-1) Materials Cost

B. Tile Works (FF-1) Labor Cost

D. Tile Works (FF-1) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 1,394.30 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2 ARCHITECTURAL WORKS

2.01 Tile Works

2.01.02 Floor Tiles FF-2

A Materials

600mm x 600mm x 6mm thk. Anti-Static Skin + 25mm Composite sets

Ceramic on Steel Raised Flooring System

Material specifications:

Pedestal and Stringers (on all sides)

All steel anti-static raised floor with HPL covering in ceramic-coated covering

PVC conductive edge

High quality foam cement

SPCC Cold -rolled Steel Sheet

Electroctatic sprayed covering

ST14 Stretching Plate

Weight capacity: 1000lbf per square meter

1 set = (1) 600mm x 600mm x 6mm thk. Anti-static skin + 25mm 

composite ceramic floor tile, All corner set of pedestal and 

stringers, bolts and screw and other accessories.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Tile Works (FF-2) Materials Cost

B. Tile Works (FF-2) Labor Cost

D. Tile Works (FF-2) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 551.99 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2 ARCHITECTURAL WORKS

2.01 Tile Works

2.01.03 Floor Tiles (FF-3)

A Materials

pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Tile Works (FF-3) Materials Cost

B. Tile Works (FF-3) Labor Cost

D. Tile Works (FF-3) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

1200mm x 180mm x 5mm thk. Stone Plastic Composite (SPC) + 1.5mm IXPE Foam

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 133.31 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2 ARCHITECTURAL WORKS

2.01 Tile Works

2.01.04 Floor Tiles (FF-4)

A Materials

600mm x 600mm x 18mm thk. Homogenous Porcelain T ile (Rustic) pcs.

Portland Cement, 40kgs bags

Sand cu.m.

Tile Grout, 5kgs bags

Tile Adhesive, 25kgs bags

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Tile Works (FF-4) Materials Cost

B. Tile Works (FF-4) Labor Cost

D. Tile Works (FF-4) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 2,407.65 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02.01 Ceiling (CF-1)

A Materials

PVC Laminated Gypsum Board with Foil Backing, 9mm thk. 600mm x 600mm (Orange Skin) pcs

Main Tee, 24mm x 38mm x 3.60m pcs

Cross Tee, 24mm x 25mm x 1.20m pcs

Cross Tee, 24mm x 25mm x 0.60m pcs

Wall Angle, 0.6mm thk. 25mm x 25mm x 3.60m pcs

Carrying Channel, 0.6mm thk. 38mm x 12mm x 5m pcs

Carrying Channel J -Clip/Hanger pcs

Rod J oiner pcs

Full threaded Suspension Rod 8mmØ, 6 m pcs

Wall Angle Drive pin pcs

Expansion Anchor Bolt 5/16"Ø pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Carpentry Works (CF-1) Materials Cost

B. Carpentry Works (CF-1) Labor Cost

C. Carpentry Works (CF-1) Equipment Cost

D. Carpentry Works (CF-1) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

F. VALUE ADDED TAX, (VAT)

I N D I R E C T     C O S  T S
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 469.16 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02.02 Ceiling (CF-2)

A Materials

Gypsum Board (MR), 12mm thk. 4' x 8' pcs

Double Furring Channel, 0.6mm thk. 50mm x 19mm x 5m pcs

Carrying Channel, 0.6mm thk. 38mm x 12mm x 5m pcs

Wall Angle, 0.6mm thk. 25mm x 25mm x 5m pcs

Double Furring W-Clip pcs

Carrying Channel J -Clip/Hanger pcs

Full threaded Suspension Rod 8mmØ, 6 m pcs

Wall Angle Drive pin pcs

Blind Rivets, 4mmØ x 10mm (1000pcs/box) boxes

Gypsum Self Tapping Black Screw, 50mm (400pcs/box) boxes

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Carpentry Works (CF-2) Materials Cost

B. Carpentry Works (CF-2) Labor Cost

C. Carpentry Works (CF-2) Equipment Cost

D. Carpentry Works (CF-2) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 545.58 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02.03 Ceiling (CF-3)

A Materials

Gypsum Board (FR), 12mm thk. 4' x 8' pcs

Double Furring Channel, 0.6mm thk. 50mm x 19mm x 5m pcs

Carrying Channel, 0.6mm thk. 38mm x 12mm x 5m pcs

Wall Angle, 0.6mm thk. 25mm x 25mm x 5m pcs

Double Furring W-Clip pcs

Carrying Channel J -Clip/Hanger pcs

Full threaded Suspension Rod 8mmØ, 6 m pcs

Wall Angle Drive pin pcs

Blind Rivets, 4mmØ x 10mm (1000pcs/box) boxes

Gypsum Self Tapping Black Screw, 50mm (400pcs/box) boxes

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Carpentry Works (CF-3) Materials Cost

B. Carpentry Works (CF-3) Labor Cost

C. Carpentry Works (CF-3) Equipment Cost

D. Carpentry Works (CF-3) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 288.00 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02.04 Ceiling (CF-4)

A Materials

½" x 4' x 8' Marine Plywood pcs

Double Furring Channel, 0.6mm thk. 50mm x 19mm x 5m pcs

Carrying Channel, 0.6mm thk. 38mm x 12mm x 5m pcs

Wall Angle, 0.6mm thk. 25mm x 25mm x 5m pcs

Double Furring W-Clip pcs

Carrying Channel J -Clip/Hanger pcs

Full threaded Suspension Rod 8mmØ, 6 m pcs

Wall Angle Drive pin pcs

Blind Rivets, 4mmØ x 10mm (1000pcs/box) boxes

Self Drilling Screw, 50mm (400pcs/box) boxes

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Carpentry Works (CF-4) Materials Cost

B. Carpentry Works (CF-4) Labor Cost

C. Carpentry Works (CF-4) Equipment Cost

D. Carpentry Works (CF-4) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 42.35 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2 ARCHITECTURAL WORKS

2.02 Carpentry Works

2.02.05 WPC Cladding

A Materials

Wood Plastic Composite Fluted Panel, 26mm x 219 mm x 2900mm pcs

Silicon Sealant Construction Grade, 300 mL tubes

Stainless Steel WPC Wall Board Clip, 42mm x 30mm (100pcs/pack) packs

1 1/2" Metal Screw (100 pcs/box) boxes

Plastic Tox 8mm (100pcs/box) boxes

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 Joint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Carpentry Works (WPC Cladding) Materials Cost

B. Carpentry Works (WPC Cladding) Labor Cost

C. Carpentry Works (WPC Cladding) Equipment Cost

D. Carpentry Works (WPC Cladding) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 2,752.13 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2 ARCHITECTURAL WORKS

2.03 Painting Works

2.03.01 Exterior & Interior Wall Painting

A Materials

Acrylic Water-based Odor-less Anti Bacterial Semi-gloss Finish Paint gals

Masonry Putty gals

Roller Brush, 9" pcs

Roller Pan pcs

Paint Brush, 2" pcs

Sand paper, Assorted pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 Joint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . .          1,134.00 

A. Painting Works - Exterior Wall Materials Cost

B. Painting Works - Exterior Wall Labor Cost

C. Painting Works - Exterior Wall Paint Equipment Cost

D. Painting Works - Exterior Wall Paint Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 319.64 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2 ARCHITECTURAL WORKS

2.03 Painting Works

2.03.02 Drywall Painting

A Materials

Acrylic Water-based Odor-less Anti Bacterial Semi-gloss Finish Paint gals

Masonry Putty gals

Roller Brush, 9" pcs

Roller Pan pcs

Paint Brush, 2" pcs

Sand paper, Assorted pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Painting Works (Drywall Wall) Materials Cost

B. Painting Works (Drywall Wall) Labor Cost

C. Painting Works (Drywall Wall) Paint Equipment Cost

D. Painting Works (Drywall Wall) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 86.95 sq.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

2 ARCHITECTURAL WORKS

2.03 Painting Works

2.03.03 Wall Painting (WF-4)

A Materials

Acrylic Lime-based Decorative Marble pails

Acrylic Water-Based Primer gals

Acrylic Water-Based Natural Wax Limewash Paint Protection cans

Masonry Putty gals

Roller Brush, 9" pcs

Roller Pan pcs

Paint Brush, 2" pcs

Sand paper, Assorted pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Painting Works (Drywall Wall) Materials Cost

B. Painting Works (Drywall Wall) Labor Cost

C. Painting Works (Drywall Wall) Paint Equipment Cost

D. Painting Works (Drywall Wall) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 1,014.74 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2 ARCHITECTURAL WORKS

2.03 Painting Works

2.03.04 Ceiling Painting - Gypsum Board

A Materials

Acrylic Latex Flat Finish Paint - Primer gals

Acrylic Latex Flat Finish Paint - Topcoat gals

Masonry Putty gals

Roller Brush, 9" pcs

Roller Pan pcs

Paint Brush, 2" pcs

Sand paper, Assorted pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 Joint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Painting Works (Ceiling) Materials Cost

B. Painting Works (Ceiling) Labor Cost

C. Painting Works (Ceiling) Paint Equipment Cost

D. Painting Works (Ceiling) Paint Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 288.00 sq.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.03 Painting Works

2.03.05 Ceiling Painting - Marine Plywood

A Materials

Acrylic Water-Based Primer gals

Acrylic Water-Based Topcoat gals

Masonry Putty gals

Roller Brush, 9" pcs

Roller Pan pcs

Paint Brush, 2" pcs

Sand paper, Assorted pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 Joint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Painting Works (Ceiling) Materials Cost

B. Painting Works (Ceiling) Labor Cost

C. Painting Works (Ceiling) Paint Equipment Cost

D. Painting Works (Ceiling) Paint Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 383.61 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.04 Glass Works

A Materials

12mm thk. Tempered Clear Fixed Glass Wall (Seamless Connection) sq.m

6mm thk. 1.2m x 2.4m Magnetic Glass Writing Board (with complete 42.00           pcs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Glass Works Materials Cost

B. Glass Works Labor Cost

D. Glass Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

with Powder-coated Aluminum Frame Header with complete accessories and 

hardwares

set of accessories and harwares)

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 12.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.05 Doors

2.05.01 Glass Doors

A Materials

D-1 1600mm x 2100mm Two-Leaf Double Swing 12mm Thk. Tempered 4.00 sets

D-2 900mm x 2100mm Double Swing 12mm Tempered Clear Glass in 7.00 sets

D-8 1850mm x 2100mm Double Sliding Pocket Door with 12mm Thk. 1.00 set

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Glass Door Materials Cost

B. Glass Wall Labor Cost

D. Glass Wall Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

Patch Fittings

Clear Glass Frameless Door in Patch Fittings

Tempered Glass with Complete Set of Accessories, Hardwares & Fittings

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 22.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.05 Doors

2.05.02 Wooden Doors

A Materials

D-3 800mm x 2100mm Single Swing Wooden Solid Panel Door in Wood 14.00 sets

D-5 1800mm x 2100mm Single Swing Wooden Solid Panel Door in 4.00 sets

D-6 1800mm x 2100mm Single Swing Wooden Solid Panel Door in 4.00 sets

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Wooden Doors Materials Cost

B. Wooden Doors Labor Cost

D. Wooden Doors Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

Woodgrain-Like Laminate Finish, Hardware: Lever-type Lockset; 4-Ball Bearing Butt 

Hinges; Heavy-duty Door Closer; Door Stopper & 100 mm x 100 mm 

Jamb: 50 mm x 150 mm in Solvent-based Woodstain matte finish

DESCRIPTION

grain-Like Laminate Finish, Hardware: Lever-type Lockset; 4-Ball Bearing Butt Hinges; 

Heavy-duty Door Closer; Door Stopper & 100 mm x 100 mm 

Jamb: 50 mm x 150 mm in Solvent-based Woodstain matte finish

Woodgrain-Like Laminate Finish, Hardware: Lever-type Lockset; 4-Ball Bearing Butt 

Hinges; Heavy-duty Door Closer; Door Stopper & 100 mm x 100 mm 

Jamb: 50 mm x 150 mm in Solvent-based Woodstain matte finish

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 4.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.05 Doors

2.05.03 Steel Door

A Materials

D-9 1600mm x 2150mm Double Swing 1.2mm Thk. Metal Door in Primer 3.00 sets

D-7 900mm x 2150mm  1.2mm Thk. Metal Door in Primer Painted Finish, 1.00 set

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Steel Doors Materials Cost

B. Steel Doors Labor Cost

D. Steel Doors Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

Painted Finish, Hardware: Panic Device, 4-Ball Bearing Butt Hinges; Heavy duty Door 

Closer Jamb: 60mm x 150mm x 1.6mm thk. Galvanized Metal Sheet

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Hardware: Panic Device, 4-Ball Bearing Butt Hinges; Heavy duty Door Closer Jamb: 60mm 

x 150mm x 1.6mm thk. Galvanized Metal Sheet

DESCRIPTION
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 39.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.06 Windows

A Materials

W-1 1700mm x 1500mm 6mm Thk. Tempered Clear Glass Double Swing 2.00 sets

W-2 5300mm x 1500mm 6mm Thk. Tempered Clear Glass Double Swing 24.00 sets

W-3 2600mm x 1500mm 6mm Thk. Tempered Clear Glass Double Swing 6.00 sets

W-4 10700mm x 1500mm 6mm Thk. Tempered Clear Glass Double Swing 6.00 sets

W-5 2100mm x 1000m 6mm thk. Tempered Clear Glass Teller/Cashier 1.00 set

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Windows Materials Cost

B. Windows Labor Cost

D. Windows Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

Casement and Fixd Window on Powder Coated Aluminum Frame; Hardware: Built-in 

Lock; Jamb: 35mm x 150mm Powder Coated Aluminum Frame

Window on Powder Coated Aluminum Frame; Jamb: 35mm x 150mm Powder Coated 

Aluminum Frame

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

Casement Window on Powder Coated Aluminum Frame; Hardware: Built-in Lock; Jamb: 

35mm x 150mm Powder Coated Aluminum Frame

Casement and Fixd Window on Powder Coated Aluminum Frame; Hardware: Built-in 

Lock; Jamb: 35mm x 150mm Powder Coated Aluminum Frame

Casement and Fixd Window on Powder Coated Aluminum Frame; Hardware: Built-in 

Lock; Jamb: 35mm x 150mm Powder Coated Aluminum Frame
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : II. Rehabilitation of CATC Building

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT   : Bill of Materials & Cost Estimate 5,571.00 li.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.0 ELECTRICAL WORKS

3.01 Lighting and Power Conduits and Fittings

A Material

15mmØ x 3m Electrical Metallic Tubing, UL Listed pcs.

15mmØ EMT Coupling, Compression Type pcs.

15mmØ EMT Connector with locknut and bushing pcs.

15mmØ Flexible Metal Conduit x 50m rolls

15mmØ FMC Straight Connector with Locknut and Bushing pcs.

20mmØ × 3m Electrical Metallic Tubing, UL Listed pcs.

20mmØ EMT Coupling, Compression Type pcs.

20mmØ EMT Connector, Comp. Type with Locknut and Bushing pcs.

Metallic Octagonal box w/ cover,  4" x 4" x 2-1/8" Deep, 1/2 & 3/4 Knockout, pcs.

Gauge 16, pre-galvanized steel, UL Listed

Metallic Utility box,  4" x 2" x 2-1/8" Deep, 1/2" & 3/4" Knockout, Gauge 16, pcs.

pre-galvanized Steel, UL Listed

Metallic Pull Box with cover,  12" x 12" x 4" Deep, 1/2 & 3/4 Knockout, pcs.

Gauge 16, pre-galvanized steel, Gray Powder Coated Finish

3/8" x 10’ Full Threaded Rod, E lectrogalvanized Steel pcs.

3/8" Nuts and Washer pcs.

3/8" Anchor Grip pcs.

15mmØ Conduit Hanger pcs.

15mmØ 2-Hole Conduit Clamp, with Tox and Screw pcs.

Strut channel, 1-5/8" x 1-5/8" x 10', Solid, Pre-galvanized Steel pcs.

15mmØ Strut Clamp, gauge 14 pcs.

#16 GI T ie Wire kgs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Lighting and Power Conduits and Fittings Materials Cost

B. Lighting and Power Conduits and Fittings Labor Cost

C. Lighting and Power Conduits and Fittings Equipment Cost

D. Lighting and Power Conduits and Fittings Total Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 95.00 rolls

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.0 ELECTRICAL WORKS

3.02 Lighting and Power Conductors

A Material

3.5 mm² THHN/THWN-2 Cu Wire, Lead Free Type, x 150m, UL Listed rolls

8.0 mm² THHN/THWN-2 Cu Wire, Lead Free Type, x 150m, UL Listed rolls

E lectrical Tape, 0.16mm × 19mm × 16m pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Lighting and Power Conductors Material Cost

B. Lighting and Power Conductors Labor Cost

C. Lighting and Power Conductors Equipment Cost

D. Lighting and Power Conductors Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 1,080.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 ELECTRICAL WORKS

3.03 Lighting Fixtures and Electrical Wiring Devices

A Material

36 Watts 180V-265V AC, 4320 Lumen, 6500K, 0.60m x 0.60m Recessed Type 423.00      sets

15 Watts 220V-240V 1650 Lumen 6500K Recessed Type LED Circular 253.00      sets

36 Watts 220V-240V 3960 Lumen 6500K, 1.20m LED Linear Lighting Fixture, 24.00        sets

Aluminum + PC Material,with installation accessories

Dual Optics LED Emergency Light, Adjustable Lamp Heads, 100-240V AC

5Watts, 230V, 60Hz LED Exit Sign with acrylic plastic light diffuser Wall/Ceiling 53.00        sets

mounted

E27 White Ceiling Receptacle 4-1/4"Ø with Screw, 6A, 250V with 15Watts 14.00        sets

1500 Lumens LED Bulb

Fluorescent Luminaire, water proof, moisture proof, dust proof corrosion 2.00          sets

Pop-up Floor Box with Duplex Universal Convenience Outlet with Ground, 216.00      sets

16A, 250V, with Safety Shutter, Stainless Steel Finish

One-Gang One-Way Switch, 16A, 250V, Wide Series, w/ Device Plate Cover, 13.00        sets

White Color

Two-Gang One-Way Switch, 16A, 250V, Wide Series, w/ Device Plate Cover, 30.00        sets

White Color

Three-Gang One-Way Switch, 16A, 250V, Wide Series, w/ Device Plate Cover, 40.00        sets

White Color

Two-Gang Three-Way Switch, 16A, 250V, Wide Series, w/ Device Plate Cover, 8.00          sets

White Color

Material Cost  . . . . . . . . . 

B Labor QTY DUR. RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Lighting Fixtures and Electrical Wiring Devices Material Cost

B. Lighting Fixtures and Electrical Wiring Devices Labor Cost

D. Lighting Fixtures and Electrical Wiring Devices Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

LED Panel Light; Power Supply Eff.: >90%; Power Factor: >0.95%; Surge 

Protection: 1kV (Line to Line) and 2kV (Line to Earth); Beam Angle: 110⁰; Design 

Life: 50,000 Hours; Housing Color: White 9016; Housing Material: Aluminum 

(frame) and Steel (Back Panel). Lens Material: PMMA; Ingress Protection: IP54, Net 

Weight: 1.8kg; CE and TIS Certified

Downlight, Lamp and Driver in One Assembly, Aluminum Material, Matte White 

Finish, 170mm diameter, FCC, CE, and RoHS Compliant

proof IP65 with polycarbonate cover and metal bracket with 2×18W 1800-

Lumen 6500K T8 LED Tube

Model Operation: Non-maintained; Source Type: SMD LED 2835 44pcs; Lamp 

Power: 3W (2x1.5W); Luminouse Flux: >300 Lumens; CCT: 6000K; Beam Angle: 

85⁰; Body Material: ABS; Emergency Backup Time: 24 Hours; Battery: Sealed LED-

Acid 6V 4.5Ah; Charge Time: 48 Hours; Dimension: 308x140x100mm. Net 

Weight: 1.50 kg; CE and TIS Certified
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 6,694.00 li.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 ELECTRICAL WORKS

3.04 Air Conditioning Unit Power Conduits and Fittings

A Material

15mmØx 50m Electrical PVC Flexible Hose rolls

20mmØ x 50m Liquidtight Flexible Conduit, UL Listed rolls

20mmØ × 3m Electrical Metallic Tubing, UL Listed pcs.

20mmØ EMT Coupling, Compression Type pcs.

20mmØ EMT Connector, Comp. Type with Locknut and Bushing pcs.

20mmØ Liquidtight Straight Connector, UL Listed pcs.

Metallic Pull Box w/ cover,  12" x 12" x 4" Deep, 1/2 & 3/4 Knockout, Gauge16, pcs.

pre-galvanized steel, Gray Powder Coated Finish

3/8" x 10’ Full Threaded Rod, E lectrogalvanized Steel pcs.

3/8" Nuts and Washer pcs.

3/8" Anchor Grip pcs.

20mmØ Conduit Hanger pcs.

20mmØ 2-Hole Conduit Clamp, with Tox and Screw pcs.

Strut channel, 1-5/8" x 1-5/8" x 10', Solid, Pre-galvanized Steel pcs.

20mmØ Strut Clamp, gauge 14 pcs.

#16 GI T ie Wire kgs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Air Conditioning Unit Conduits, Boxes and Fittings  Material Cost

B. Air Conditioning Unit Conduits, Boxes and Fittings  Labor Cost

C. Air Conditioning Unit Conduits, Boxes and Fittings  Equipment Cost

D. Air Conditioning Unit Conduits, Boxes and Fittings s Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 166.00 rolls

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 ELECTRICAL WORKS

3.05 Air Conditioning Unit Conductors

A Material

3.5 mm² THHN/THWN-2 Cu Wire, Lead Free Type, x 150m, UL Listed rolls

5.5 mm² THHN/THWN-2 Cu Wire, Lead Free Type, x 150m, UL Listed rolls

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Air Conditioning Unit Conductors Material Cost

B. Air Conditioning Unit Conductors Labor Cost

C. Air Conditioning Unit Conductors Equipment Cost

D. Air Conditioning Unit Conductors Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 17.00 assy

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 ELECTRICAL WORKS

3.06 Panel Boards and Circuit Breakers

A Material

Panel DPAC 1.00          assy

Main:  1000AT, 1000AF, 3P, 230V, 60Hz 100KAIC MCCB Bolt-on

Branches:  3 x 250AT, 250AF, 3P, 230V, 60Hz MCCB Bolt-on type

1 x 200AT, 250AF, 3P, 230V, 60Hz MCCB Bolt-on type

1 x 100AT, 100AF, 3P, 230V, 60Hz MCCB Bolt-on type

1 x Space, 100AF, 3-Pole

With Grounding Bus Bar, Terminal Lugs, Bolted Dead Front,

Push to Lock with Key Door Lock, and Laser Engraved Nameplate

Enclosure: NEMA-1 Gauge 16, Powder Coated Gray Finish

Panel EPAC 1.00          assy

Main:  150AT, 250AF, 3P, 230V, 60Hz 85KAIC MCCB Bolt-on

Branches:  2 x 40AT, 100AF, 3P, 230V, 60Hz MCCB Bolt-on type

7 x 40AT, 100AF, 2P, 230V, 60Hz MCCB Bolt-on type

4 x 20AT, 100AF, 2P, 230V, 60Hz MCCB Bolt-on type

1 x Space, 100AF, 2-Pole

With Grounding Bus Bar, Terminal Lugs, Bolted Dead Front,

Push to Lock with Key Door Lock, and Laser Engraved Nameplate

Enclosure: NEMA-1 Gauge 16, Powder Coated Gray Finish

Panel PPAC1F-1 1.00          assy

Main:  200AT, 250AF, 3P, 230V, 60Hz 85KAIC MCCB Bolt-on

Branches:  10 x 40AT, 100AF, 3P, 230V, 60Hz MCCB Bolt-on type

1 x 40AT, 100AF, 2P, 230V, 60Hz MCCB Bolt-on type

4 x 20AT, 100AF, 2P, 230V, 60Hz MCCB Bolt-on type

1 x Space, 100AF, 2-Pole

With Grounding Bus Bar, Terminal Lugs, Bolted Dead Front,

Push to Lock with Key Door Lock, and Laser Engraved Nameplate

Enclosure: NEMA-1 Gauge 16, Powder Coated Gray Finish

Panel PPAC1F-2                  1.00  assy 

Main:       250AT, 250AF, 3P, 230V, 60Hz 85KAIC MCCB Bolt-on

Branches:    16 x 40AT, 100AF, 3P, 230V, 60Hz MCCB Bolt-on type

With Grounding Bus Bar, Terminal Lugs, Bolted Dead Front,

Push to Lock with Key Door Lock, and Laser Engraved Nameplate

Enclosure: NEMA-1 Gauge 16, Powder Coated Gray Finish

Panel PPAC2F-1 1.00          assy

Main:        250AT, 250AF, 3P, 230V, 60Hz 85KAIC MCCB Bolt-on

Branches:   12 x 40AT, 100AF, 3P, 230V, 60Hz MCCB Bolt-on type

4 x 40AT, 100AF, 2P, 230V, 60Hz MCCB Bolt-on type

2 x 20AT, 100AF, 2P, 230V, 60Hz MCCB Bolt-on type

With Grounding Bus Bar, Terminal Lugs, Bolted Dead Front,

Push to Lock with Key Door Lock, and Laser Engraved Nameplate

Enclosure: NEMA-1 Gauge 16, Powder Coated Gray Finish

Panel PPAC2F-2 1.00          assy

Main:           250AT, 250AF, 3P, 230V, 60Hz 85KAIC MCCB Bolt-on

Branches:   16 x 40AT, 100AF, 3P, 230V, 60Hz MCCB Bolt-on type

With Grounding Bus Bar, Terminal Lugs, Bolted Dead Front,

Push to Lock with Key Door Lock, and Laser Engraved Nameplate

Enclosure: NEMA-1 Gauge 16, Powder Coated Gray Finish

Panel PPFP 1.00          assy

Main:           1250AT, 1250AF, 3P, 230V, 60Hz 85KAIC MCCB

Branches:     1 x 1000AT, 1000AF, 3P, 230V, 60Hz MCCB

1 x 100AT, 100AF, 3P, 230V, 60Hz MCCB

1 x 20AT, 100AF, 2P, 230V, 60Hz MCCB

With Grounding Bus Bar, Terminal Lugs, Bolted Dead Front,

Push to Lock with Key Door Lock, and Laser Engraved Nameplate

Enclosure: NEMA-1 Gauge 16, Powder Coated Gray Finish

Enclosed Circuit Breaker (LED Wall) 1.00          assy

60AT, 100AF, 3P, 230V, 60Hz 25KAIC MCCB Bolt-on 

With Grounding Bus Bar, Terminal Lugs, Bolted Dead Front,

Push to Lock with Key Door Lock, and Laser Engraved Nameplate

Enclosure: NEMA-1 Gauge 16, Powder Coated Gray Finish

1000AT, 1000AF, 3P, 230V, 60Hz 100KAIC MCCB Bolt-on 1.00          assy

150AT, 250AF, 3P, 230V, 60Hz 85KAIC MCCB Bolt-on 1.00          assy

50AT, 100AF, 3P, 230V, 60Hz 25KAIC MCCB Bolt-on 1.00          assy

40AT, 100AF, 3P, 230V, 60Hz 25KAIC MCCB Bolt-on 6.00          assy

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Panel Boards and Circuit Breakers Material Cost

B. Panel Boards and Circuit Breakers Labor Cost

D. Panel Boards and Circuit Breakers Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 171.00 li.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 ELECTRICAL WORKS

3.07 Feeder Conduit and Fittings

A Material

20mmØ x 3m Intermediate Metal Conduit, UL Listed pcs.

20mmØ IMC Elbow pcs.

20mmØ IMC Coupling pcs.

20mmØ IMC Locknut and Bushing pcs.

40mmØ x 3m Intermediate Metal Conduit, UL Listed pcs.

40mmØ IMC Elbow pcs.

40mmØ IMC Coupling pcs.

40mmØ IMC Locknut and Bushing pcs.

50mmØ x 3m Intermediate Metal Conduit, UL Listed pcs.

50mmØ IMC Elbow pcs.

50mmØ IMC Coupling pcs.

50mmØ IMC Locknut and Bushing pcs.

65mmØ x 3m Intermediate Metal Conduit, UL Listed pcs.

65mmØ IMC Elbow pcs.

65mmØ IMC Coupling pcs.

65mmØ IMC Locknut and Bushing pcs.

80mmØ x 3m Intermediate Metal Conduit, UL Listed pcs.

80mmØ IMC Elbow pcs.

80mmØ IMC Coupling pcs.

80mmØ IMC Locknut and Bushing pcs.

3/8" x 10’ Full Threaded Rod, E lectrogalvanized Steel pcs.

3/8" Nuts and Washer pcs.

3/8" Anchor Grip pcs.

Strut channel, 1-5/8" x 1-5/8" x 10', Solid, Pre-galvanized Steel pcs.

40mmØ Strut Clamp, gauge 14 pcs.

50mmØ Strut Clamp, gauge 14 pcs.

65mmØ Strut Clamp, gauge 14 pcs.

80mmØ Strut Clamp, gauge 14 pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Feeder Conduit and Fittings Material Cost

B. Feeder Conduit and Fittings Labor Cost

D. Feeder Conduit and Fittings Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 688.00 li.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 ELECTRICAL WORKS

3.08 Feeder Conductors

A Material

5.5mm² S ingle-Core, Fire Rated, 600V, Low-Smoke, Halogen Free li.m

30mm² S ingle-Core, Fire Rated, 600V, Low-Smoke, Halogen Free li.m

150mm² S ingle-Core, Fire Rated, 600V, Low-Smoke, Halogen Free li.m

200mm² S ingle-Core, Fire Rated, 600V, Low-Smoke, Halogen Free li.m

14mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

22mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

30mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

50mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

80mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

125mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

175mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

200mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Feeder Conductors Material Cost

B. Feeder Conductors Labor Cost

D. Feeder Conductors Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 ELECTRICAL WORKS

3.09 Emergency Power Supply

A Material

500kVA, 230V, 60Hz, three-phase, 1800RPM Brand New Diesel 1.00 set

Engine Standby Generator Set, Silent Type, with 1000L Base Fuel 

Tank, Anti-Vibration Mounts, Genset Mounted Controller, 

Alternator Heater, Exhaust Flexible Pipe and Flange, Residential 

Silencer, Oil Pressure Sensor, Genset Mounted Circuit Breaker 

1600A 3P 85kAIC MCCB Motorized, Free Maintenance Batteries, 

Battery Isolation Switch,Battery Cable and Racks, Battery 

Charger (10A), Standard Tool Kit,Certificate for Engine and 

Alternator, Factory Test Report for Engine, Alternator, and Genset, 

Factory Supplied Canopy, and inclusive of1 Year Warranty of 1000 

Hours Running whichever comes first

Engine: 1800rpm, 6 Cylinder, In-line, 4-stroke cycle, direct injection, 

turbocharged and after cooled, electronic actuator type governor, 

water radiator cooling system and electric starting, 19 Liter 

Displacement, 24V Cranking Motor

Alternator: Brushless, four-pole revolving field, self-exitation, 

single bearing and drop proof screen protected, Class H Insulation, 

IP23 Protection with built-n Automatic Voltage Regulator, 0.8p.f.

Control Panel: Digital with display of all parameters, equipped w/

sensors for Automatic shut-off of engine low oil pressure, high 

coolant temperature, overcrank, over/under speed, and over/under 

frequency. Also equipped with Emergency Stop Button and

Auto Starting System

Instrumentation: LCD Display adjustable contrast and backlight 

with auto power off. AC/DC Metering Capable of monitoring 

Voltage, Current, Phase, Frequency, Battery Voltage, Engine 

Hours Run, Engine Water Temperature, Fuel, Pressure and Speed.

Diesel Fuel: 1000 liters for testing

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

C Equipment QTY DUR. (DAYS) RATE/DAY

10Ton Forklifts

Equipment Cost  . . . . . . . . . 

A. Emergency Power Supply Material Cost

B. Emergency Power Supply Labor Cost

C. Emergency Power Supply Equipment Cost

D. Emergency Power Supply Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 225.00 li.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 ELECTRICAL WORKS

3.10 Generator Power Conduits and Fittings

A Material

80mmØ x 3m Intermediate Metal Conduit, UL Listed pcs.

80mmØ IMC Elbow pcs.

80mmØ IMC Coupling pcs.

80mmØ IMC Locknut and Bushing pcs.

3/8" x 10’ Full Threaded Rod, E lectrogalvanized Steel pcs.

3/8" Nuts and Washer pcs.

3/8" Anchor Grip pcs.

Strut channel, 1-5/8" x 1-5/8" x 10', Solid, Pre-galvanized Steel pcs.

80mmØ Strut Clamp, gauge 14 pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Generator Power Conduits and Fittings Material Cost

B. Generator Power Conduits and Fittings Labor Cost

D. Generator Power Conduits and Fittings Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 1,000.00 li.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 ELECTRICAL WORKS

3.11 Generator Power Cables

A Material

30mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

200mm² THHN/THWN-2 Cu Wire, Lead Free Type, UL Listed li.m

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Generator Power Cables Material Cost

B. Generator Power Cables Labor Cost

D. Generator Power Cables Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 1,900.00 li.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 ELECTRICAL WORKS

3.12 Fire Alarm Conduits and Fittings

A Material

20mmØ × 3m Electrical Metallic Tubing, UL Listed pcs.

20mmØ EMT Coupling, Compression Type pcs.

20mmØ EMT Connector, Comp. Type with Locknut and Bushing pcs.

20mmØ Flexible Metal Conduit x 50m rolls

20mmØ FMC Straight Connector with Locknut and Bushing pcs.

Metallic Octagonal box with cover,  4" x 4" x 2-1/8" Deep, 1/2 & 3/4 Knockout, pcs.

Gauge 16, pre-galvanized steel, UL Listed

Metallic Square box with cover,  4" x 4" x 2-1/8" Deep, 1/2 & 3/4 Knockout, pcs.

Gauge 16, pre-galvanized steel, UL Listed

Enclosure Box (200x200x200mm) gauge 16, powder coated gray color, Hinge pcs.

type cover with pushlock

3/8" x 10’ Full Threaded Rod, E lectrogalvanized Steel pcs.

3/8" Nuts and Washer pcs.

3/8" Anchor Grip pcs.

20mmØ Conduit Hanger pcs.

20mmØ 2-Hole Conduit Clamp, with Tox and Screw pcs.

Strut channel, 1-5/8" x 1-5/8" x 10', Solid, Pre-galvanized Steel pcs.

20mmØ Strut Clamp, gauge 14 pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Fire Alarm Conduits and Fittings Material Cost

B. Fire Alarm Conduits and Fittings Labor Cost

C. Fire Alarm Conduits and Fittings Equipment Cost

D. Fire Alarm Conduits and Fittings Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 9.00 rolls

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 ELECTRICAL WORKS

3.13 Fire Alarm Wires and Cables

A Material

AWG #16-2C Solid Bare Copper Conductors, Shielded Fire Alarm Cable, UL Listed rolls

(305 meters/roll)

4-Pair Cat6 UTP Cable x 305m, UL Listed rolls

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Fire Alarm Wires and Cables Material Cost

B. Fire Alarm Wires and Cables Labor Cost

C. Fire Alarm Wires and Cables Equipment Cost

D. Fire Alarm Wires and Cables Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 128.00 pcs.

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 ELECTRICAL WORKS

3.14 Fire Alarm Devices

A Material

Addressable Fire Alarm Control Panel with AVR, Back-up Battery and Telephone, 2 Loops 1.00 pc.

• Each loop can connect up to 250 addressable devices.

• Maximum networking are 32 loops

• Large LCD Display (40 x 15 Lines). Allows more events on the 

same screen

• Events logs can store up to 2030 events

• Loop device can be set up to be temporarily isolated

• Individual loop module test feature to save time on panel test

• On-board Self-test feature to save time on panel test

• Easy system programming through PC to panel

• Power: 220V AC 60Hz

• Battery Capacity: 24V DC 4Ah

• Charging Voltage, Current: 26V DC 100-1000mA with auto 

adjustment function

• Zone Voltage, Current: 26.5V DC 340mA

• Back-up Battery: 2 x 12V DC 12Ah

• Exterior Resistance: Round-trip under 40Ω

• Transmitting method: Digital series transmitting

• Accumulation Time: 0-40 seconds

• Main Sound: 85dB @1M

• Material: 1.6mm steel plate

• Color: Pearl Gray

• Dimension (mm) H x W x D: 400 x 500 x 130

Addressable Photoelectric Smoke Detector 106.00 pcs.

• Address Coding: Binary

• Alarm Current: DC 26V 6mA

• Standby Current: DC 26V 850μA

• Sensitivity Setting: Comply to EN54

• Ambient Temperature: 0⁰C ~ +50⁰C

• Dimensions (mm): 102(Dia.) x 48(H)

• Weight: 130g

• Material: Fire-proof Plastic

• Color: White

• Dual LEDs for 360-degree visibility

• Detector must pass strict EMC test, which greatly eliminates false alarms 

caused by interference from nearby sources

Addressable Heat Detector 3.00 pcs.

• Address Coding: Binary

• Alarm Current: DC 26V 6mA

• Standby Current: DC 26V 850μA

• Sensitivity Setting: Comply to EN54

• Ambient Temperature: 0⁰C ~ +50⁰C

• Thermal Setting: 58⁰C

• Dimensions (mm): 102(Dia.) x 48(H)

• Weight: 130g

• Material: Fire-proof Plastic

• Color: White

• Dual LEDs for 360-degree visibility

• Detector must pass strict EMC test, which greatly eliminates false alarms 

caused by interference from nearby sources

DESCRIPTION
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Addressable Manual Call Point with Telephone Jack and Base 8.00 pcs.

• Address Coding: Dip Switch

• Operating Voltage: 26V DC

• Alarm Current: 6mA

• Quiescent Current: 850μA

• Ambient Temperature: 0⁰C ~ +50⁰C

• Dimensions (mm): 140(Dia.) x 45(H)

• Material: Fire-proof Plastic

• Color: Red

• Purpose: Signal will directly sent to panel

• System Connected: Control Panel Loop

• Input Source: Loop Signal

Addressable Electronic Sounder and Beacon (EN) 8.00 pcs.

• Voltage: 24V DC

• Current Consumption 24V DC (MAX): 40mA

• Sound Output 24V DC dB (A) at 1 meter: Max. 114

• Volume Control: 0 to -20dB adjustment

• Ingress Protection: IP44

• Ambient Temperature: -25⁰C ~ +80⁰C

• Material: Fire-proof plastic

• Dimensions: 92.5mm (Dia.) x 110mm (H)

• Weight: 278g

• 32 signal tones selectable by Dip Switch

• High sound output with low current consumption

• High efficiency lens for maximum light output

• Two sets of IN and OUT terminals, easy for installation

Control Module 2.00 pcs.

• Output Contacts/Load: 1 in 2 out COM. N.O. N.C. 1.5A @30V DC

• Address Coding: Binary

• Ambient Temperature: 0⁰C ~ +50⁰C

• Material: Fire-proof plastic

• Color: Green

• Dimensions (mm) H x W x D: 60 x 76 x 31

• Input Source: Loop Signal

• Purpose: Input and Output for All Systems

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 Joint Pins, (1set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Fire Alarm Devices Material Cost

B. Fire Alarm Devices Labor Cost

C. Fire Alarm Devices Equipment Cost

D. Fire Alarm Devices Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 ELECTRICAL WORKS

3.15 LED Wall System

A Material

Supply and delivery  of Equipment and Devices

LED screen with P3.91 indoor wall mounted led screen (6.0m x 4.0m) sq.m.

Video processor sets

Wall installation structure sq.m.

Vacuum module front maintenance tool sets

Flight Case (8 panels / case) pcs.

Plywood cases for spare parts and accessories sets

LED Module 250*250mm pcs.

Receiving card pcs.

Power supply pcs.

Wires and Cables

4-Pair Cat6 UTP Cable x 305m, UL Listed rolls

3.5 mm² THHN/THWN-2 Cu Wire, Lead Free Type, x 150m, UL Listed rolls

Contuis and Fittings

15mmØ x 3m Electrical Metallic Tubing, UL Listed pcs.

15mmØ EMT Coupling, Compression Type pcs.

15mmØ EMT Connector, Comp. Type with Locknut and Bushing pcs.

Boxes

Enclosure Box (200x200x200mm) Gauge16, powder coated gray color, Hinge pcs.

type cover with pushlock

Metallic Octagonal box w/ cover,  4" x 4" x 2-1/8" Deep, 1/2 & 3/4 Knockout, pcs.

Gauge 16, pre-galvanized steel, UL Listed

Metallic Utility box,  4" x 2" x 2-1/8" Deep, 1/2" & 3/4" Knockout, Gauge 16, pcs.

pre-galvanized Steel, UL Listed

Utility Box Cover, 4" x 2", 1.0mm thickness, pre-galvanized, UL Listed pcs.

3/8" x 10’ Full Threaded Rod, E lectrogalvanized Steel pcs.

3/8" Nuts and Washer pcs.

3/8" Anchor Grip pcs.

15mmØ Conduit Hanger pcs.

15mmØ 2-Hole Conduit Clamp, with Tox and Screw pcs.

Strut channel, 1-5/8" x 1-5/8" x 10', Solid, Pre-galvanized Steel pcs.

15mmØ Strut Clamp, gauge 14 pcs.

Miscellaneous

Metal Black Screw, 1/2 pcs.

Tox and Screws pcs.

Expansion Bolt, 1/4”x2” pcs.

Masking tape 1” pcs.

E lectrical Tape, 0.16mm × 19mm × 16m pcs.

Cable T ie 1" pcs.

RJ 45 Connector CAT6, 100pcs/pack packs

#16 GI T ie Wire kgs.

Extention Outlet, 6-gang x 1.83m Length with Individual Switch, Surface Mounted, pcs.

Heavy Duty

Convenience Outlet 3-gang, surface mounted sets

Circuit Breaker pcs.

Masonry Drill Bit, 3/8 pcs.

Drill Bit, Metal, 3/8" pcs.

Masonry Drill Bit, 1/4 pcs.

Drill Bit, 1/4, For Metal pcs.

Cable Duct, 1”x1” pcs.

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. LED Wall System Material Cost

B. LED Wall System Labor Cost

D. LED Wall System Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : II. Rehabilitation of CATC Building

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT   : Bill of Materials & Cost Estimate 89.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

4 MECHANICAL WORKS

4.01 Dismantling of Existing Airconditioning Units (89 sets)

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment (including Fuel, Oil, Maintenance & Spare Parts) QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 Joint Pins, (1set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

B. Dismantling of Existing ACU Labor Cost

C. Dismantling of Existing ACU Equipment Cost

D. Dismantling of Existing ACU Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 58.00            sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

4 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02.01 6.0 HP Inverter Floor Mounted Type ACU

A Materials

6.0 HP / 5.0TR  Inverter Floor Mounted Type Air-conditioning Unit 58.00 sets

   Power Supply: 230 V, 60 Hz, 3 Ph

   Refrigerant Type: R-410a

Copper Tube Soft Drawn 3/4"Ø x 0.028 thickness x 15.0 m pcs.

Copper Tube Soft Drawn 3/8"Ø x 0.028 thickness x 15.0 m pcs.

Copper Tube Coupling 3/4" pcs.

Copper Tube Coupling 3/8" pcs.

Copper Elbow Long Radius 90 deg., 3/4" pcs.

Copper Elbow Long Radius 90 deg., 3/8" pcs.

Rubber Insulation 3/4" I.D. 3/4" thickness x 1.8 m pcs.

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs.

Polyethylene tape (White) rolls

25mmØ x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs.

25mmØ PVC Coupling pcs.

25mmØ PVC Elbow pcs.

Angle Bar 6mm thk, 50mm x 50mm x 6.0m kgs.

3/8"Ø x 3 m Hanger Rod (threaded) pcs.

3" Clevis Hanger with bolt and nut pcs.

Welding Rod E60 kgs.

Refrigerant R-410a, 11.3 kgs. tanks

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Welding Machine, 300amp

Equipment Cost  . . . . . . . . . 

A. ACU Works (6.0HP Floor Mounted) Materials Cost

B. ACU Works (6.0HP Floor Mounted) Labor Cost

C. ACU Works (6.0HP Floor Mounted) Equipment Cost

D. ACU Works (6.0HP Floor Mounted) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

with complete standard accessories  (indoor unit, outdoor unit, 

remote control, circuit breaker in NEMA-3R Enclosure & other 

standard fittings) 
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NAME OF PROJECT  : NEW CAAP OFFICE BUILDING 

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                : CAAP Central Office, Old MIA Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 6.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

4 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02.02 4.0 HP Inverter Floor Mounted Type ACU

A Materials

4.0 HP / 3.0TR  Inverter Floor Mounted Type Air-conditioning Unit 6.00 sets

   Power Supply: 230 V, 60 Hz, 3 Ph

   Refrigerant Type: R-410a

Copper Tube Soft Drawn 5/8"Ø x 0.028 thickness x 15.0 m pcs.

Copper Tube Soft Drawn 3/8"Ø x 0.028 thickness x 15.0 m pcs.

Copper Tube Coupling 5/8" pcs.

Copper Tube Coupling 3/8" pcs.

Copper Elbow Long Radius 90 deg., 5/8" pcs.

Copper Elbow Long Radius 90 deg., 3/8" pcs.

Rubber Insulation 5/8" I.D. 3/4" thickness x 1.8 m pcs.

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs.

Polyethylene tape (White) rolls

25mmØ x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs.

25mmØ PVC Coupling pcs.

25mmØ PVC Elbow pcs.

Angle Bar 6mm thk, 50mm x 50mm x 6.0m kgs

3/8"Ø x 3 m Hanger Rod (threaded) pcs.

3" Clevis Hanger with bolt and nut pcs.

Welding rod E60 kgs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Welding Machine, 300amp

Equipment Cost  . . . . . . . . . 

A. ACU Works (4.0HP Floor Mounted) Materials Cost

B. ACU Works (4.0HP Floor Mounted)  Labor Cost

C. ACU Works (4.0HP Floor Mounted) Equipment Cost

D. ACU Works (4.0HP Floor Mounted) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

with complete standard accessories  (indoor unit, outdoor unit, 

remote control, circuit breaker in NEMA-3R Enclosure and other 

standard fittings)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 6.00              sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

4 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02.03 4.0 HP Inverter Ceiling Cassette Type ACU

A Materials

4.0 HP Inverter Ceiling Cassette Type Air-Conditioning Unit with 6.00 sets

   Power Supply: 230 V, 1Ph, 60 Hz

   Refrigerant Type: R-410a

Copper Tube Soft Drawn 5/8"Ø x 0.028 thickness x 15.0 m pcs.

Copper Tube Soft Drawn 3/8"Ø x 0.028 thickness x 15.0 m pcs.

Copper Elbow Long Radius 90 deg., 5/8" pcs.

Copper Elbow Long Radius 90 deg., 3/8" pcs.

Rubber Insulation 5/8" I.D. 3/4" thickness x 1.8 m pcs.

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs.

Polyethylene tape (White) rolls

25mmØ x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs.

25mmØ PVC Coupling pcs.

25mmØ PVC Elbow pcs.

Angle Bar 6mm thk, 50mm x 50mm x 6.0m kgs.

3/8"Ø x 3 m Hanger Rod (threaded) pcs.

3" Clevis Hanger with bolt and nut pcs.

Welding rod E60 kgs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Welding Machine, 300amp

Equipment Cost  . . . . . . . . . 

A. ACU Works (4.0HP Ceiling Cassette) Materials Cost

B. ACU Works (4.0HP Ceiling Cassette) Labor Cost

C. ACU Works (4.0HP Ceiling Cassette) Equipment Cost

D. ACU Works (4.0HP Ceiling Cassette) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

complete standard accessories  (indoor unit, outdoor unit, remote 

control, circuit breaker in NEMA-3R Enclosure and other standard 

fittings) 
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 7.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

4 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02.04 2.0 HP Inverter Wall Mounted Type ACU

A Materials

2.0hp Inverter Wall Mounted Type air-conditioning Unit with complete 7.00 sets

   Power Supply: 230 V, 60 Hz, 1 Ph

   Refrigerant Type: R-32

Copper Tube Soft Drawn 1/2"Ø x 0.028 thickness x 15.0 m pcs.

Copper Tube Soft Drawn 1/4"Ø x 0.028 thickness x 15.0 m pcs.

Copper Tube Coupling 1/2" pcs.

Copper Tube Coupling 1/4" pcs.

Copper Elbow Long Radius 90 deg., 1/2" pcs.

Copper Elbow Long Radius 90 deg., 1/4" pcs.

Rubber Insulation 1/2" I.D. 3/4" thickness x 1.8 m pcs.

Rubber Insulation 1/4" I.D. 3/4" thickness x 1.8 m pcs.

Polyethylene tape (White) pcs.

25mmØ x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs.

25mmØ PVC Coupling pcs.

25mmØ PVC Elbow pcs.

Angle Bar 6mm thk, 50mm x 50mm x 6.0m kgs.

3/8"Ø x 3 m Hanger Rod (threaded) pcs.

3" Clevis Hanger with bolt and nut pcs.

Welding rod E60 kgs.

Refrigerant R-32, 3.0 kgs. tank

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Welding Machine, 300amp

Equipment Cost  . . . . . . . . . 

A. ACU Works (2.0HP Wall Mounted) Materials Cost

B. ACU Works (2.0HP Wall Mounted) Labor Cost

C. ACU Works (2.0HP Wall Mounted) Equipment Cost

D. ACU Works (2.0HP Wall Mounted) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

standard accessories (indoor unit, outdoor unit, remote control, 

circuit breaker in NEMA-3R Enclosure and other standard fittings)

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 1.00 set

ITEM QUANTITY UNIT UNIT COST AMOUNT

4 MECHANICAL WORKS

4.02 Airconditiong Units, Pipings & Support

4.02.05 1.0 HP Inverter Wall Mounted Type ACU

A Materials

1.0hp Inverter Wall Mounted Type air-conditioning Unit with 1.00 set

   Power Supply: 230 V, 60 Hz, 1 Ph

   Refrigerant Type: R-32

Copper Tube Soft Drawn 3/8"Ø x 0.028 thickness x 15.0 m pcs.

Copper Tube Soft Drawn 1/4"Ø x 0.028 thickness x 15.0 m pcs.

Copper Elbow Long Radius 90 deg., 3/8" pcs.

Copper Elbow Long Radius 90 deg., 1/4" pcs.

Rubber Insulation 3/8" I.D. 3/4" thickness x 1.8 m pcs.

Rubber Insulation 1/4" I.D. 3/4" thickness x 1.8 m pcs.

Polyethylene tape (White) roll

25mmØ x 3m PVC (blue) Pipe, series 1000 (drain pipe) pcs.

25mmØ PVC Elbow pcs.

Angle Bar 6mm thk, 50mm x 50mm x 6.0m kgs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Welding Machine, 300amp

Equipment Cost  . . . . . . . . . 

A. ACU Works (1.0HP Wall Mounted) Materials Cost

B. ACU Works (1.0HP Wall Mounted) Labor Cost

C. ACU Works (1.0HP Wall Mounted) Equipment Cost

D. ACU Works (1.0HP Wall Mounted) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

complete standard accessories (indoor unit, outdoor unit, remote 

control, circuit breaker in NEMA-3R Enclosure and other standard 

fittings)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 2.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

4 MECHANICAL WORKS

4.03 Cistern Perforation Tank

4.03.01 Pumps

A Materials

Submersible Pump, 167.3 GPM, 43 ft TDH, Approx. 3.0HP, 230V, 3Ph, 2.00 sets

60Hz Submersible Non-Clog, Simplex type, w/ complete accessories

(Controllers, circuit breakers, starters, trims and its accessories)

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Cistern Perforation Tank Materials Cost

B. Cistern Perforation Tank Labor Cost

D. Cistern Perforation Tank Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 2.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

4 MECHANICAL WORKS

4.04 Ventilation Works

A Materials

12" Ceiling Mounted Type Exhaust Fan, 220-240 V, 50-60 Hz, 1 Ph with 2.00 sets

complete standard accessories

100mØ x 3.0 m PVC Pipe (Exhaust Duct) pcs.

100mmØ PVC Elbow pcs.

Stainless Steel Vent Cap with insect screen (100mmØ applicable pipe) pcs.

1/4"Ø x 3 m Hanger Rod (threaded) pcs.

1/4" Expansion shield pcs.

4" Clevis Hanger with bolt and nut pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Ventilation Works Materials Cost

B. Ventilation Works Labor Cost

D. Ventilation Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : II. Rehabilitation of CATC Building

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT   : Bill of Materials & Cost Estimate 1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

5.0 FIRE PROTECTION WORKS 

5.01 Automatic Fire Sprinkler System

5.01.01 Pumps

A Materials

Fire Pump, 750GPM, 110psi, 616ft TDH, Approx. 75HP, Horizontal Split Case, 1.00 set

Jockey Pump, 35GPM, 130psi, 300ft TDH, Approx. 5HP, Vertical In-line Multi-Stage, with 1.00 set

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Automatic Fire Sprinkler System - Pumps Materials Cost

B. Automatic Fire Sprinkler System - Pumps Labor Cost

D. Automatic Fire Sprinkler System - Pumps Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Multi-Stage, with complete accessories (Controllers, circuit breakers, starters, 

trims and its accessories)

with complete accessories (Controllers, circuit breakers, starters, trims and its 

accessories)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 3,864.35         sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

5 FIRE PROTECTION WORKS 

5.01 Automatic Fire Sprinkler System

5.01.02 Piping Works

A Materials

150mmØ OS&Y Gate Valve 4.00 pcs.

75mmØ OS&Y Gate Valve with supervisory switch 2.00 sets

65mmØ Gate Valve 4.00 pcs.

150mmØ Check Valve 3.00 pcs.

65mmØ Check Valve 1.00 pc.

80mmØ Water Flow Switch 2.00 sets

150mmØ Water Flow Meter, 16 bars 1.00 set

Alarm Check Valve, 150mmØ complete with set of trimming and 1.00 set

accessories (retard chamber, pressure switch trimmings and alarm gong)

Pressure Relief Valve, 150mmØ with Waste cone and other 1.00 set

accessories

3-way Fire Department Connection complete with 65mm brass open snoots, 1.00 set

plug & chain and rectangular identification plate

Fire Hose Cabinet with complete accessories 8.00 sets

(Glass Panel Door with Aluminum trimmings and lock & key, Angle

valve, 40mmØ x 30m Double Jacket Fire Hose, Nozzle, Hose Rack)

150mmØ x 6.0m B.I. Pipe, Schedule 40 lengths

100mmØ x 6.0m B.I. Pipe, Schedule 40 lengths

75mmØ x 6.0m B.I. Pipe, Schedule 40 lengths

50mmØ x 6.0m B.I. Pipe, Schedule 40  lengths

40mmØ x 6.0m B.I. Pipe, Schedule 40  lengths

32mmØ x 6.0m B.I. Pipe, Schedule 40  lengths

25mmØ x 6.0m B.I. Pipe, Schedule 40  lengths

Blind Flange 150mmØ pcs.

Blind Flange 75mmØ pcs.

Slip-on Flange, 75mmØ pcs.

Flexible Coupling, 150mmØ pcs.

DESCRIPTION



 

Page 124 of 204 

  

 

  

Flexible Coupling, 65mmØ pcs.

B.I. Tee 50mmØ pcs.

B.I. Tee 40mmØ pcs.

B.I. Tee 32mmØ pcs.

B.I. Tee 25mmØ pcs.

B.I. Tee Reducer 150mm x 100mm pcs.

B.I. Tee Reducer 100mm x 75mm pcs.

B.I. Tee Reducer 75mm x 50mm pcs.

B.I. Tee Reducer 75mm x 40mm pcs.

B.I. Tee Reducer 75mm x 32mm pcs.

B.I. Tee Reducer 75mm x 25mm pcs.

B.I. Tee Reducer 32mm x 25mm pcs.

B.I. Reducer 40mm x 32mm pcs.

B.I. Reducer 32mm x 25mm pcs.

B.I. Elbow 150mmØ 90 deg. pcs.

B.I. Elbow 100mmØ 90 deg. pcs.

B.I. Elbow 65mmØ 90 deg. pcs.

B.I. Elbow 25mmØ 90 deg. pcs.

Sprinkler head, Pendent type, 5.6k factor, 68 C̊, 1/2" NPT with escutcheon plate pcs.

  with complete accessories pcs.

Sight Glass pcs.

Pressure Gauge, 1/4" NPT pcs.

4" Clevis Hanger with bolt and nut pcs.

Loop Hanger 4" pcs.

Loop Hanger 3" pcs.

Loop Hanger 2 1/2" pcs.

Loop Hanger 1 1/2" pcs.

Loop Hanger 1 1/4" pcs.

Loop Hanger 1" pcs.

1/2"Ø x 3.0m Hanger Rod (threaded) pcs.

3/8"Ø x 3.0m Hanger Rod (threaded) pcs.

1/2"Ø Expansion shield pcs.

3/8"Ø Expansion shield pcs.

Angle Bar 6mm thk, 50mm x 50mm x 6.0m pcs.

4" x 1/2"Ø U-bolt w/ nuts pcs.

2" x 1/2"Ø U-bolt w/ nuts pcs.

Welding Rod E60 boxes

Thread Seal tape pcs.

Cutting disc 4" (for metal) pcs.

Grinding Disc 4" pcs.

Paint Brush, 4" pcs.

Lacquer Thinner liters

Quick Drying Enamel Paint gals

Red Oxide Metal Primer gals

Black Coal Tar pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment (including Fuel, Oil, Maintenance & Spare Parts) QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 Joint Pins, (1set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Automatic Fire Sprinkler System - Piping Works Materials Cost

B. Automatic Fire Sprinkler System - Piping Works Labor Cost

C. Automatic Fire Sprinkler System - Piping Works Equipment Cost

D. Automatic Fire Sprinkler System - Piping Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 1.00 unit

ITEM QUANTITY UNIT UNIT COST AMOUNT

5 FIRE PROTECTION WORKS 

5.01 Automatic Fire Sprinkler System

5.01.03 Fire Reserve Tank

A Materials

AISI Stainless Steel Grade 304 Modular Storage Tank 1.00 unit

   (22,500 Gal. Cap.) with complete accessories; float valve, manhole 

   cover, airvent, water level indicator, interior and external ladders.

2" Ø G.I. Pipe x 6m, Sch. 40 pcs.

2" Ø G.I. Elbow 90  ̊ pcs.

2" Ø Gate Valve pcs.

2" Ø Check Valve pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Automatic Fire Sprinkler System - Fire Reserve Tank Materials Cost

B. Automatic Fire Sprinkler System - Fire Reserve Tank Labor Cost

D. Automatic Fire Sprinkler System - Fire Reserve Tank Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : II. Rehabilitation of CATC Building

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT   : Bill of Materials & Cost Estimate 997.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

6.00 FURNITURES

6.01 Office Furnitures

A Materials

Executive Office Chair - Polished High Back Rest in Leather Upholstery with Casters, Tilt 4.00 sets

Swivel Mechanism, Seat Height Adjustmnt and Tilt Lock Feature with Head & Arm Rest

Staff Office Chair - Polished Aluminum Based with Mid Back Rest in Mesh Fabric Upholstery; 55.00 sets

w/ Casters, Tilt Swivel Mechanism, Seat Height Adjustment & Tilt Lock Feature, w/ Arm Rest

Classroom Chair  - Polished Aluminum Based with Mid Back Rest in Mesh Fabric Upholstery; 594.00 sets

with Casters, Tilt Swivel Mechanism, Seat Height Adjustment & Tilt Lock Feature

Visitor Offic Chair  - Stainless Steel Framed Low Back Rest in Mesh Fabric Upholstery with 10.00 sets

Arm Rest

1-Seater Couch/Sofa  - Hardwood Framed Low Back Rest Sofa in Fabric Upholstery 6.00 sets

3-Seater Sofa - Hardwood Framed Low Back Rest Sofa in Fabric Upholstery 18.00 sets

Executive Office Desk  - Aluminum Framed with MDF Board Top & Side Cover in 3.00 sets

Woodgrain-like Laminate Finish

Classroom Desk 1  - 1800mm x 700mm Metal Framed 3/4" MDF Board Top in Woodgrain-Like 144.00 sets

Laminate Finish

Classroom Desk 2  - 1200mm x 700mm Metal Framed 3/4" MDF Board Top in Woodgrain-Like 90.00 sets

Laminate Finish

Round Center Table  - 600mmØ X 450mm Stainless Steel Framed with 3/4" MDF Board Top 3.00 sets

 in Woodgrain-Like Laminate Finish

Conference Table  - 1200mm x 2100mm x 750mm Hardwood Framed MDF Board Top in 5.00 sets

Woodgrain-Like Laminate Finish

Credenza  - 2150mm x 500mm x 1000mm Hardwood Framed with 3/4" MDF Board Top & Side 2.00 sets

Cover in Woodgrain-Like Laminate Finish

Bookshelf  - 6-Layer Hardwood Framed w/ MDF Board Top & Sid Cover in Woodgrain-Like 6.00 sets

Laminate Finish Y /

Office Filing Steel Cabinet  - 900mm x 450mm x 1000mm 3-Layer Lateral Opeing in Heavy 32.00 sets

Office Filing Steel Drawer with Cabinet  - 900mm x 450mm x 2100mm 3-Layer Filing Cabinet 10.00 sets

Coffee Table - 650mm x 650mm x 300mm Hardwood Framed with 3/4" MDF Board Top & 5.00 sets

Side Cover in Woodgrain-Like Finish

Clinic/Hospital Bed - 1900mm x 900mm x 600mm Epoxy Coated Tubular Steel Frame, High 1.00 set

55" Large Format Display Television 7.00 sets

Motorized Projector Screen - 1400mm x 1500mm 2.00 sets

Material Cost  . . . . . . . . . 

A. Furniture - Office Furnitures Materials Cost

D. Furniture - Office Furnitures Direct Cost

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

on 3-Layer Lateral Opeing in Heavy Duty Metal Material with Anti-Tilt Mechanism Drawer and Full Extension Ball Bearing Slide; with Built-

in Lock

Density Polyurethane Foam Mattress, Highly-Tear Resistant, Anti-Static & Flame Retardant Cover, with Complete Hardwares and 

Accessories

Duty Metal Material with Anti-Tilt Mechanism Drawer and Full Extension Ball Bearing Slide; with Built-in Lock

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 43.00              sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

6.00 FURNITURES

6.02 Modular Partition

A Materials

Office Modular Partition (60mm thk. X 800mm x 1200mm) 22.00 sets

Office Modular Partition (60mm thk. X 1200mm x 1200mm) - 

13.00 sets

Office Modular Partition (60mm thk. X 800mm x 1500mm) - 

4.00 sets

Office Modular Partition (60mm thk. X 1800mm x 1500mm) - 

4.00 sets

Material Cost  . . . . . . . . . 

A. Furniture - Modular Partition Materials Cost

D. Furniture - Modular Partition Direct Cost

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Aluminum Frame with 2-Tone Fabric Panel Covering and Glass Panel with Frosted Film; Convenience Outlet Hole & Communication 

Data Outlet Hole Ready

Aluminum Frame with 2-Tone Fabric Panel Covering and Glass Panel with Frosted Film; Convenience Outlet Hole & Communication 

Data Outlet Hole Ready: with Workstation Table w/ Grommet

Aluminum Frame with 2-Tone Fabric Panel Covering and Glass Panel with Frosted Film; Convenience Outlet Hole & Communication 

Data Outlet Hole Ready

Aluminum Frame with 2-Tone Fabric Panel Covering and Glass Panel with Frosted Film; Convenience Outlet Hole & Communication 

Data Outlet Hole Ready: with Workstation Table w/ Grommet
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 99.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

6.00 FURNITURES

6.03 Roll-up Fabric Blinds

A Materials

1.30m x 2.00m Roll Up Fabric Blind 6.00 sets

1.60m x 2.00m Roll Up Fabric Blind 12.00 pcs

1.80m x 2.00m Roll up Fabric Blind 81.00 sets

Material Cost  . . . . . . . . . 

A. Furniture - Roll-up Fabric Blinds Materials Cost

D. Furniture - Roll-up Fabric Blinds Direct Cost

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)



 

Page 129 of 204 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : II. Rehabilitation of CATC Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 65.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

6.00 FURNITURES

6.04 Signages

A Materials

Signage 1 (CIVIL AVIATION TRAINING CENTER) Font Style: Open Sans; Font Size: 200mm; 2.00 sets

100mm thk. Stainless Steel Letter Signage

12mm thk. X 6.50m x 1.70m Ordinary Plywood 9.00 pcs.

Signage 2 (CAAP LOGO) 100mm thk. X 500mm x 400mm Stainless Steel Built-up Signage 2.00 sets

Signage 3 (DIRECTORY) Font Style: Open Sans; Font Size: 50mm; 100mm thk. Stainless Steel 1.00 set

Letter Signage on 12mm thk. X 0.60m x 1.20m Ordinary Plywood w/ Limewash Paint Finish

Signage 4 (DIRECTORY) Font Style: Open Sans; Font Size: 50mm; 100mm thk. Stainless Steel Letter Plywood with Limewash Paint Finish 1.00 set

Letter Signage on 12mm thk. X 0.60m x 1.20m Ordinary Plywood w/ Limewash Paint Finish

Signage 5 (CHIEF'S OFFICE) Font Style: Open Sans; Font Size: 50mm; 2mm thk. Stainless Steel 2.00 sets

Letter Signage on 6mm thk. 100mm x 500mm Acrylic Clear Glass with Frosted Film

Signage 6 (ADMIN OFFICE) Font Style: Open Sans; Font Size: 50mm; 2mm thk. Stainless Steel 1.00 set

Letter Signage on 6mm thk. 100mm x 500mm Acrylic Clear Glass with Frosted Film

Signage 7 (CLINIC) Font Style: Open Sans; Font Size: 50mm; 2mm thk. Stainless Steel Letter 1.00 set

Signage on 6mm thk. 100mm x 500mm Acrylic Clear Glass with Frosted Film

Signage 8 (LIBRARY) Font Style: Open Sans; Font Size: 50mm; 2mm thk. Stainless Steel Letter 2.00 sets

Signage on 6mm thk. 100mm x 500mm Acrylic Clear Glass with Frosted Film

Signage 9 (CAFETERIA) Font Style: Open Sans; Font Size: 50mm; 2mm thk. Stainless Steel 1.00 sets

Letter Signage on 6mm thk. 100mm x 500mm Acrylic Clear Glass with Frosted Film

Signage 10 (CONFERENCE ROOM) Font Style: Open Sans; Font Size: 50mm; 2mm thk. Stainless 2.00 sets

Steel Letter Signage on 6mm thk. 100mm x 700mm Acrylic Clear Glass with Frosted Film

Signage 11 (PRINTING ROOM) Font Style: Open Sans; Font Size: 50mm; 2mm thk. Stainless 1.00 set

Steel Letter Signage on 6mm thk. 100mm x 600mm Acrylic Clear Glass with Frosted Film

Signage 12 (ASSEMBLY HALL) Font Style: Open Sans; Font Size: 50mm; 2mm thk. Stainless 1.00 set

Steel Letter Signage on 6mm thk. 100mm x 600mm Acrylic Clear Glass with Frosted Film

Signage 13 (SINGSON HALL) Font Style: Open Sans; Font Size: 50mm; 2mm thk. Stainless Steel 1.00 set

Letter Signage on 6mm thk. 100mm x 600mm Acrylic Clear Glass with Frosted Film

Signage 14 (ROOM NO.) Font Style: Open Sans; Font Size: 35mm; 2mm thk. Stainless Steel 25.00 sets

Letter Signage on 6mm thk. 300mm x 300mm Acrylic Clear Glass with Frosted Film

Signage 15 (MALE TOILET SYMBOL) Font Style: Open Sans; 2mm thk. Stainless Steel Letter 5.00 sets

 Signage on 6mm thk. 200mm x 200mm Acrylic Clear Glass with Frosted Film

Signage 16 (FEMALE TOILET SYMBOL) Font Style: Open Sans; 2mm thk. Stainless Steel Letter 5.00 sets

Signage on 6mm thk. 200mm x 200mm Acrylic Clear Glass with Frosted Film

Signage 17 (PWD SYMBOL) Font Style: Open Sans; 2mm thk. Stainless Steel Letter Signage on 3.00 sets

6mm thk. 200mm x 200mm Acrylic Clear Glass with Frosted Film

Material Cost  . . . . . . . . . 

A. Furniture - Signages Materials Cost

D. Furniture - Signages Direct Cost

1. OCM (0% - 8% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : III. Rehabilitation of Fire Station Building

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT   : Bill of Materials & Cost Estimate 196.31 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00 STRUCTURAL WORKS

1.01 Site Works

(Labor Only)

1.01.01 Demolition Works

Removal of Tiles and Granite Countertop (161.39 sq.m.)

Removal of Toilet Partition (9.00 sets)

Removal of Toilet Fixtures (12.00 sets)

Chipping Floor (34.92 sq.m.)

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

B. Site Works Labor Cost

D. Site Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : III. Rehabilitation of Fire Station Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 8.07 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00 STRUCTURAL WORKS

1.01 Site Works

1.01.02 Hauling of Debris

Hauling of Debris - 8.07 cu.m.

(Labor Only)

B Labor QTY DUR. (DAYS) RATE/DAY

Common Worker

Labor Cost  . . . . . . . . . 

B. Hauling of Debris Labor Cost

D. Hauling of Debris Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S T S

DESCRIPTION
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : III. Rehabilitation of Fire Station Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 34.92 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.01 Tile Works

2.01.01 Floor Tiles (FF-1)

A Materials

600mm x 600mm x 10mm thk Homogenous Porcelain T iles (Matte) pcs.

Portland Cement, 40kgs bags

Sand cu.m.

Tile Grout, 5kgs bags

Tile Adhesive, 25kgs bags

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Tile Works (FF-1) Materials Cost

B. Tile Works (FF-1) Labor Cost

D. Tile Works (FF-1) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

DESCRIPTION
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : III. Rehabilitation of Fire Station Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 108.84 sq.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.01 Tile Works

2.01.02 Wall Tiles (WF-4)

A Materials

300mm x 600mm X 10mm thk Homogemous Porcelain T ile (Polished) pcs.

Portland Cement, 40kgs bags

Sand cu.m

Tile Grout, 5kgs bags

Tile Adhesive, 25kgs bags

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Tile Works (WF-4) Materials Cost

B. Tile Works (WF-4) Labor Cost

D. Tile Works (WF-4) Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

DESCRIPTION
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : III. Rehabilitation of Fire Station Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 3.78 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.01 Tile Works

2.01.03 Granite Slab

A Materials

20mm thk. Granite S lab in Polished Finish, 600mm x 1800mm pcs.

All Purpose Structural Epoxy Adhesive A & B, 1 L sets

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Granite Slab Materials Cost

B. Granite Slab Labor Cost

D. Granite Slab Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : III. Rehabilitation of Fire Station Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 670.02 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2 ARCHITECTURAL WORKS

2.02 Painting Works

2.02.01 Exterior Wall Painting

A Materials

Acrylic Water-based Odor-less Anti Bacterial Semi-gloss - Topcoat gals

Masonry Putty gals

Roller Brush, 9" pcs.

Roller Pan pcs.

Paint Brush, 2" pcs.

Sand paper, Assorted pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Painting Works - Exterior Wall Materials Cost

B. Painting Works - Exterior Wall Labor Cost

C. Painting Works - Exterior Wall Paint Equipment Cost

D. Painting Works - Exterior Wall Paint Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

DESCRIPTION
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : III. Rehabilitation of Fire Station Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 1,439.89 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Painting Works

2.02.02 Interior Wall Painting

A Materials

Acrylic Water-based Odor-less Anti Bacterial Semi-gloss - Topcoat gals

Masonry Putty gals

Roller Brush, 9" pcs.

Roller Pan pcs.

Paint Brush, 2" pcs.

Sand paper, Assorted pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Painting Works (Drywall Wall) Materials Cost

B. Painting Works (Drywall Wall) Labor Cost

C. Painting Works (Drywall Wall) Paint Equipment Cost

D. Painting Works (Drywall Wall) Direct Cost

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : III. Rehabilitation of Fire Station Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 223.52 sq.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Painting Works

2.02.03 Steel Painting

A Materials

Alkyd Paint (Topcoat) gals

Thinning Solvent gals

Metal Etching Solution gals

Roller Brush, 9" pcs.

Roller Pan pcs.

Paint Brush, 2" pcs.

Sand paper, Assorted pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Painting Works - Steel Materials Cost

B. Painting Works - Steel Labor Cost

C. Painting Works - Steel Paint Equipment Cost

D. Painting Works - Steel Paint Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

DESCRIPTION
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : III. Rehabilitation of Fire Station Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 230.88 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 Painting Works

2.02.04 ACP Painting

A Materials

Water-Based Acrylic Metal Primer gals

Gloss Acrylic Water-Based Roof Paint gals

Thinning Solvent gals

Roller Brush, 9" pcs.

Roller Pan pcs.

Paint Brush, 2" pcs.

Sand paper, Assorted pcs.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

2 H-Frame (1.7m x 1.25m); 2 Cross Brace and 8 J oint Pins, (1set)

Heavy-duty Caster with lock (4 pcs. Per set)

Platform, 1.8m x 0.48m

Equipment Cost  . . . . . . . . . 

A. Painting Works -ACP Materials Cost

B. Painting Works -ACP Labor Cost

C. Painting Works -ACP Equipment Cost

D. Painting Works -ACP Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJ ECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : III. Rehabilitation of Fire Station Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials & Cost Estimate 60.06 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.03 Miscellaneous Works

2.03.01 Toilet Partition & Accessories

A Materials

12mm thk. Phenolic Resing Compact Laminated Board sq.m.

Pilaster Shoe & Header SUS 304 Stainless Steel in Satin Finish pcs.

Self-Closing Door Hinge SUS 304 Stainless Steel in Satin Finish pcs.

Door Knob & Indicator Lock SUS 304 Stainless Steel in Satin Finish pcs.

Corner Bracket SUS 304 Stainless Steel in Satin Finish pcs.

1/2" x 3m Aluminum U-Channel pcs.

14mm x 3m Mohair Strip Self Adhesive pcs.

Door Bumper with Hook pcs.

Urinal Partition Angle Clip (1/2" x 1/2" Stainless Steel) pcs.

6mm thk. x 600mm x 1000mm thk. Curved Corner Vanity Mirror pcs.

1" x 2" x 10' S4S Kiln Dried Wood Vanity Mirror Backframe bd.ft.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Toilet Partition & Accessories Materials Cost

B. Toilet Partition & Accessories Labor Cost

D. Toilet Partition & Accessories Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJECT  : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION : III. Rehabilitation of Fire Station Building

LOCATION                :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT                  : Bill of Materials & Cost Estimate 34.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00 PLUMBING WORKS

3.01 Plumbing Fixtures

A Materials

±690 mm x ±368 mm x ±400 Modern Design Elongated Ceramic 6.00 sets

Water Closet with dual top inlet flush and complete fittings

±465 mm x ±365 mm x ±850 Modern Design Ceramic Urinal with 3.00 sets

complete fittings

±500 x ±380 x ±181 mm Undercounter Basin Ceramic Lavatory 6.00 sets

including SS P-trap and complete fittings

Heavy Duty Handheld Bidet Spray SUS 304 Stainless Steel with 6.00 sets

1.20m Hose and complete fittings

100 mm x 100 mm Floor Drain with insect and odor trap SUS 304 2.00 sets

Stainless Steel

Counter Top Single Handle Lever Faucet SUS 304 Stainless Steel with 6.00 sets

complete fittings

Modern Shower Set with complete Fitting and Accessories 2.00 sets

Lever-type Flushometer SUS 304 Stainless Steel with complete fittings 3.00 sets

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Plumbing Fixtures Materials Cost

B. Plumbing Fixtures Labor Cost

D. Plumbing Fixtures Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : IV. Construction of Cistern Tank

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT   : Bill of Quantities & Cost Estimates 15.00 pcs.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00 STRUCTURAL WORKS

1.01 Site Works  

1.01.01 Clearing and Uphauling

Fruit Bearing Trees - 15 pcs.

(Labor Only)

B Labor QTY.  DUR. (DAYS) RATE/DAY

Construction Foreman

Common Worker

Labor Cost  . . . . . . . . . . . .

C Equipment QTY DUR. (DAYS) RATE/DAY

Diesel/Gas Powered Chainsaw 

Equipment Cost  . . . . . . . . . . . .

B Site Works Labor Cost

C Site Works Equipment Cost

D Site Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : IV. Construction of Cistern Tank

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT   : Bill of Quantities & Cost Estimates 302.26 cu.m.

1.00 STRUCTURAL WORKS

1.01 Site Works

1.01.02 Excavation - 302.26 cu.m.

(Labor Only)

B Labor QTY.  DUR. (DAYS) RATE/DAY

Construction Foreman

Common Worker

Labor Cost  . . . . . . . . . . . .

B Site Works - Excavation Labor Cost

D Site Works - Excavation Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : IV. Construction of Cistern Tank

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT   : Bill of Quantities & Cost Estimates 48.74 cu.m.

1.00 STRUCTURAL WORKS

1.01 Material

1.01.03 Backfilling  - 48.74 cu.m.

(Labor Only)

B Labor QTY.  DUR. (DAYS) RATE/DAY

Construction Foreman

Common Worker

Labor Cost  . . . . . . . . . . . .

B Site Works - Embankment Labor Cost

D Site Works - Embankment Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : IV. Construction of Cistern Tank

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT   : Bill of Quantities & Cost Estimates 6.48 cu.m.

1.00 STRUCTURAL WORKS

1.01 Site Works  

1.01.04 Gravel Bedding

A Material

Gravel 1", Crushed  cu.m 

Material Cost  . . . . . . . . . . . . .

B Labor QTY.  DUR. (DAYS) RATE/DAY

Construction Foreman

Common Worker

Labor Cost  . . . . . . . . . . . .

A Site Works - Gravel Bedding Materials Cost

B Site Works - Gravel Bedding Labor Cost

D Site Works - Gravel Bedding Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

F. VALUE ADDED TAX, (VAT)

I N D I R E C T     C O S  T S
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : IV. Construction of Cistern Tank

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT   : Bill of Quantities & Cost Estimates 51.95 cu.m.

1.00 STRUCTURAL WORKS

1.02 Concrete Works  

A Material

Portland Cement, 40kgs  bags 

Sand  cu.m. 

Gravel 3/4", Crushed  cu.m. 

16mmØ DRSB, Grade 60  kgs. 

12mmØ DRSB, Grade 60  kgs. 

#16 GI Tie Wire  kgs. 

½" x 4' x 8' Ord. Plywood  pcs. 

Coco Lumber 2" x 3"  bd.ft. 

CWN assorted  kgs. 

Material Cost  . . . . . . . . . . . . .

B Labor QTY.  DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . . . .

C Equipment QTY DUR. (DAYS) RATE/DAY

One Bagger Concrete Mixer

Concrete Vibrator

Bar Cutter

Equipment Cost  . . . . . . . . . . . .

A Concrete Works Materials Cost

B Concrete Works Labor Cost

C Concrete Works Equipment Cost

D Concrete Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : IV. Construction of Cistern Tank

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT   : Bill of Quantities & Cost Estimates 104.28 kgs.

1.00 STRUCTURAL WORKS

1.03 Steel Works  

A Material

20mmØ x 6m SUS304 Stainless Steel,Sched 40  pcs. 

Angle Bar 3mm, 50mm x 50mm x 6.0m  kgs. 

12mmØ  Twisted Steel Bar  kgs. 

Flat Bar 6mm x 50mm  kgs. 

Welding Rod E70  kgs. 

Oxygen  cyl. 

Acetylene  cyl. 

Epoxy Primer  gal. 

Paint Brush, 4"  pcs. 

Material Cost  . . . . . . . . . . . . .

B Labor QTY.  DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . . . .

C Equipment QTY DUR. (DAYS) RATE/DAY

Welding Machine, 300amp

Cutting Torch with gauge and regulator

Equipment Cost  . . . . . . . . . . . .

A Concrete Works Materials Cost

B Concrete Works Labor Cost

C Concrete Works Equipment Cost

D Concrete Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

F. VALUE ADDED TAX, (VAT)

I N D I R E C T     C O S T S
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : IV. Construction of Cistern Tank

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT   : Bill of Quantities & Cost Estimates 227.16 sq.m.

1.00 STRUCTURAL WORKS

1.04 Waterproofing Works  

A Material

Polyurea Waterproofing, 20kg/pail  pails 

Material Cost  . . . . . . . . . . . . .

B Labor QTY.  DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . . . .

A Waterproofing Works Materials Cost

B Waterproofing Works Labor Cost

D Waterproofing Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

DESCRIPTION              : IV. Construction of Cistern Tank

LOCATION        :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJECT   : Bill of Quantities & Cost Estimates 87.30 l.m.

2.00 PLUMBING WORKS

2.01 Cistern Pump and Connection  

A Material

2"Ø x 3m PVC Pipes, S1000  pcs. 

2"Ø PVC Elbow  pcs. 

50mm x 6mm thk x 6m galvanized steel  pcs. 

Expansion bolts  pcs. 

Solvent Cement, 400 cc  can 

Material Cost  . . . . . . . . . . . . .

B Labor QTY.  DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . . . .

A Plumbing Works Materials Cost

B Plumbing Works Labor Cost

D Plumbing Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 7.79 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00      CIVIL / STRUCTURAL WORKS

1.01      Site works

1.01.01 Excavation - 7.79 cu.m. 

 (Labor Only)

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

B Site Works - Excavation Labor Cost

D Site Works - Excavation Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJ ECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 422.99           cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00      CIVIL / STRUCTURAL WORKS

1.01      S ite works

1.01.02 Embankment

A Materials

Common Borrow (delivered on site) cu.m

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QUANTITY DUR. (DAYS) RATE/DAY

Vibratory S ingle Smooth Drum Roller, 10MT

Equipment Cost  . . . . . . . . . 

A Site Works - Embankment Materials Cost

B Site Works - Embankment Labor Cost

C Site Works - Embankment Equipment Cost

D Site Works - Embankment Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJ ECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 2.38               cu.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00      CIVIL / STRUCTURAL WORKS

1.01      S ite works

1.01.03 Gravel Bedding

A Materials

Gravel 1", Crushed cu.m

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Common Worker

Labor Cost  . . . . . . . . . 

A Site Works - Gravel Bedding Materials Cost

B Site Works - Gravel Bedding Labor Cost

D Site Works - Gravel Bedding Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJ ECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 1.00               cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.01      CIVIL / STRUCTURAL WORKS

1.02      Concrete Works

1.02.01 Footing

A Materials

Portland Cement, 40kgs bags

Sand cu.m.

Gravel 3/4", Crushed cu.m.

16mmØ DRSB, Grade 60 kgs.

#16 GI T ie Wire kgs.

½" x 4' x 8' Ord. Plywood pc.

Coco Lumber 2" x 2" Bd.ft.

CWN Assorted kgs.

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QUANTITY DUR (DAYS) RATE/DAY

One Bagger Concrete Mixer

Concrete Vibrator

Equipment Cost  . . . . . . . . . 

A Concrete Works - Footing Materials Cost

B Concrete Works - Footing Labor Cost

C Concrete Works - Footing Equipment Cost

D Concrete Works - Footing Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILIT IES

SUBJ ECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 1.15               cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.01      CIVIL / STRUCTURAL WORKS

1.02      Concrete Works

1.02.02 Column

A Materials

Portland Cement, 40kgs bags

Sand cu.m.

Gravel 3/4", Crushed cu.m.

16mmØ DRSB, Grade 60 kgs.

10mmØ DRSB, Grade 40 kgs.

#16 GI T ie Wire kgs.

½" x 4' x 8' Ord. Plywood pcs.

Coco Lumber 2" x 2" Bd.ft.

CWN Assorted kgs.

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QUANTITY DUR (DAYS) RATE/DAY

One Bagger Concrete Mixer

Concrete Vibrator

Equipment Cost  . . . . . . . . . 

A Concrete Works - Column Materials Cost

B Concrete Works - Column Labor Cost

C Concrete Works - Column Equipment Cost

D Concrete Works - Column Footing Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

DESCRIPTION
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJ ECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 2.24 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.01      CIVIL / STRUCTURAL WORKS

1.02      Concrete Works

1.02.03 Beams and Wall Footing

A Materials

Portland Cement, 40kgs bags

Sand cu.m.

Gravel 3/4", Crushed cu.m.

16mmØ DRSB, Grade 60 kgs.

10mmØ DRSB, Grade 40 kgs.

#16 GI T ie Wire kgs.

½" x 4' x 8' Ord. Plywood pcs.

Coco Lumber 2" x 3" Bd.ft.

CWN Assorted kgs.

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QUANTITY DUR (DAYS) RATE/DAY

One Bagger Concrete Mixer

Concrete Vibrator

Equipment Cost  . . . . . . . . . 

A Concrete Works - Beam & Wall Footing Materials Cost

B Concrete Works - Beam & Wall Footing Labor Cost

C Concrete Works - Beam & Wall Footing Equipment Cost

D Concrete Works - Beam & Wall Footing Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

DESCRIPTION
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJ ECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 4.84 cu.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.01      CIVIL / STRUCTURAL WORKS

1.02      Concrete Works

1.02.04 Slab

A Materials

Portland Cement, 40kgs bags

Sand cu.m.

Gravel 3/4", Crushed cu.m.

10mmØ DRSB, Grade 40 kgs.

#16 GI T ie Wire kgs.

½" x 4' x 8' Ord. Plywood pcs.

Coco Lumber 2" x 2" Bd.ft.

CWN Assorted kgs.

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QUANTITY DUR (DAYS) RATE/DAY

One Bagger Concrete Mixer

Concrete Vibrator

Equipment Cost  . . . . . . . . . 

A Concrete Works - S lab Materials Cost

B Concrete Works - S lab Labor Cost

C Concrete Works - S lab Equipment Cost

D Concrete Works - S lab Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILIT IES

SUBJ ECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 1.40 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.01      CIVIL / STRUCTURAL WORKS

1.02      Concrete Works

1.02.05 Parapet

A Materials

Portland Cement, 40kgs bags

Sand cu.m.

Gravel 3/4", Crushed cu.m.

10mmØ DRSB, Grade 40 kgs.

#16 GI T ie Wire kgs.

½" x 4' x 8' Ord. Plywood pcs.

Coco Lumber 2" x 2" Bd.ft.

CWN Assorted kgs.

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QUANTITY DUR (DAYS) RATE/DAY

One Bagger Concrete Mixer

Concrete Vibrator

Equipment Cost  . . . . . . . . . 

A Concrete Works - Parapet Materials Cost

B Concrete Works - Parapet Labor Cost

C Concrete Works - Parapet Equipment Cost

D Concrete Works - Parapet Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJ ECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 38.01             sq.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00      CIVIL / STRUCTURAL WORKS

1.03      Masonry Works

A Materials

6" CHB, Non Load Bearing pcs.

Portland Cement, 40kgs bags

Sand cu.m

10mmØ DRSB, Grade 40 kgs

#16 GI T ie Wire kgs

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A Masonry Works Materials Cost

B Masonry Works Labor Cost

D Masonry Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

DESCRIPTION
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJ ECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 30.00 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00      CIVIL / STRUCTURAL WORKS

1.04      Moisture and Thermal Protection Works

A Materials

Portland Cement, 40kgs bags

Sand cu.m.

Liquid Applied Waterproofing Membrane sq.m.

1m x 50m Reinforcement Fleece, 120g/sq.m rolls

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Moisture and Thermal Protection Works Materials Cost

B. Moisture and Thermal Protection Works Labor Cost

D. Moisture and Thermal Protection Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

DESCRIPTION
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJ ECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 88.89 sq.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00      ARCHITECTURAL WORKS

2.01      Painting Works

2.01.01 Exterior Wall

A Materials

Acrylic Solvent Base Paint Primer gals

Acrylic Solvent Base Paint Topcoat gals

Thinning Solvent ltrs

Masonry Putty gals

Roller Brush, 9" pcs.

Roller Pan pcs.

Paint Brush, 2" pcs.

Sand paper, Assorted kgs.

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A Exterior Wall Paint Materials Cost

B Exterior Wall Paint Labor Cost

D Exterior Wall Paint Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S  T S

DESCRIPTION
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJ ECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 49.45 sq.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00      ARCHITECTURAL WORKS

2.01      Painting Works

2.01.02 Interior Wall

A Materials

Acrylic Latex Water-based Paint Primer gals

Acrylic Latex Water-based Odor-less Anti Bacterial Semi-Gloss Paint Finish gals

Masonry Putty gals

Roller Brush, 9" pcs.

Roller Pan pcs.

Paint Brush, 2" pcs.

Sand paper, Assorted kgs.

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A Interior Wall Paint Materials Cost

B Interior Wall Paint Labor Cost

D Interior Wall Paint Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 4.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00     ARCHITECTURAL WORKS

2.02     Doors & Windows

A Materials

D1 900mm x 2100 Single Swing Steel Louvered Door in Spray applied 1.00         sets

epoxy paint finish

W1 1300mm x1000mm GA. 18 Steel Storm Louver Window with 3.00         sets

complete hardware and accessories

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A Doors & Windows Materials Cost

B Doors & Windows Labor Cost

D Doors & Windows Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

I N D I R E C T     C O S T S

DESCRIPTION
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJ ECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials and Cost Estimate 43.80 l.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT (P)

3.00 PLUMBING WORKS

3.01 Storm Drainage System

A Materials

6"Ø uPVC Pipe, Series 1000 pcs.

4"Ø uPVC Pipe, Series 1000 pcs.

4"Ø PVC Elbow pcs.

4" Brass Dome Roof Drain pcs.

50mm x 6mm thk x 6m galvanized steel pcs.

Expansion bolts pcs.

Solvent Cement, 400 cc cans

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A Storm Drainage System Materials Cost

B Storm Drainage System Labor Cost

D Storm Drainage System Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJ ECT : V. Construction of Pump House

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

SUBJ ECT                  : Bill of Materials and Cost Estimate 4.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT (P)

3.00 PLUMBING WORKS

3.02 Catch Basin

A Materials

Portland Cement, 40kgs bags

Sand cu.m.

Gravel 3/4", Crushed cu.m.

10mmØ DRSB, Grade 40 kgs.

#16 GI T ie Wire kgs.

6" CHB, Non Load Bearing pcs.

50mm x 50mm x 8mm Galvanized Angle Bar kgs.

32mm x 10mm thk Flat Bar kgs.

Welding Rod E6011 kgs.

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QUANTITY DUR (DAYS) RATE/DAY

Welding Machine, 300amp

Equipment Cost  . . . . . . . . . 

A Catch Basin Materials Cost

B Catch Basin Labor Cost

C Catch Basin Equipment Cost

D Catch Basin Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost 2,597.40            

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost 2,077.92            

E. TOTAL OCM & PROFIT of D 4,675.32            

5.0% of (D + E) 1,532.47            

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P 6,207.79            

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit 1,551.95            

TOTAL ESTIMATED COST ( D + G ), P 32,181.79          

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit 8,045.45            

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJECT : VI. Construction of Generator Shed

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 28.19           cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00     STRUCTURAL WORKS

1.01     Site Works

Excavation - 11.55 cu.m. (Labor Only)

Backfilling - 6.68 cu.m. (Labor Only)

A Materials

Gravel 1", Crushed cu.m

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Common Worker

Labor Cost  . . . . . . . . . 

A Site Works Materials Cost

B Site Works Labor Cost

D Site Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILIT IES

SUBJ ECT : VI. Construction of Generator Shed

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 17.09             cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.01      STRUCTURAL WORKS

1.02      Concrete Works

A Materials

Portland Cement, 40kgs bags

Sand cu.m.

Gravel 3/4", Crushed cu.m.

16mmØ DRSB, Grade 60 kgs.

12mmØ DRSB, Grade 60 kgs.

10mmØ DRSB, Grade 40 kgs.

#16 GI T ie Wire kgs.

½" x 4' x 8' Ord. Plywood pcs.

Coco Lumber 2" x 2" bd.ft

CWN Assorted kgs.

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QUANTITY DUR (DAYS) RATE/DAY

One Bagger Concrete Mixer

Concrete Vibrator

Equipment Cost  . . . . . . . . . 

A Concrete Works Materials Cost

B Concrete Works Labor Cost

C Concrete Works Equipment Cost

D Concrete Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJ ECT : VI. Construction of Generator Shed

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 13.71             sq.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00      STRUCTURAL WORKS

1.03      Masonry Works

A Materials

6" CHB, Non Load Bearing pcs.

Portland Cement, 40kgs bags

Sand cu.m

10mmØ DRSB, Grade 40 kgs.

#16 GI T ie Wire kgs.

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A Masonry Works Materials Cost

B Masonry Works Labor Cost

D Masonry Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJECT : VI. Construction of Generator Shed

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 2250.29 kgs.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00     STRUCTURAL WORKS

1.04     Structural Steel Works

A Materials

3"Ø x 6m GI Pipe, Sch. 40 pcs.

1 1/2"Ø x 6m G.I Pipe, Sch. 40 pcs.

100mm x 50mm x 3mm Tubular Steel kgs.

12mm thk MS Steel Plate, 150mm x 150mm pcs.

6mm thk MS Steel Plate kgs.

16mmØ x 300mm, A325 Anchor Bolt- 90  ̊Bend with Bolt with Nuts Washers pcs.

100mm x 50mm x 6.0m x 1.2mm C-Purlins pcs.

100mm x 50mm x 6.0m x 2mm C-Purlins pcs.

GI # 12 Cyclone Wire 1.8m x 6m (2" x 2") 10.8 sq./roll rolls

Round Bar 10mmØ x 6m kgs.

Round Bar 20mmØ x 6m kgs.

25mmØ x 6m G.I Pipe, Sch. 40 pcs.

Rib Type Long Spann Roofing Sheet, Prepainted GA # 26 l.m.

PE Foam 1-sided foil 12mm, 1m x 50m rolls

Welded wire mesh, 25mm x 25mm x 25mm x 1.5m x 28m rolls

Duct Tape, 75 mm x 20 m rolls

Tekscrew 75 mm, (100pcs/pack) packs

Barrel hinges 1 1/4" pcs.

Welding Rod E70 boxes

Oxygen cyl

Acetylene cyl

Epoxy Paint gals

Paint Brush, 4" pcs.

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QUANTITY DUR (DAYS) RATE/DAY

Welding Machine, 300amp

Cutting Torch with gauge and regulator

Equipment Cost  . . . . . . . . . 

A Structural Steel Works Materials Cost

B Structural Steel Works Labor Cost

C Structural Steel Works Equipment Cost

D Structural Steel Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S
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NAME OF PROJECT : IMPROVEMENT/REHABILITATION OF CATC FACILITIES

SUBJECT : VII. Construction of Firetank Pad

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 19.67           cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00     STRUCTURAL WORKS

1.01     Site Works

Excavation - 11.13 cu.m. (Labor Only)

Backfilling - 7.14 cu.m. (Labor Only)

A Materials

Gravel 1", Crushed cu.m

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Common Worker

Labor Cost  . . . . . . . . . 

A Site Works Materials Cost

B Site Works Labor Cost

D Site Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S T S
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NAME OF PROJ ECT : IMPROVEMENT/REHABILITATION OF CATC FACILIT IES

SUBJ ECT : VII. Construction of Firetank Pad

LOCATION :  Merville Access Road, Pasay City QUANTITY UNIT

DESCRIPTION : Bill of Materials and Cost Estimate 15.37             cu.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.01      CIVIL / STRUCTURAL WORKS

1.02      Concrete Works

A Materials

Portland Cement, 40kgs bags

Sand cu.m.

Gravel 3/4", Crushed cu.m.

16mmØ DRSB, Grade 60 kgs.

12mmØ DRSB, Grade 60 kgs.

10mmØ DRSB, Grade 40 kgs.

#16 GI T ie Wire kgs.

½" x 4' x 8' Ord. Plywood pcs.

Coco Lumber 2" x 2" bd.ft

CWN Assorted kgs.

Material Cost  . . . . . . . . . 

B Labor QUANTITY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QUANTITY DUR (DAYS) RATE/DAY

One Bagger Concrete Mixer

Concrete Vibrator

Equipment Cost  . . . . . . . . . 

A Concrete Works Materials Cost

B Concrete Works Labor Cost

C Concrete Works Equipment Cost

D Concrete Works Direct Cost

1. OCM (0% - 10% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

F. VALUE ADDED TAX, (VAT) 5% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:

DESCRIPTION

I N D I R E C T     C O S  T S
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

   (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

   (b) Statement of the prospective bidder of all its ongoing government and 

private contracts, including contracts awarded but not yet started, if any, 

whether similar or not similar in nature and complexity to the contract to be 

bid (Annex “A” Form 1); and  

 

   (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules 

(Annex “A” Form 2);  

 

   a. The statement of SLCC shall be accompanied by a Certificate of Final 

Acceptance issued by the owner, or a final rating of at least 

Satisfactory in the Constructors Performance Evaluation System 

(CPES). In the case of contracts with the private sector, an equivalent 

document shall be submitted. (Section 23.4.2.5 of the Revised IRR of 

Republic Act No. 9184).; and 

 

   (d) Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; and 

 

   (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration (Annex “B” Form 1); and 

 

 (f) Project Requirements, which shall include the following: 

   a. Organizational chart for the contract to be bid (Annex “B” Form 2);  

   b. Original of duly signed list of contractor’s key personnel (e.g., Project 

Manager, Project Engineers, Materials Engineers, and Foremen), to be 

assigned to the contract to be bid, with their complete identification, 

qualification and experience data (Annex “B” Form 3, 4a, 4b & 4c); 

   c. Original of duly signed list of contractor’s major equipment units, 

which are owned, leased, and/or under purchase agreements, 

supported by proof of ownership or certification of availability of 

equipment from the equipment lessor/vendor for the duration of the 

project, as the case may be (Annex “B” Form 5); and 
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   (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder (Annex “B” Form 6). 

 

This shall include all of the following documents as attachment to the 

Omnibus Sworn Statement: 

   1. Certification, under oath, attesting that they have no pending 

case(s) against the Government, in addition to the eligibility 

requirements as prescribe under the 2016 Revise Implementing 

Rules and Regulation (R-IRR) of RA No. 9184; and 

 

   2. Legal Clearance to be issued by the CAAP Enforcement and Legal 

Service with respect to the non-pending cases of the prospective 

bidders against this Authority; and 

 

   3. Bid Bulletins (if applicable); and 

 

 

  

Financial Documents 

   (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

 

   (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or  

duly notarized statements from all the potential joint venture partners 

stating that they will enter into and abide by the provisions of the JVA in the 

instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

   (j) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

   (k) Original of duly signed Bid Prices in the Bill of Quantities (Annex “C” Form 1); 

and 

 

   (l) Summary of Bid Proposal (Annex “C” Form 2); and 

 

   (m) Bill of Materials & Cost Estimates (Annex “C” Form 3); and 

 

   (n) Summary Sheet indicating the Unit Prices of Construction Materials (Annex “C” 

Form 4); and 
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   (o) Summary Sheet indicating the Unit Prices of Labor (Annex “C” Form 5); and 

   (p) Summary Sheet indicating the Unit Prices of Equipment (Annex “C” Form 6); 

and 

 

   (q) Cash Flow by Quarter and Payment Schedule (Annex “C” Form 7). 
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Bidding Forms 
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Other Bidding Forms 

(ANNEX “A”) 

ANNEX “A” FORM 1 ………………………………...STATEMENT OF ALL ON-GOING CONTRACTS 

ANNEX “A” FORM 2 ………………...STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT  

ANNEX “A” FORM 3 …………… 
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CAAP-BAC-SF Annex “A” Form 1 
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CAAP-

BAC-

SF 

Annex “A” Form 2 
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(ANNEX “B”) 

 

Annex “B” Form 1 …………………..……………………………Bid Securing Declaration 

Annex “B” Form 2 …………………...………Organizational Chart of Contract to be Bid  

Annex “B” Form 3 ……………………….…..Qualification of Key Personnel Proposed to 

be Assigned in the Project 

Annex “B” Form 4a …..…………….Contractor's Letter-Certificate to Procuring Entity 

Annex “B” Form 4b …..……………...……...Key Personnel's Certificate of Employment 

Annex “B” Form 4c …..……………………………...Key Personnel (Format of Bio-Data) 

Annex “B” Form 5 ………………….……………List of Equipment Owned or Leased and/or   

under Purchased 

Annex “B” Form 6 …..……………………………………Omnibus Sworn Statement (Revised) 
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CAAP-BAC-SF Annex “B” Form 1 

 

 

Bid Securing Declaration Form 

[shall be submitted with the Bid if bidder opts to provide this form of bid security] 

_________________________________________________________________________ 

  

REPUBLIC OF THE PHILIPPINES) 

CITY OF _______________________) S.S. 

 

  

BID SECURING DECLARATION 

Project Identification No.: [Insert number] 

  

To: [Insert name and address of the Procuring Entity] 

  

I/We, the undersigned, declare that: 

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which may 

be in the form of a Bid Securing Declaration. 

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) 

I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing 

Declaration, within fifteen (15) days from receipt of the written demand by the procuring entity for the 

commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 

34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake. 

 

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request; 

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) 

I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right; 

and 

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have furnished 

the performance security and signed the Contract. 

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at [place of 

execution].             

                                       

 

 

 

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

Affiant 

 

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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CAAP-BAC-SF Annex “B” Form 2 

  

 

Contractor’s Organizational Chart for the Project 

 

 

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 

contract if awarded to him. Indicate in the chart the names of the Key Engineering Personnel 

who will be assigned in the Project. 

 

 

 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Attach the required Proposed Organizational Chart for the Contract as stated above. 

 

 

Submitted by: ________________________________ 

Designation  : ________________________________ 

Date              : _________________ 
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CAAP-BAC-SF Annex “B” Form 3 
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CAAP-BAC-SF Annex “B” Form 4a 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Date: ___________ 

 

ATTY. ROBERTO MARTIN S. BUENAVENTURA 

Chairman, Bids and Awards Committee - ALPHA 

Civil Aviation Authority of the Philippines 

Mia Road, Pasay City, M.M. 1300 

Tel: 944-2358 

 

Subject: Contractor’s Letter-Certificate to Procuring Entity  

 

Dear Sir: 

 

Supplementing our Organizational Chart for the Contract, we have the honor to submit 

herewith, and to certify as true and correct, the following pertinent information: 

 

That I/we have engaged the service of   (Name of Employee)  , to be the     (Designation)  of 

the   (Name of Project) , who is a   (Profession)   with Professional License Certificate No. 

    issued on     and who has performed the duties in the 

construction of the project enumerated in the filled Annex “B” Form 5b. 

 

That   (Name of Employee)   shall personally perform the duties of the said position in the 

above-mentioned project, if and when the same is awarded in our favor. 

 

That   (Name of Employee)     shall employ the best care, skill and ability in performing his 

duties in accordance with the Contract Agreement, Conditions of Contract, Plans, 

Specifications, Special Provisions, and other provisions embodied in the proposed 

contract. 

 

That   (Name of Employee)    shall be personally present at the jobsite all the time to 

supervise the phase of the construction work pertaining to his assignment as   

(Designation) . 

 

That   (Name of Employee)   is aware that he shall be authorized to handle only one 

contract at a time. 



 

Page 182 of 204 

 

That in order to guarantee that   (Name of Employee)   shall perform his duties properly 

and be personally present in the Job Site, he is hereby required to secure a certificate of 

appearance for the Procuring Entity’s Engineer at the end of every month. 

 

That in the event that I/we elect or choose to replace   (Name of Employee)   with another 

Engineer, the Procuring Entity will be accordingly notified by us in writing at least twenty 

one (21) days before making replacement. We will submit to the Procuring Entity, for 

prior approval, the name of the proposed new  (Designation) , his qualification, 

experience, list of projects undertaken and other relevant information. 

 

That any willful violation on my/our part of the herein conditions may prejudice my/our 

standing as a reliable contractor in future bidding of the Procuring Entity. 

 

 

Very truly yours, 

 

      

(Authorized Representative of Bidder) 

 

 

CONCURRED BY: 

 

      

(Name of Engineer) 
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CAAP-BAC-SF Annex “B” Form 4b 

 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Date: ___________ 

 

ATTY. ROBERTO MARTIN S. BUENAVENTURA 

Chairman, Bids and Awards Committee - ALPHA 

Civil Aviation Authority of the Philippines 

Mia Road, Pasay City, M.M. 1300 

Tel: 944-2358 

 

Subject: Key Personnel’s Certificate of Employment 

 

Dear Sir: 

 

I am   (Name of Employee)   a License        Engineer with Professional License No.  

issued on   (Date of Issuance)  at   (Place of Issuance) . 

 

I hereby certify that   (Name of Bidder)  has engaged my services as  (Designation)  for   (Name of 

the Project)  , if awarded in their favor. 

 

As   (Designation) , I know I will have to stay in the job site all the time to supervise and managed 

the Contract works to the best of my ability, and aware that I am authorized to handle only one 

(1) contract at a time. 

 

I do not allow the use of my name for the purpose of enabling the above-mentioned Contractor 

to qualify for the Contract without any firm commitment on my part to assume the post of   

(Designation)  .  

 

As  (Designation) , I supervised the following completed projects similar to the contract under 

bidding: 

 

NAME OF PROJECT      OWNER       COST       DATE COMPLETED 
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At present, I am supervising the following project: 

 

NAME OF PROJECT      OWNER       COST       DATE COMPLETION 

                                   

                                   

                                   

                                   

 

In case of my separation for any reason whatsoever from the above-mentioned Contractor, I 

shall notify the   (Name of the Procuring Entity)  at least twenty one (21) days before the effective 

date of my separation.    

            

                          (Signature of Engineer) 

     

 

SUBSCRIBED AND SWORN to before me this   day of    , 20  affiant exhibiting 

to me his/her Residence Certificate No.      issued on   

  at      , Philippines. 

 

            

                 Notary Public 

   

        Until 31 December 20  

        PRT No.:    

        Issued at:    

        Issued on:    

        TIN No.:    

Doc. No.   

Page No.   

Book No.    

Series of   
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CAAP-BAC-SF Annex “B” Form 4c 

 

 KEY PERSONNEL  

(FORMAT OF BIO-DATA) 

 

Give the detailed information of the following personnel who are scheduled to be assigned as 

full-time field staff for the project. Fill up a form for each person. 

 

1. Authorized Managing Officer / Representative: _______________________ 

 

2. Sustained Technical Employee: 

Name:          

Date of Birth:         

Nationality:                    

Education and Degrees:        

Specialty:          

Registration:         

Length of Service with the Firm:  

                ______Year          From _______ (months)  _______ (year) 

                             To      _______ (months)  _______ (year) 

Years of Experience: 

If Item 7 is less than ten (10) years, give name and length of service with previous 

employers for a ten (10) year period (attached additional sheet/s, if necessary: 

 

Name and Address of Employer Length of Service 

      year(s)   from   to ______ 

       year(s)   from   to ______ 

      year(s)   from   to ______ 

 

Experience: 

This should cover the past ten (10) years of experience. (Attached as many pages as 

necessary to show involvement of personnel in projects using the format below). 

 

 

a. Name:          

b. Name and Address of Owner:       
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c. Name and Address of the Owner’s Engineer (Consultant):   

         

d. Indicate the Features of Project (particulars of the project components  

and any other particular interest connected with the project):   

          

e. Contract Amount Expressed in Philippine Currency:     

f. Position:       

g. Structures for which the employee was responsible:    

          

h. Assignment Period: from   (months)   (years) 

to   (months)   (years) 

 

 

 

      

Name and Signature of Employee 

 

It is hereby certified that the above personnel can be assigned to the 

_______________________________________ Project, if the contract is awarded to our company. 

 

 

            

      (Place and Date)        (The Authorized Representative) 
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CAAP-BAC-SF Annex “B” Form 5 
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CAAP-BAC-SF Annex “B” Form 6 

 

Omnibus Sworn Statement (Revised) 

[shall be submitted with the Bid] 

_________________________________________________________________________ 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______  ) S.S. 

 AFFIDAVIT 

 

I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. [Select one, delete the other:] 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of 

[Name of Bidder] with office address at [address of Bidder]; 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. [Select one, delete the other:] 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized 

representative of [Name of Bidder], I have full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for [Name of the Project] of the [Name of the Procuring 

Entity], as shown in the attached duly notarized Special Power of Attorney; 

 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit 

the bid, and to sign and execute the ensuing contract for [Name of the Project] of the 

[Name of the Procuring Entity], as shown in the attached [state title of attached 

document showing proof of authorization (e.g., duly notarized Secretary’s Certificate, 

Board/Partnership Resolution, or Special Power of Attorney, whichever is 

applicable;)]; 

  

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 

foreign government/foreign or international financing institution whose blacklisting 
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rules have been recognized by the Government Procurement Policy Board, by itself 

or by relation, membership, association, affiliation, or controlling interest with 

another blacklisted person or entity as defined and provided for in the Uniform 

Guidelines on Blacklisting; 

  

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 

  

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 

 

6. [Select one, delete the rest:] 

 

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 

Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of 

the Project Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree; 

 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] 

is related to the Head of the Procuring Entity, Procurement Agent if engaged, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, and 

the BAC Secretariat, the head of the Project Management Office or the end-user unit, 

and the project consultants by consanguinity or affinity up to the third civil degree; 

 

[If a corporation or joint venture:] None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), 

the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree; 

 

7. [Name of Bidder] complies with existing labor laws and standards; and 

  

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes: 

 

a. Carefully examining all of the Bidding Documents; 

b. Acknowledging all conditions, local or otherwise, affecting the implementation of 

the Contract; 

c. Making an estimate of the facilities available and needed for the contract to be 

bid, if any; and 

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity. 

 

10. In case advance payment was made or given, failure to perform or deliver any 

of the obligations and undertakings in the contract shall be sufficient grounds 

to constitute criminal liability for Swindling (Estafa) or the commission of fraud 

with unfaithfulness or abuse of confidence through misappropriating or 

converting any payment received by a person or entity under an obligation 

involving the duty to deliver certain goods or services, to the prejudice of the 

public and the government of the Philippines pursuant to Article 315 of Act No. 

3815 s. 1930, as amended, or the Revised Penal Code. 

 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

                      Affiant 

 

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 

Bid Form for the Procurement of Infrastructure Projects 

[shall be submitted with the Bid] 

_________________________________________________________________________ 

BID FORM 

Date : _________________ 

                                                               Project Identification No.  : _________________ 

To:  [name and address of Procuring Entity] 

Having examined the Philippine Bidding Documents (PBDs) including the 

Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby 

duly acknowledged, we, the undersigned, declare that: 
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a. We have no reservation to the PBDs, including the Supplemental or Bid 

Bulletins, for the Procurement Project: [insert name of contract]; 

 

b. We offer to execute the Works for this Contract in accordance with the PBDs; 

 

c. The total price of our Bid in words and figures, excluding any discounts offered 

below is: [insert information]; 

 

d. The discounts offered and the methodology for their application are: [insert 

information]; 

 

e. The total bid price includes the cost of all taxes, such as, but not limited to: 

[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local 

taxes, and (iv) other fiscal levies and duties], which are itemized herein and 

reflected in the detailed estimates, 

 

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain 

binding upon us at any time before the expiration of that period; 

 

g. If our Bid is accepted, we commit to obtain a Performance Security in the 

amount of  [insert percentage amount] percent of the Contract Price for the due 

performance of the Contract, or a Performance Securing Declaration in lieu of 

the the allowable forms of Performance Security, subject to the terms and 

conditions of issued GPPB guidelines2 for this purpose;  

 

h. We are not participating, as Bidders, in more than one Bid in this bidding 

process, other than alternative offers in accordance with the Bidding 

Documents; 

 

i. We understand that this Bid, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 

between us, until a formal Contract is prepared and executed; and 

 

j. We understand that you are not bound to accept the Lowest Calculated Bid or 

any other Bid that you may receive. 

 

k. We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, 

 

2
 currently based on GPPB Resolution No. 09-2020 
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execute and perform any and all acts necessary to participate, submit the bid, 

and to sign and execute the ensuing contract for the [Name of Project] of the 

[Name of the Procuring Entity]. 

 

l. We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________       

Duly authorized to sign the Bid for and behalf of: __________________________________                                                                

Date: ___________________  
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Other Bidding Forms 

(ANNEX “C”) 

 
Annex “C” Form 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Bill of Quantities 

Annex “C” Form 2  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Summary of Bid Proposal 

Annex “C” Form 3  . . . . . . . . . . . . . . . . . . . . . . . . . . Bill of Materials & Cost Estimates  

Annex “C” Form 4  . . . . . . . . . . . . . . . . . . . . . . . . Summary of Unit Prices of Materials 

Annex “C” Form 5  . . . . . . . . . . . . . . . . . . . . . . . . . . . Summary of Unit Prices of Labor 

Annex “C” Form 6  . . . . . . . . . . . . . . . . . . . . . . .Summary of Unit Prices of Equipment 

Annex “C” Form 7  . . . . . . . . . . . . . . . . .Cash Flow by Quarter and Payment Schedule 
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CAAP-BAC-SF Annex “C” Form 1 

 

PROJECT:     ______________________________________________

LOCATION: ______________________________________________

ITEM 

NO.
DESCRIPTION QTY UNIT

UNIT PRICE 

(Pesos)

AMOUNT 

(Pesos)

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

TOTAL BID AMOUNT  (Php)

TOTAL BID AMOUNT  IN WORDS

Signature:

Printed Name:

Position:

Name Company:

Date:

{ATTACH COMPANY LETTERHEAD/LOGO}

BILL OF QUANTITIIES
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CAAP-BAC-SF Annex “C” Form 2 
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CAAP-BAC-SF Annex “C” Form 3 

 

 

SUBMITTED BY:   

   

Signature:     

Printed Name:     

Position:     

Name Company:     

Date:     

 

 

 

NAME OF PROJECT  :

DESCRIPTION :

LOCATION                : QUANTITY UNIT

ITEM QUANTITY UNIT UNIT COST AMOUNT

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & CONTRACTOR's PROFIT

5.0%

G. TOTAL ESTIMATED INDIRECT COST ( E + F ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

{ATTACH COMPANY LETTERHEAD/LOGO}

B I L L   O F   M A T E R I A L S   &   C O S T   E S T I M A T E S

DESCRIPTION

I N D I R E C T     C O S T S
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CAAP-BAC-SF Annex “C” Form 4  

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF MATERIALS 
    

PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

  

 

DESCRIPTION UNIT PRICE UNIT  

       

       

       

       

       

       

       

       

       

       

       

       

       

       

    

    

SUBMITTED BY:    

    

Signature:      

Printed Name:      

Position:      

Name Company:      

Date:      



 

Page 198 of 204 

 

CAAP-BAC-SF Annex “C” Form 5 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF LABOR 
    

PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

  

 

DESCRIPTION UNIT PRICE UNIT  

       

       

       

       

       

       

       

       

       

       

       

       

       

       

    

SUBMITTED BY:    

    

Signature:      

Printed Name:      

Position:      

Name Company:      

Date:      
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CAAP-BAC-SF Annex “C” Form 6 

CAAP-BAC-SF Annex “C” Form 6 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF EQUIPMENT 
    

PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

  

 

DESCRIPTION UNIT PRICE UNIT  

       

       

       

       

       

       

       

       

       

       

       

       

       

       

    

SUBMITTED BY:    

    

Signature:      

Printed Name:      

Position:      

Name Company:      

Date:      
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CAAP-BAC-SF Annex “C” Form 7 
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Other Bidding Forms 

(ANNEX “D”) 
 

Annex “D” Form 1 ……………………. Authority of Signatory (Secretary's 

Certificate) 
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 CAAP-BAC-SF Annex “D” Form 1 

 

AUTHORITY OF SIGNATORY 

(SECRETARY’S CERTIFICATE) 

 

 I,, a duly elected and qualified Corporate Secretary of (Name of the Bidder), a 

corporation duly organized and existing under and by virtue of the law of the, DO 

HEREBY CERTIFY, that: 

 

 I am familiar with the facts herein certified and duly authorized to certify the 

same; 

 

 At the regular meeting of the Board of Directors of the said Corporation duly 

convened and held on at which meeting a quorum was present and acting throughout, 

the following resolutions were approve, and the same have been annulled, revoked and 

amended in any way whatever and are in full force and effect on the date hereof: 

 

 RESOLVED, that(Name of Bidder)be, as it hereby is, authorized to participate in 

the bidding of(Name of the Project)by the(Name of the Procuring Entity); and in that if 

awarded the project shall enter into a contract with the(Name of the Procuring Entity)and 

in connection therewith hereby appoints(Name of Representative), acting as duly 

authorized and designated representatives of(Name of the Bidder), and granted full 

power and authority to do, execute and perform any and all acts necessary and/or to 

represent(Name of the Bidder)in the bidding as fully and effectively as the(Name of the 

Bidder)might do if personally present with full power of substitution and revocation and 

hereby satisfying and confirming all that my said representative shall lawfully do or 

cause to be done by virtue hereof; 

 

 RESOLVED FERTHER THAT, the Board hereby authorized its President to: 

a. execute a waiver of jurisdiction whereby the(Name of the Bidder)hereby submits 

itself to the jurisdiction of the Philippine government and hereby waives its right 

to question the jurisdiction of the Philippine court; 

b. execute a waiver that the (Name of the Bidder) shall not seek and obtain writ of 

injunctions or prohibition or restraining order against the CAAP or any other 

agency in connection with this Project to prevent and restrain the bidding 

procedures related thereto, the negotiating and award of a contract to a 

successful bidder, and the carrying out of the awarded project. 
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WITNESS the signature of the undersigned as such officer of the said_this. 

 

     _ 

       (Corporate Secretary) 

 SUBSCRIBED AND SWORN to before me this day of, 20affiant exhibited to me 

his/her Community Tax Certificate No.     issued on  

 at, Philippines. 

         

Notary Public 

        Until 31 December 20 

  

        PRT No.:     

        Issued at:     

        Issued on:    

        TIN No.:     

Doc. No.    

Page No.:    

Book No.:    

Series of    
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